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NOTICE TO BIDDERS 

Notice is hereby given that the Township of Stillwater (Township) will receive sealed Bids for the Project known as 

"OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III".  Sealed Bids will be received at the 

offices of the Township, located at the Township of Stillwater Municipal Building, 964 Stillwater Road, Stillwater 

New Jersey 07860 until Tuesday, June 18, 2019 at 11:00 A.M., at which place and time, the Bids which have been 

received will be opened and read in public. 

The Contractor shall furnish all labor, materials, equipment and means to construct various improvements as 

depicted in the Contract Documents for the Project.  The principal Items of Work, include but are not limited to: 

  HMA Milling, 3” or Less    3,000 S.Y. 

  HMA 19M64 Base Course    600 Tons 

  HMA 9.5M64 Surface Course   550 Tons 

  15” High Density Polyethylene Pipe  390 L.F. 

  18” High Density Polyethylene Pipe  30 L.F. 

  Subbase Outlet Drain    185 L.F. 

  Inlet, Type A     5 Each 

  Traffic Stripes, 4”    3,600 L.F. 

  Topsoil, Fertilizing & Seeding   200 S.Y. 

Contract Documents, prepared by Guerin & Vreeland Engineering, Inc and approved by the Township, may be 

examined and obtained at the Township of Stillwater Municipal Building.  A non-refundable payment in the amount 

of $25.00, made payable to Township of Stillwater, will be required for each set of Contract Documents requested 

by prospective Bidders or any other party. 

Bids shall be submitted to the Township in the bound Contract Document Book, which shall be left whole and intact 

in every respect.  Bids shall be enclosed in an opaque, sealed envelope, plainly marked "OLD SCHOOL HOUSE 

ROAD RECONSTRUCTION SECTION III” and shall show the name and address of the Bidder.  Bids may be 

forwarded by certified mail, overnight delivery service or hand-delivered.  If mailed or served by a delivery service, 

the sealed envelope containing the Bid and marked as above, must be enclosed in another envelope properly 

addressed for mailing as follows: 

Lynda Knott, Township Clerk 

Township of Stillwater Municipal Building 

964 Stillwater Road 

Stillwater New Jersey 07860 

973-383-9484 (phone) 

The delivery or non-delivery of the Bid is the sole responsibility of the Bidder.  The Township will not be 

responsible for late postal delivery or late delivery of courier service and no Bids will be accepted after the time 

stipulated and set forth above. 
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NOTICE TO BIDDERS 

(Continued) 

Bidders are required to comply with the provisions of the New Jersey Local Public Contracts Law (N.J.S.A. 40A:11 

et seq.) and the requirements of the Public Works Contractors Registration Act.  All Bids must be accompanied by: 

Bid Guarantee in the form of a certified check or cashier's check or bid bond for not less than ten (10%) percent of 

the bid amount, provided said check or bond need not be more than $20,000.00; Certificate from a Surety Company 

guaranteeing that the successful Bidder will furnish performance and payment (labor and materials) bonds, each in a 

sum not less than 100% of the total price for the complete bid if awarded, with an approved surety company 

authorized to do business in the State of New Jersey and acceptable to the Township; Statement of Corporate 

Ownership, setting forth the names and addresses of all stockholders in the corporation who own ten percent (10%) 

or more of the stock in any class, or of the individual partners in the partnership who own ten percent (10%) or 

greater interest therein; Listing of Subcontractors; Notarized Non-Collusion Affidavit; Notarized Bidder’s Affidavit; 

Acknowledgment of Receipt of Changes to Bid Documents Form; and Bid Document Submission Checklist.  The 

Standard Bid Forms, Non-Collusion Affidavit and Disclosure Statement are included with the specifications. 

Bidders are required to comply with the requirements of N.J.S.A. 10:5-31 et seq. and Chapter 127 of P.L. 1975 

(N.J.A.C. 17:27) and any amendments thereto, regarding equal employment opportunity and affirmative action.  All 

Bidders are notified that the Contract will include the mandatory equal employment opportunity language.  The 

successful Bidder will be required to submit an Initial Project Manning Report (Form AA-201) within three (3) days 

of the Notice of Award of the construction Contract.  If the successful Bidder fails to submit said report, the 

Township may declare the Contractor non-responsive and award the Contract to the next lowest responsible Bidder. 

This Contract is subject to all of the Department of Labor Safety and Health Regulation and to the applicable 

provisions of the Occupational Safety and Health Act of 1970. 

All Bidders are notified that the Contract will include payment of prevailing wage rates established by the 

Department of Labor of the State of New Jersey. 

No Bidder may withdraw his Bid within sixty (60) days after the actual date of the opening of Bids. 

The Township reserves the right to waive minor defects and informalities in any Bid and to reject any and all Bids, 

or to accept Bids that are, in the opinion of the Township, in the best interest of the Township. 

The Township reserves the right to reject any Bids which exceed the available financial appropriation for this 

Project. 

By order of the Township Council and Clerk of Township of Stillwater: 

 Lynda Knott, Township Clerk 

 Township of Stillwater 

 964 Stillwater Road 

 Stillwater New Jersey 07860 
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SPECIAL PROVISIONS 

AUTHORIZATION OF CONTRACT 

The Contract for this Project is authorized by the provisions of Local Public Contracts Law, 

N.J.S.A. 40A: 11-1 et seq. 

SCOPE OF WORK 

The work to be performed under this Contract includes: placing and maintaining appropriate work 

zone cautionary devices and controls; site clearing; constructing drainage inlets and pipes; 

constructing subbase outlet drains; milling HMA; constructing HMA base and surface courses; 

constructing traffic stripes; topsoil, fertilizing and seeding; and final cleanup. 

LOCATION 

The location of the project is illustrated on the Key Map included on the cover sheet of the plans.  

This area experiences work as well as school related commuting traffic.  All construction 

activity must be done with minimum interference to those accessing the area.  The 

Contractor shall not block access to any facility except for limited periods.  The Contractor 

shall take whatever measures are necessary to protect the health and welfare of the 

pedestrian as well as traveling public.  The Contractor shall plan construction activities 

around commuting and school bus times.  The Contractor shall take effective measures to 

prevent nuisance including but not limited to noise and dust. 

RATE OF PROGRESS AND TIME OF COMPLETION 

Time is of the essence as to the time frames stated in the Contract.  Work must be performed in a 

continuous manner to minimize the project duration. 

The Contractor to whom the Contract is awarded shall submit a schedule which will show the 

order in which the proposed work will be performed and the dates when each part will be started 

and completed.  The Contract schedule shall be approved by Township and shall be updated, as 

determined necessary by the Township. 

The rate of progress will be such that all work required for Substantial Completion shall be 

completed in 30 working days. 

Construction is to commence no later than 21 days from the date on the executed Notice-To-

Proceed. 

LIQUIDATED DAMAGES 

If the Contractor fails to complete the Project and each and every part and appurtenance thereof 

fully, entirely and in conformity with the provisions of the Contract within the time stated in the 

Contract, or within such further time as may have been granted in accordance with the provisions 

of the Contract, then the Contractor shall and hereby does agree to pay the Township $500.00 for 

each day, as hereinafter defined, that he is in default on time to complete the Work; which said 

amount per day is agreed upon by the parties hereto to be liquidated damages, not a penalty.  The 

days in default mentioned shall be the number of calendar days in default.  The Township shall 
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recover said damages by deducting the amount thereof from any monies due or that may become 

due to the Contractor, and if said monies be insufficient to cover said damages, then the 

Contractor or his Surety shall pay the amount due. 

In addition to the foregoing, there may be deducted from the Contract price and retained by the 

Township, an amount to cover the wages and overhead paid by the Township to an inspector or 

police traffic control personnel necessarily employed on the work for any number of days in 

excess of the completion time above mentioned, such amount to be determined on the basis of 

$520.00 per day per man for regular working time hereinafter defined. 

WAGE RATES 

The Contractor shall pay the minimum wage rates determined by the New Jersey Department of 

Labor.  State wage rates may be obtained from the New Jersey Department of Labor (Telephone 

No: 609-292-2259) or by accessing the Department of Labor's web site.   The State wage rates in 

effect at the time of award will be made a part of this Contract, pursuant to Chapter 150, Laws of 

1963 (NASA 34:11-56.25, et seq.). 

Regulation N.J.S.A. 12:60-2.1 and 6.1 of the New Jersey Prevailing Wage Act, N.J.S.A. 34:11-

56.25 et. seq. requires that certified payroll records must be submitted to the public body, by all 

contractors and subcontractors, for each employee on the Project within ten (10) days of the 

payment of wages. 

In the event it is found that any employee of the Contractor or any subcontractor covered by the 

Contract, has been paid a rate of wages less than the minimum wage required to be paid by the 

Contract, the contracting agency may terminate the contractor's or subcontractor's right to 

proceed with the Work, or such part of the Work, as to which there has been a failure to pay 

required wages and to prosecute the Work to completion or otherwise.  The Contractor and his 

sureties shall be liable to the contracting agency for any excess costs occasioned thereby. 

DISPOSAL OF REMOVED MATERIAL AND DEBRIS 

All material removed from the project including but not limited to pavement, concrete and soil 

shall be disposed of at a New Jersey Approved Class “B” Recycling Facility. Documentation 

from the approved disposal facility showing the weight of material recycled shall be provided to 

the municipality within 15 days of acceptance by the disposal facility.  Material which cannot be 

recycled shall be disposed of in accordance with Solid Waste Management Act (N.J.S.A. 13:1E-

1) and N.J.A.C. 7:26. 

GENERAL 

A preconstruction meeting shall be held prior to the commencement of any work on this Project. 

The Traffic Control Plan includes provisions for typical One Lane Closure with Flagger as well 

as Shoulder Work with Minor Encroachment.  Any Road Closure with an Off-Site Detour 

requested by the Contractor and approved by the Townhip is approved for the convenience of the 

Contractor.  Any additional measures required by the Township to implement such road closure 

shall be provided by the Contractor at no additional cost the Township. 
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Prior to the start of construction, the Contractor must submit a Material Questionnaire (SA-11) 

listing all sources of materials.  Any materials used on the project from a non-approved NJDOT 

source will be considered non-participating. 

Award of the Contract and subletting will not be permitted to, materials will not be permitted 

from, and use of equipment will not be permitted that is owned and/or operated by, firms and 

individuals included in the report of suspensions, debarments and disqualifications of firms and 

individuals as maintained by the Department of the Treasury, General Services Administration, 

CN-039, Trenton NJ 08625 (609-292-5400). 

Payment for a pay Item in the proposal includes all the compensation that will be made for the 

Work of that Item unless the "Basis of Payment" clause provides that certain work essential to 

that Item will be paid for under another pay Item. 

The Contractor shall be responsible for placing temporary sanitary facilities in the vicinity of the 

project area prior to commencement of construction and shall maintain the temporary sanitary 

facilities throughout the duration of the Project. 

INSURANCE REQUIREMENTS 

As also stated in the insurance requirements subsection of the contract’s Standard Specifications, 

the required insurance policies need to include the Township, and their professionals, their 

successors, officers, agents, employees, and servants the designation as additional insureds.  If 

the Certificate-of-Insurance includes a provision which require that the policy be endorsed 

to name additional insured parties or any other provisions of the insurance requirements, 

the appropriate endorsements must be included with the insurance certificate.  The 

insurance information need not be submitted until the contract is awarded. 

SPECIFICATIONS TO BE USED 

The 2007 Standard Specifications for Road and Bridge Construction, of the New Jersey 

Department of Transportation and as amended herein, shall govern the construction of this 

project. 

ONE YEAR ANNIVERSARY INSPECTION 

The one year anniversary inspection shall be completed approximately one year after the 

construction work has been completed and accepted by the Township.  The inspection shall be 

completed not less than 21 days before expiration of the Maintenance Bond.  It shall be the 

responsibility of the Contractor to repair or reconstruct any defects found by the municipality 

during this inspection. 
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DIVISION 100 – GENERAL PROVISIONS 

SECTION 101 – GENERAL INFORMATION 

101.01  INTRODUCTION 

The 2007 Standard Specifications for Road and Bridge Construction are written to the Bidder before Award and 

to the Contractor after Award. Sentences that are written as commands are directed to the Contractor. For example, 

a requirement to construct a cofferdam would be expressed as, “Construct cofferdams to ensure the stability of 

the excavation and to keep the excavation free of water,” rather than “The Contractor shall construct cofferdams 

to ensure the stability of the excavation and to keep the excavation free of water.” 

Titles and headings of sections and subsections are for convenience and do not bear on the meaning of the text. 

Whenever any Section, Subsection, Subpart, or Subheading is amended in the Special Provisions by such terms 

as changed to, deleted, or added, it is construed to mean that it amends that Section, Subsection, Subpart, or 

Subheading of the Standard Specifications. 

When a publication is specified or referenced, if no issue or effective date for the publication is specified, use the 

issue or version of the publication that is current at the opening of bids. 

101.02  ABBREVIATIONS 

The following abbreviations are used in the Contract: 

  AASHTO  American Association of State Highway and Transportation Officials  

  ACI  American Concrete Institute  

  AISC  American Institute of Steel Construction, Inc.  

  AISI  American Iron and Steel Institute  

  ANSI  American National Standards Institute  

  API  American Petroleum Institute  

  AREMA  American Railway Engineering and Maintenance-of-Way Association  

  ASCE  American Society of Civil Engineers  

  ASTM  ASTM (American Society for Testing and Materials) International  

  AWPA  American Wood Protection Association  

  AWS  American Welding Society  

  AWWA  American Water Works Association  

  CIAP  Construction Industry Advancement Program of New Jersey  

  CRSI  Concrete Reinforcing Steel Institute  

  DBE  Disadvantaged Business Enterprise  

  ESBE  Emerging Small Business Enterprise  

  EEI  Edison Electric Institute  

  EPA  United States Environmental Protection Agency  

  FED-STD  Federal Standard  

  FHWA  Federal Highway Administration  

  FSS  Federal Specifications and Standards, General Services Administration  

  HDPE  High-Density Polyethylene  

  HMA  Hot Mix Asphalt  

  HPC  High Performance Concrete  

  ICEA  Insulated Cable Engineers Association, Inc.  

  ISO  International Organization for Standardization  

  ITE  Institute of Transportation Engineers  

  ITS  Intelligent Transportation Systems  
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  MSDS  Material Safety Data Sheet  

  MUTCD  Manual on Uniform Traffic Control Devices  

  NCHRP  National Cooperative Highway Research Program  

  NEC  National Electric Code  

  NEMA  National Electrical Manufacturers Association  

  NIST  National Institute of Standards and Technology  

  N.J.A.C.  New Jersey Administrative Code  

  N.J.S.A.  New Jersey Statutes Annotated  

  NJACI  New Jersey Chapter American Concrete Institute  

  NJDEP  New Jersey Department of Environmental Protection  

  NOAA  National Oceanic and Atmospheric Administration  

  NJDOT  New Jersey Department of Transportation  

  NPCA  National Precast Concrete Association  

  NTCIP  National Transportation Communications for ITS Protocol  

  OSHA  Occupational Safety and Health Administration  

  PCI  Precast/Prestressed Concrete Institute  

  PVC  Polyvinyl Chloride  

  QPL  Qualified Products List  

  RAP  Reclaimed Asphalt Pavement  

  ROW  Right-of-Way  

  SBE  Small Business Enterprise  

  SESC  Soil Erosion and Sediment Control  

  SI  International System of Units  

  SSPC  Society of Protective Coatings  

  UL  Underwriters Laboratories  

  USACE  United States Army Corps of Engineers  

  USCG  United States Coast Guard  

101.03  TERMS 

When the following terms are used in the Contract, the meaning is as follows. If the term is capitalized, it is 

capitalized in the Specifications. 

Acceptance. The written acceptance by the Township of the Work. 

acceptance testing. Testing conducted by the Township to measure the degree of compliance to the Contract. 

actual cost. The computed cost using calculations provided in 104.03.08. 

addendum. A Contract revision or response to a Contractor inquiry issued after advertisement and before the 

opening of bids. 

approval. The Township's written notification that a submission or portion of work is believed to be in 

conformance with the Contract. 

as-built quantity. The quantity of a completed Item eligible for payment. 

authorized funding amount. The amount of funds authorized by the Township for the Contract. 

bridge. A structure, other than a culvert, including supports, erected over a depression or an obstruction, such as 

water, highway, or railway, and having a track or passageway for carrying traffic or other moving loads and 

having a length measured along the center of the structure of more than 20 feet between undercopings of 

abutments or extreme ends of openings for multiple boxes. Structure dimensions are defined as follows: 

1. bridge length. The length of a bridge structure is the overall length measured along the line of survey 

stationing from back to back of backwalls of abutments, if present, otherwise end to end of the bridge 

floor; but, in no case less than the total clear opening of the structure. 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1040308
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2. bridge width. The clear width measured at right angles to the longitudinal centerline of the bridge 

between the bottom of curbs, or in the case of multiple height of curbs, between the bottoms of the 

lower risers or, if curbs are not used, between inner faces of parapet or railing. 

Change Order. A written order issued by the Township to the Contractor after execution of the Contract 

authorizing one or more of the following: 

1. Changes in the Work. 

2. Modifications in the basis of payment. 

3. Modifications to Contract Time. 

Completion. When all of the following have occurred:  

1. The Work has been satisfactorily completed in all respects according to the Contract. 

2. The Project is ready for use by the Township as required by the Contract. 

3. The Contractor has satisfactorily executed and delivered to the Township Engineer all documents, 

certificates, and proofs of compliance required by the Contract including the Notice of Completion. 

construction operations. Physical construction of work done in the performance of the Contract within the 

Project Limits. Does not include off-site mobilization, procurement and off-site storage of materials and plants, 

engineering, performance bond and payment bond, surveys, working drawings, off-site field offices, schedules, 

certificates, forms, or documents. 

Contract. The written integrated agreement between the Township and the Contractor setting forth the 

obligations of the parties, including, but not limited to, the performance of the Work and the basis of payment. 

The Contract includes the advertisement, Proposal, Certification as to Publication and Notice of Advertisement 

for Proposal, bid, Appointment of Agent by Nonresident Contractors, Resolution of Award of Contract, Executed 

Form of Contract, performance and payment bonds, Specifications, Plans, Right-of-Way Plans, permits, boring 

logs, pavement core records, addenda, Change Orders, and Field Orders, all of which are to be treated as one 

instrument whether or not set forth at length in the form of Contract. Other information mailed or otherwise made 

available to the prospective bidders before the opening of bids is not part of the Contract unless specified as such. 

Contract Time. The number of working days allowed to complete the work for a milestone or the date by which 

work must be completed, as provided in the Contract and as modified by Change Order. When Interim Completion 

and Completion requirements are specified as a specific date instead of the number of working days, achieve 

Interim Completion or Completion on or before that date. 

Contractor. The individual, firm, partnership, corporation, or any acceptable combination thereof contracting 

with the Township for performance of the Contract. For the purpose of carrying out the Contract, it also means 

the Contractor's representative. 

day. Every day shown on the calendar. 

Estimate. Progress payment made to the Contractor by the Township. 

Extra Work. New Work and quantity adjustments to Items that are not the result of as-built measurement or 

calculation. 

Field Order. Written direction, signed by the Township Engineer, requiring action by the Contractor. 

highway, street, or road. A general term denoting a public way for purposes of vehicular travel, including the 

entire area within the ROW (see Figure 101-1). 

holiday. A legal holiday as defined by N.J.S.A. 36:1-1. 

inspector. The Township's authorized representative assigned to inspect the Work for conformance to the 

Contract. 

Interim Completion. A milestone other than “Completion of Work,” requiring completion by a specified date or 

within a specified time. 

Item. A specifically described portion of Work for which there is a unit or lump sum price. Items described in 

the Specifications are designated in all capital letters. 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#f10101
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ME. The Township's Engineer and his designated representatives. 

land surveyor. A person who is legally authorized to practice land surveying in New Jersey according to the 

provisions of N.J.S.A. 45:8-27, et seq. 

manufacturer's recommendations. Recommendations and instructions by the manufacturer including but not 

limited to the construction requirements, drawings, plans, and material requirements. 

New Work. Work directed by the Township that is not covered under an existing Item or combination of Items 

in the Contract. Items established to provide payment modifications as specified in the Contract, such as damages, 

bonuses, and penalties, are not New Work. 

Others. An individual or a legal entity other than the Contractor, the Surety, or an individual or a legal entity in 

a contractual relationship with the Contractor or the Surety. For example, the term “Others” may include the 

Township, a Utility, or another contractor on the Project. 

pavement structure. The combination of pavement, base courses, and when specified, a subbase course, placed 

on a subgrade to support the traffic load and distribute it to the roadbed (see Figure 101-1). These various courses 

are defined as follows: 

1. pavement. One or more layers of specified material of designed thickness at the top of the pavement 

structure. 

2. base course. One or more layers of specified material of designed thickness placed on the subgrade or 

subbase. 

3. subbase. One or more layers of specified material of designed thickness placed on the subgrade. 

plan. The Contractor's proposed methods of performing work including but not limited to materials, equipment, 

personnel, and schedules. 

Plans. The advertised plans as amended by addenda and Change of Plan. This includes the version of the Standard 

Details specified on the key sheet. 

Professional Engineer. A person licensed to practice engineering in the State of New Jersey. 

Project. The specific section of highway or other public improvement constructed under the Contract. The Project 

may include work performed by Others. 

Project Limits. The Project Limits are shown on the key sheet and modified as follows: 

1. The areas of construction operations and areas used by the Contractor to perform the work. If only a 

portion of a lane or shoulder of a road is being constructed, the Project Limits include all lanes and 

shoulders of the roadway. 

2. Where only one direction of a road is being constructed, and the road is divided by a median, island, 

or barrier curb, the Projects Limits include all of the lanes in that direction and the median. Otherwise, 

the Project Limits include all lanes in both directions. 

3. The longitudinal Project Limits include all safety devices and signs excluding signs greater than 1600 

feet outside the Project Limits shown on the key sheet. 

4. Areas within the ROW provided for the Contractor's use. 

Proposal. The schedule of Items and estimate of the various quantities and kinds of Work to be performed for 

which bid prices are invited. The Proposal also includes the location and description of the Project and the date 

and time of the opening of bids. 

RE. The Township Engineer or his field representative having direct supervision of the administration of the 

Contract. 

Right-Of-Way (ROW). The land, property, or interest therein acquired for or devoted to transportation purposes 

or construction of a public improvement (see Figure 101-1). 

Right-Of-Way Plans. The most current revisions of the General Property Parcel Maps and Entire Tract Maps 

approved for use in setting the existing and proposed ROW, including setting out or laying out the various 

easements within which Items are to be constructed or used to enable construction. 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#f10101
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Specifications. The compilation of provisions and requirements for the performance of prescribed work contained 

in the Standard Specifications, Special Provisions, and Electrical Materials Specifications as modified by 

addenda. 

State. The State of New Jersey. 

subcontractor. An individual, firm, partnership, corporation, or any acceptable combination thereof, to which 

the Contractor subcontracts part of the Work pursuant to 108.01. 

subgrade. The surface of the roadbed upon which the first layer of the pavement structure is constructed (see 

Figure 101-1). 

Substantial Completion. When all work is complete, with the exception of landscaping Items listed in 811.04, 

removal of SESC measures, FINAL CLEANUP, and repair of unacceptable work; provided the Township 

Engineer has determined that: 

1. The Project is safe and convenient for use by the public. 

2. Failure to complete work and repairs excepted above will not result in the deterioration of other 

completed work. 

3. The value of the remaining landscaping work, removal of SESC measures, repairs, and FINAL 

CLEANUP is less than 2 percent of the Total Adjusted Contract Price. 

Superintendent. The Contractor's authorized representative responsible for and in charge of the Work and is 

authorized by the Contractor to receive all communications from the Township. 

Surety. The individual, partnership, or corporation, other than the Contractor, that has provided a proposal bond, 

a performance bond, or a payment bond. 

Testing Agency. A privately-owned facility capable of testing and evaluating component parts, or the whole, for 

certification of the composition or construction of the material or product. The testing agency must be an 

AASHTO-accredited laboratory for each field of accreditation and type of material to be tested. 

Total Adjusted Contract Price. The Total Contract Price as it is adjusted through the issuance of Change Orders 

and the calculation of as-built quantities. 

Total Contract Price. The correctly determined summation of lump sum bids and products of all quantities for 

base and any selected alternates Items shown in the Proposal multiplied by the unit prices bid. 

Township. Township of Stillwater as created by law, acting through duly authorized representatives, such 

representatives acting within the scope of the particular duties delegated to them. 

Township Laboratory. Testing laboratory the Township may designate. 

traveled way. The portion of the roadway for the movement of vehicles exclusive of shoulders and auxiliary 

lanes (see Figure 101-1). 

Utility. The company, agency, or other entity that provides services, including, but not limited to: electric, water, 

gas, sewer, fiber optic, communications, and railroad, and the Township with regard to its ITS and electrical 

facilities. 

utility. The rails, lines, facilities, or systems owned by Utilities. 

Work. Labor, services, materials, equipment, tools, transportation, supplies, and incidentals necessary or 

convenient for Completion by the Contractor of the construction described in the Contract and the carrying out 

of all duties and obligations imposed by the Contract wholly, or any portion thereof, on the Contractor. 

work. Particular elements, Items, or portions of the Work. 

working day. Any day, exclusive of: 

1. Saturdays, Sundays, and holidays. 

2. Days on which the Contractor is specifically required by the Contract to suspend construction 

operations. 

3. Days on which the Contractor is prevented by any conditions beyond the control of the Contractor and 

adverse to the current controlling operation or operations, as determined by the Township Engineer, 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10801
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#f10101
http://www.state.nj.us/transportation/eng/specs/2007/spec800.shtm#s81104
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#f10101
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from proceeding with at least 75 percent of the normal labor and equipment force engaged on such 

operation or operations for at least 60 percent of the total daily time being currently spent on the 

controlling operation or operations for all shifts. 

working drawings. Stress sheets, shop drawings, catalogue cuts, calculations, diagrams, illustrations, schedules, 

performance charts, brochures, and other supplementary plans or similar data prepared by the Contractor or 

subcontractors, manufacturers, suppliers, or distributors. The Contractor is required to submit working drawings, 

as specified in 105.05, for approval or certification. 

101.04  INQUIRIES REGARDING THE PROJECT 

Submit inquiries regarding discrepancies, errors, or omissions, or concerns regarding the intent or meaning of the 

Contract to the Township Engineer, Michael Vreeland, P.E. as follows: 

  Guerin and Vreeland Engineering, Inc.  

  Att:  Michael Vreeland, P.E. 

  272 Route 206, Suite 215 

  Flanders, NJ 07836 

  Fax: 973-252-3069 

  e-mail: mvreeland@guerinvreeland.com. 

Include the following with each inquiry: 

1. Name of the Bidder. 

2. Telephone number, fax number, e-mail address, and contact person. 

3. Specifics of the inquiry, including anticipated results. 

The deadline for submitting inquiries is ten days, Saturdays, Sundays and legal holidays excluded, prior to the 

opening of bids. 

The Township will investigate the information provided in the inquiry and, if the Township determines that a 

change or response is necessary, the Township will issue an addendum. 

Requests for postponement of bids will not receive a response.  The Township will issue an addendum postponing 

bids if warranted. 

SECTION 102 – BIDDING REQUIREMENTS AND CONDITIONS 

102.01  QUALIFICATION TO BID 

The Bidder is an individual, firm, or corporation submitting a bid for the advertised Work. The Township will not 

accept bids from Bidders who fail to meet all of the following criteria: 

1. More than one proposal from an individual, a firm, a partnership, a limited liability company, a 

corporation or an association under the same or different names will not be considered.  Reasonable 

grounds for believing that any bidder is interested in more than one proposal for the work contemplated 

shall cause the rejection of all proposals in which such bidder is interested. 

2. The bidder shall complete the non-collusion affidavit attached hereto, giving sworn statement that said 

bidder has not directly or indirectly entered into any agreement, participated in any collusion or 

otherwise taken any action in restraint of free competitive bidding in connection with the above named 

work. 

3. A proposal in which the unit and lump sum bid prices appear, in the judgment of the Township, to 

constitute an unbalanced bid for the work. 

4. If the Bidder is a corporation not incorporated in the State, the Bidder has been authorized to do 

business in the State as required by N.J.S.A. 14A:15-2, et seq. 

5. The Township reserves the right to reject any and all proposals which show any omissions, alterations 

in form, additions not called for, conditional or alternate bid, or irregularities of any kind, or to waive 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10505
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any informalities in the Proposal received and to accept the proposal deemed most favorable to the 

interest of the Township. 

6. The Bidder has a valid business registration with the Division of Revenue in the New Jersey 

Department of Treasury as required by N.J.S.A. 52:32-44. 

7. The Bidder has a valid, current registration with the New Jersey Department of Labor, Division of 

Wage and Hour Compliance as required by “Public Works Contractor Registration Act,” N.J.S.A. 

34:11-56.48, et seq. 

102.03  REVISIONS BEFORE SUBMITTING A BID 

The Township will only issue written, information to clarify, correct, or change the Proposal documents, Contract, 

or bidding notices as addenda.  Such addenda shall be on file in the Township Offices.  Furthermore, in accordance 

with N.J.S.A. 40a:11-23c.(2), a provision of the New Jersey Local Public Contracts Law, Notice of Revisions or 

Addenda to Advertisements or Contract Documents shall be provided by the Township no later than seven (7) 

days, Saturdays, Sundays, or Holidays excepted, prior to the date for acceptance of bids, to any person who has 

submitted a bid or who has received a bid package in any of the following ways:  i) in writing by certified mail 

or ii) by certified facsimile transmission, meaning that the sender's facsimile machine produces a receipt showing 

date and time of transmission and that the transmission was successful or iii) by a delivery service that provides 

certification of delivery to the sender.  Failure of the Township to advertise for the receipt of bids or to provide 

proper notification of revisions or addenda to advertisements or bid documents related to bids as prescribed by 

this section shall prevent the Township from accepting the bids and require the re-advertisement for bids.  Failure 

to obtain a receipt when good faith notice is sent or delivered to the address or telephone facsimile number on file 

with the Township shall not be considered failure by the Township to provide notice. 

The Bidder shall acknowledge all addenda received by completing the Acknowledgement of Receipt of Changes 

form include with the bid documents.  This requirement is considered a mandatory item and must be submitted 

at the time specified for the receipt of the bids. 

Certain addenda contain amendments. Amendments require revisions to the schedule of Items to be bid.  The 

Bidder shall ensure that the schedule of Items to be bid submitted contains all applicable amendments.  The 

Township has the right to reject bids that do not contain all applicable amendments to the schedule of Items to be 

bid. 

102.04  EXAMINATION OF PROJECT AND CONTRACT LIMITS 

The Bidder shall carefully examine the Contract and the Project Limits of the proposed Project before submitting 

a bid. 

The Plans are not to be construed as an averred representation or warranty of existing conditions.  Bidders shall 

make such independent investigation and examination as necessary to satisfy the Bidder as to the conditions to 

be encountered in the performance of the Work and the type of equipment and operations required to perform the 

Work.  No plea of ignorance of conditions will release the Contractor from fulfilling the requirements of the 

Contract in every detail, nor be accepted as a basis for claims for extra compensation. 

If conditions of the Project Limits are inconsistent with the Contract or there are discrepancies, conflicts, errors, 

omissions, or ambiguities within the Contract, the Bidder shall immediately notify the Township as specified in 

101.04.  The Bidder shall evaluate subsurface conditions to determine how these conditions may affect the 

methods and cost and time of construction.  The Bidder shall evaluate, with respect to possible material sources, 

the quality and quantity of material available, applicable regulatory requirements, and the type and extent of 

processing that may be required to produce material conforming to the requirements of the Contract.  It is 

understood and agreed that the Bidder has considered in its bid all of the permanent and temporary utilities in 

their present, new, or relocated positions to the extent required by the Contract and as revealed by its own 

investigations.  It is also understood and agreed that the Bidder is aware that a Utility’s service demands, field 

conditions, and emergencies may affect the Utility’s ability to comply with the proposed schedules for utility 

work. 

The Contractor shall make all necessary supplemental investigation, and shall have no claims for damages due to 

subsurface structures or utilities encountered in locations other than shown on the contract drawings. 
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The Contractor shall comply with all rules and regulations applicable to work on or in the proximity of utilities.  

Specific attention is made to State’s Underground Facility Protection Act.  The Contractor shall notify the State’s 

One Call System before performing work on the project. 

Submission of a bid is confirmation that the Bidder has made an independent evaluation and examination and is 

fully aware of the requirements of the Contract, including all restrictions. Further, the Bidder warrants that the 

bid prices include all costs to complete the Work. 

102.05  INTERPRETATION OF QUANTITIES IN THE PROPOSAL 

The quantities appearing in the Proposal are estimates. The Township has a right to increase or decrease the 

quantities of Work, or has the right to eliminate Items in their entirety, at its sole discretion. 

The Township will pay only for the quantities of work completed as specified in the Contract. 

102.06  “IF AND WHERE DIRECTED” 

The Proposal may include Items for which the Township has designated quantities as “if and where directed.” 

The estimated quantities set out in the Proposal for “if and where directed” quantities are presented for the purpose 

of obtaining a representative bid price, but are not indicative of the Township's intent regarding incorporation into 

the Project. The Township Engineer has the right to direct the Contractor to perform work using “if and where 

directed” quantities. 

102.07  PREPARATION OF THE BID 

The bid is the completed Proposal documents that are submitted by the Bidder to the Township at the time for the 

opening of bids.  Proposals must be submitted on the forms provided and must be submitted to the Township in 

the bound Contract document book, which shall be left whole and intact in every respect.  All blank spaces for 

unit prices, extended totals, summation and lump sums must be completed in ink or typewritten.  Any erasures or 

other physical changes in the bid shall be signed or initialed by the Bidder.  If the amount shown in words and its 

equivalent in figures do not agree, the written words shall be binding.  Ditto marks are not considered writing or 

printing and shall not be used.  The Bidder shall provide all information indicated.  Failure to provide the 

information indicated constitutes an informality in the Proposal rendering it subject to rejection by the Township. 

102.08  BALANCED BIDS 

The Bidder shall reflect in the bid price for each Item the cost the Bidder anticipates incurring for the performance 

of that Item, together with a proportional share of the Bidder's anticipated profit, overhead, and costs to perform 

work for which no Item is provided. 

102.09  PROPOSAL BOND 

The Proposal Bond guarantees execution of the Contract by the Bidder receiving Award.  It is understood that the 

guarantee shall be retained by and become the property of the Township in the event of annulment of the Award 

as specified in 103.04. 

Each bid must be accompanied by a guarantee in the form of a certified, cashier's check or bid bond.  The 

guarantee shall be made payable to the Township, in the amount of ten (10%) percent of the total price in the 

Proposal for the base bid Items, but not in excess of $20,000.00. 

The Bidder shall ensure that the Proposal Bond is properly completed and furnished by a surety authorized to do 

business in the State as are listed in the current US Treasury Department Circular 570 as of the date for opening 

of bids for the particular Contract and are authorized to issue bonds in at least the amount of the Proposal Bond. 

The Bidder shall ensure that the Proposal Bond has a power of attorney executed by the Surety.  The power of 

attorney shall set forth the limits of Township of the attorney-in-fact who has signed the bond on behalf of the 

Surety to bind the company and shall further certify that such power is in full force and effect as of the date of 

the bond. 

The Township will not accept Proposal Bonds that do not comply in all respects with the provisions of N.J.A.C. 

16:44-5.1(d) and that are not substantiated by a valid power of attorney executed by the Surety. 



1217-SS S-9 

102.10  SUBMISSION OF BIDS 

Bids shall be submitted to the Township in the bound Contract Document Book, which shall be left whole and 

intact in every respect.  Bids shall be enclosed in an opaque, sealed envelope, plainly marked "OLD SCHOOL 

HOUSE ROAD RECONSTRUCTION SECTION III" and shall show the name and address of the Bidder.  

Bids may be forwarded by certified mail.  If mailed, the sealed envelope containing the bid and marked as above, 

must be enclosed in another envelope properly addressed for mailing as follows: 

  Lynda Knott, Township Clerk 

  Township of Stillwater Municipal Building 

  964 Stillwater Road 

  Stillwater, NJ 07860 

The Bidder shall ensure delivery of its bid with all required components and attachments, including, 

but not limited to the following:  

1. Schedule of Prices 

2. Statement of Financial Responsibility 

3. Bid Guarantee as required by N.J.S.A.40A:11-21 

4. Certificate from the surety company pursuant to N.J.S.A.40:22-11 

5. A statement of corporate ownership, pursuant to N.J.S.A.52:25-24.2 

6. A listing of Subcontractors as required by N.J.S.A.40A:11-16 

7. A Non-Collusion Affidavit (This form must be Notarized) 

8. Bidder’s Affidavit (This form must be Notarized) 

9. Business Registration Certificate for Bidder 

10. Public Works Contractors Certificate of Registration for Bidder 

11. Public Works Contractors Certificate of Registration for any subcontractors the bidder intends to use 

12. Consent of Surety as to a Labor and Material Payment Bond 

13. Bid Document Submission Checklist 

14. Other related documents as specified in the Contract 

A Consent of Surety shall accompany each bid and shall be in the form indicated in the proposal, giving the 

written consent of the Surety Company for the sum of the contract price named in the proposal for faithful 

performance of said contract.  The statement shall contain the qualifications of the Surety Company and shall be 

signed by the Attorney-in-Fact.  Each surety instrument offered in connection with this contract shall be 

accompanied by an appropriate and properly dated and executed power of attorney.  Each surety shall furnish a 

current statement of financial condition to verify that the total value of the bonds required will be within the 

maximum amount specified for that company pursuant to N.J.S.A. 17:18-9. 

The Bidder is solely responsible for any and all errors and for timely submission of the bid, all components 

thereof, and all attachments thereto.  The delivery or non-delivery of the bid is the sole responsibility of the 

Bidder.  The Township will not be responsible for late postal delivery or late delivery of courier service and no 

bids will be accepted after the time indicated in the advertisement or such other time as established by addenda. 

In accordance with N.J.S.A. 40A:11-23.1, a provision of the New Jersey Local Public Contracts Law, the Form 

entitled “BID DOCUMENTS SUBMISSION CHECKLIST,” as contained in the proposal section of these 

contract documents, must be initialed by the prospective bidder, signed by the authorized representative of the 

bidder, dated and, furthermore, must be submitted by the bidder at the time specified by the Township for the 

receipt of the bids for this project. 

The attention of the bidders is especially directed to the provisions of Federal, State, County and Municipal laws, 

statutes and regulations that may apply to the work, including particularly the safety regulations of the State Labor 

Board.  Such provisions refer to obstruction of streets, maintaining of signals, storing and handling of explosives, 

etc.  Particular note is to be taken, also, of those provisions affecting the Contractor or his employees in 

prosecution of the work or his relation to a political subdivision or person.  All pertinent laws, statutes, ordinances 

and regulations shall be obeyed and complied with. 

Particular attention is directed to Chapter 37 of the Laws of 1988, N.J.S.A. 10:2-l concerned with discrimination 

in employment on public works or purchases, the provisions of which shall be considered a part of this Contract. 
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The lowest responsible bidder, to whom the Contract may be awarded, shall be required to comply with 

Affirmative Action requirements pursuant to Chapter 127 of the laws of 1975 and with the mandatory regulatory 

language in Exhibit B. 

Also, the Contractor should note the provisions set forth under N.J.S.A. 40A:11-l et seq., regarding 

subcontractors.  (See "Identification of Subcontractors" under this Section and also the listing of subcontractors 

form under the Proposal Section of these contract documents). 

Bidders are required to comply with the requirements of the Public Works Contractors Registration Act.  No 

Contractor may bid unless registered and no Contractor may list a Subcontractor in the bid Proposal unless the 

Subcontractor is registered at the time the bid is made.  The successful bidder must supply the Township with the 

Certificate(s) of Registration with the bid proposal.  If the successful bidder fails to supply the Township with the 

necessary documentation, the Township may declare the bidder non-responsive and award the contract to the next 

lowest responsible bidder. 

All employees directly employed on this work shall be paid the recognized prevailing rate in this area for each 

type of work, as required by law.  The list of prevailing wages is included in this contract document. 

In accordance with P.L. 2004, Chapter 57, the successful bidder and any Subcontractor retained for the project 

shall collect and remit to the Director of the Division of Taxation in the Department of Treasury, the tax due 

pursuant to the “Sales and Use Tax Act” (N.J.S.A. 54:32B-1 et seq.) on all their sales of tangible personal proper 

delivered into this state. 

The Bidder shall sign his Proposal correctly.  If the Proposal is made by a corporation or limited liability company, 

it must be signed by a person authorized to sign such a document and show the name and address of the 

corporation or limited liability company.  Proposals must be accompanied, in cases of corporations not chartered 

in New Jersey, by proper certificate that such corporation is authorized to do business in the State of New Jersey. 

If the Proposal is made by a partnership, at least two (2) partners must sign the Proposal and the Proposal must 

show the name and address of the partnership.  Furthermore, in the event the Proposal is submitted by a 

partnership, each partner must be listed on the bid Proposal. 

102.11  WITHDRAWAL OF BIDS 

N.J.S.A. 40A:11-23.3 authorizes a Bidder to request withdrawal of a public works bid due to a mistake on the 

part of the Bidder.  A mistake is defined by N.J.S.A. 40A:11-2(42) as a clerical error that is an unintentional and 

substantial computational error or an unintentional omission of a substantial quantity of labor, material, or both, 

from the final bid computation. 

A Bidder claiming a mistake under N.J.S.A. 40A:11-23.3 must submit a request for withdrawal, in writing, by 

certified or registered mail to Lynda Knott, Township Clerk, at Township of Stillwater Municipal Building, 964 

Stillwater Road, Stillwater, NJ 07860.  The Bidder must request withdrawal of a bid due to a mistake, as defined 

by the law, within five (5) business days after the receipt and opening of the bids.  Since the bid withdrawal 

request shall be effective as of the postmark of the certified or registered mailing, Lynda Knott, Township Clerk, 

may contact all Bidders, after bids are opened, to ascertain if any Bidders wish to, or already have exercised a 

request to withdraw their bid pursuant to N.J.S.A. 40A:11-23.3. 

A Bidder’s request to withdraw the bid shall contain evidence, including any pertinent documents, demonstrating 

that a mistake was made.  Such documents and relevant written information shall be reviewed and evaluated by 

the Township’s designated staff pursuant to the statutory criteria of N.J.S.A. 40A:11-23.3. 

The Township will not consider any written request for a bid withdrawal for a mistake, as defined by N.J.S.A. 

40A:11-2(42), by a Bidder in the preparation of a bid unless the postmark of the certified or registered mailing is 

within the five (5) business days following the opening of bids. 

102.12  PUBLIC OPENING OF BIDS 

The Township will open and read bids publicly at the time and place indicated in the advertisement or such other 

time and place as established by addenda.  The Township invites Bidders, their authorized agents, and other 

interested parties to be present. 
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102.13 CONSIDERATION OF BIDS 

The Township reviews bids for conformity with the Contract and compares bids on the basis of the correctly 

determined summation of the correctly determined products of all the quantities for Items shown in the bid 

multiplied by the unit prices bid together with the sums bid for lump sum Items. The Township will make the 

total bid amount for all bids available. 

Comparison of bids will be made on the basis of all Items listed in the base bid Proposal plus any selected 

alternates using the engineer's estimate of quantities as shown in the Proposal. 

The estimates of quantities given in the Proposal are for the purpose of arriving at a Total Contract Price to make 

comparison in awarding the Work.  The amount of Work indicated in the bid is not guaranteed and the Township 

reserves the right to delete any Item. 

In the event there is a discrepancy between the numerical unit price and the written unit price, the written unit 

price shall prevail.  If there is a discrepancy between the unit price and the extended total, the unit price shall 

prevail and a new extended total shall be computed by the engineer.  The computation will result in a new 

summation of the extended total or Total Contract Price.  When the summation of extended totals (Total Contract 

Price) is in error, the extended totals shall govern and the new summation computed by the engineer shall be 

accepted as the Total Contract Price. 

When two or more bids are equal in all respects, award may be made by lot, at the discretion of the Township, 

which shall be witnessed by at least three (3) persons and which may be attended by the Bidders or their authorized 

agents. 

102.14  IRREGULAR BIDS 

The Township will consider a bid irregular and will reject it if the Township determines that the bid contains a 

material defect. 

102.15  DISQUALIFICATION OF BIDDERS 

The Township will disqualify a Bidder and reject a bid submitted by that Bidder if the Bidder is determined by 

the Township to lack responsibility.  Factors demonstrating a lack of responsibility include, but are not be limited 

to: 

1. Evidence of collusion among Bidders. The Bidder shall complete the non-collusion affidavit attached 

hereto, giving sworn statement that said Bidder has not directly or indirectly entered into any 

agreement, participated in any collusion or otherwise taken any action in restraint of free competitive 

bidding in connection with the above named work. 

2. More than one Proposal from an individual, a firm, a partnership, a limited liability company, a 

corporation or an association under the same or different names will not be considered.  Reasonable 

grounds for believing that any Bidder is interested in more than one Proposal for the work contemplated 

shall cause the rejection of all Proposals in which such Bidder is interested. 

3 A Proposal in which the unit and lump sum bid prices appear, in the judgment of the Township, to 

constitute an unbalanced bid for the work. 

4. Lack of competency or lack of adequate machinery, plant, or other equipment. 

5. Unsatisfactory performance on previous or current contracts. 

6. Questionable moral integrity as determined by the Attorney General of New Jersey or the Township. 

7. Any other outward actions or lack of action that demonstrates the Bidder is not responsible. 

8. Disqualification, suspension, or debarment of an individual, firm, partnership, corporation, or any 

combination as required by N.J.S.A. 16:44-8.1. 

102.16  REJECTION OF ALL BIDS 

The Township has the right to waive minor defects and informalities in any bid, reject any and all bids, or accept 

bids, when the Township deems it advisable to do so in the best interest of the Township or public.  The Township 

may reject all bids for any of the following reasons:  

1. The lowest bid substantially exceeds the cost estimates for the Project; 

2. The lowest bid substantially exceeds the Township's appropriation for the Project; 
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3. The Township decides to abandon the Project; 

4. The Township wants to substantially revise the Specifications for the Project; 

5. The purposes or provisions or both of P.L.1971, c.198 (C.40A:11-1 et seq.) are being violated; 

6. The Township decides to use the State authorized Contract pursuant to section 12 of P.L.1971, c.198 

(C.40A:11-12). 

SECTION 103 – AWARD AND EXECUTION OF CONTRACT 

103.01  AWARD OF CONTRACT 

The Township will award the Contract to the lowest responsible Bidder whose bid conforms in all respects to the 

requirements set forth in the Contract.  The Township will award the Contract based on the Total Contract Price.  

The Township will award the Contract or reject all bids within sixty (60) days after the bids are received. If the 

Township does not award the Contract or conditionally award the Contract within sixty (60) days, all Bidders 

have the right to withdraw their bids.  However, the Township, with the agreement of the lowest responsible 

Bidder, the second lowest responsible Bidder, or both Bidders, may extend the time that the Township may make 

an Award or Conditional Award by mutual consent. 

The Award or Conditional Award is not binding upon the Township until the Township has executed the Contract. 

No person shall perform any Work in furtherance of the Contract until notified that the Contract has been 

executed, and then only as specified in 108.02. 

103.02  CANCELLATION OF AWARD 

The Township reserves the right to cancel an Award or Conditional Award at any time before the execution of 

said Contract by all parties without incurring any liability of any kind. 

103.03  RELEASE OF PROPOSAL BOND 

The Township will release all Proposal Bonds except those of the three (3) apparent lowest Bidders, unless 

otherwise requested by the bidder, within ten (10) days after the opening of the bids, Sundays and holidays 

excepted.  The bids of such Bidders shall be considered as withdrawn.  

The Township will release the remaining Proposal Bonds within three (3) days, Sundays and holidays excepted, 

after the Contract and performance bond and payment bond have been executed and delivered as specified in 

103.04, or, if not executed, when other disposition of the matter has been made by the Township. 

103.04  EXECUTION OF THE CONTRACT 

Within 14 days of the date of Award or Conditional Award, the Bidder shall properly and duly execute the 

Contract and deliver to the Township the following:  

1. Performance bond and payment bond as specified in 151.03.01. 

2. Proof of the registrations specified in 102.01 for the Department of Treasury and the Department of 

Labor for all subcontractors being used for the project. 

3. Acknowledgement that the person who has signed the contract is so authorized. 

4. Insurance Certificate which conforms to the requirements of the contract. 

If the Contract is not executed by the Township within 60 days following receipt from the successful Bidder of 

the signed Contract and the performance bond and payment bond, the successful Bidder may withdraw its bid 

without penalty. Where the Bidder chooses not to withdraw its bid before the Township executes the Contract, 

the Bidder shall be deemed to have waived any claim for additional payment or for an extension of time. The 

Contract does not become effective until it has been fully executed by all parties. 
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103.06  FAILURE TO EXECUTE CONTRACT 

Failure on the part of the Bidder, to whom the Contract has been awarded, to execute the Contract as specified in 

103.04, in the manner and within the time specified, is just cause for annulment of the Award or Conditional 

Award and for the exclusion of the Bidder from bidding on subsequent projects for such period as the Township 

deems appropriate. If the Award is annulled, the Proposal Bond, as specified in 102.09, is forfeited, and the 

Township has the right to recover under the terms and provisions of the Proposal Bond. The Township has the 

right to award the Contract to the next lowest responsible Bidder, or to re-advertise and construct the Work under 

the Contract, or otherwise, as the Township decides in its sole discretion.  Award to the next lowest responsible 

Bidder shall have the same effect to such Bidder as though he were the originally successful Bidder. 

The successful Bidder may file with the Township a written notice, signed by the Bidder or the Bidder's authorized 

representative, stating that the Bidder refuses to execute the Contract. The filing of such notice has the same force 

and effect as the failure of the Bidder to execute the Contract and furnish a performance bond and payment bond 

within the time specified in 103.04. 

SECTION 104 – SCOPE OF WORK 

104.01  INTENT 

The intent of the Contract is for the Contractor to construct the Work to be functionally complete and aesthetically 

acceptable. Perform work that may be reasonably inferred from the Contract as being required to produce the 

intended result under the Items of the Contract. Perform the Work using the best construction practices and 

provide materials and workmanship of the first quality to meet the Contract requirements. 

Perform the Work to ensure the least possible obstruction to traffic, while adhering to the highest safety standards, 

and with the least inconvenience to local residents and the general public. 

104.03  CHANGES TO THE CONTRACT 

104.03.01  Authority to Make Changes 

The Township has the right to make changes to the Work at any time, including altering the Contract, altering the 

requirements of an Item, increasing or decreasing the quantities of any Item, or deleting any Item. Such changes 

neither invalidate the Contract, nor release the Surety. The Contractor agrees to perform the Work as changed. 

The Contractor may request changes to the Contract. 

The Township will direct changes using a written Change Order and the attached Contract Modification Proposal 

and Acceptance Form as follows: 

Change Orders. The Township will modify the Contract with a Change Order. 

The Township has the right to unilaterally make the following changes: make minor increases or decreases in 

quantity; modify Contract Time as specified in 108.11; direct New Work to be performed and establish payment 

modifications for damages, credits, bonuses, and penalties provided for in the Contract. 

For changes that require the Contractor's assent, the Township Engineer will negotiate the terms of the change 

and the Township will offer a Change Order. If the Contractor accepts the offer, the Contractor will sign the 

Change Order, whereupon the Township may approve and issue the Change Order. By signing a Change Order, 

the Contractor agrees that the Change Order constitutes the full extent of the agreement between the Township 

and the Contractor, including the full extent of payment and modified Contract Time for the work and for any 

effects upon all and any part of the Work, and supersedes any prior written or oral agreement between the parties. 

Additionally, the Contractor acknowledges the sufficiency and propriety of the consideration for the work detailed 

in the Change Order, and understands that the agreement is binding. 

Upon receipt of an approved Change Order, proceed as directed by the Change Order. 
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Do not deviate from the requirements of the Contract unless and until a Field Order is issued by the Township 

Engineer or a Change Order is approved by the Township. 

Notwithstanding the issuance of a Change Order, do not expend or cause to be expended any sum in excess of 

the Contract's current authorized funding amount. The Township will notify the Contractor when the authorized 

funding amount for the Contract has been modified. Any expenditure by the Contractor that exceeds the Contract's 

authorized funding amount is at the Contractor's risk and the Contractor waives any right to recover from the 

Township any sum in excess of the amount appropriated. 

104.03.02  Protests to Change Orders 

If the Contractor disagrees with any terms or conditions set forth in a Change Order, submit a written protest to 

the Township within 15 days after the date of receipt of the Change Order. 

A protest is notice that the terms and conditions for proposed work are not in accordance with the Contract, 

quantity adjustments are incorrect, or that the modification for Contract Time is incorrect. A protest is not a 

substitute for notice as specified in 104.03.04. Providing a protest within 15 days after the date of the receipt of a 

Change Order may not meet the requirements of 104.03.04 or N.J.S.A. 59:13-5 and the Township will not make 

payment for the costs of a claim if recovery is barred by other provisions in the Contract. 

In the protest, list the points of disagreement, and, if possible, the specification references, quantities, and costs 

involved. Ensure that the protest is a specific, detailed statement of the points of disagreement. The Township 

will reject general protests. If the Township rejects a protest for being a general protest, provide a specific, detailed 

statement within 7 days of such rejection. 

If an acceptable written protest is not submitted within 15 days after the date of receipt of the Change Order or 

within 7 days of the initial rejection, the Township will make payment and modify Contract Time as set forth in 

the Change Order. Such payment is full payment for all work included or required by the Change Order and is 

conclusive as to any Contract Time modifications provided for therein or in establishing that no Contract Time 

modification was warranted. 

For Change Orders that require the Contractor's assent, if the Township processes the Change Order within 15 

days of receiving the Contractor's signature, the Contractor is barred from protesting the approved Change Order. 

Protest does not relieve the Contractor from the obligation to proceed with work directed by an approved Change 

Order. 

104.03.03  Types of Change Orders 

The Township will address all changes under one or a combination of the following types: 

1. Quantity Increases and Decreases. The Township has the right to increase or decrease the quantities 

of work to be performed.  

 Deleted work is work deleted from the Contract by decreasing the quantity of an Item, except the 

provisions for deleted work do not apply to quantities designated as “if and where directed.” 

 If the Township deletes work from the Contract, immediately cancel orders for materials for that Item. 

If the Contractor has ordered acceptable material for work deleted from the Contract before the date 

the Township Engineer notified the Contractor that the work was deleted and the material cannot be 

returned to the vendor, the Township will make payment based on the cost of the material, as evidenced 

by paid invoices. In that event, the Township becomes the owner of the material, and the Contractor 

will deliver the material to a location as directed by the Township Engineer. The Township will only 

make payment for material that meets the requirements of the Contract. 

 If the Contractor has ordered acceptable material for work deleted from the Contract before the date 

the Township Engineer notified the Contractor that the work was deleted, the material is returnable to 

the vendor, and the Township Engineer directs the material be returned, the Contractor shall return the 

material. The Township will make payment for actual vendor charges for returning and restocking the 

material. 
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 For deleted work, the Township will make payment for material costs and vendor restocking charges; 

except that the Township will not apply profit, and the total payment may not exceed the bid price 

multiplied by the deleted quantity. If the Township directs the material to be delivered to a designated 

location, the Township will make payment for the associated handling and delivery costs.  

 

When the entire quantity of an Item is designated “if and where directed,” the Township will make 

payment for work performed at the rate of the bid price.  When the entire quantity of an Item is 

designated “if and where directed,” and is deleted, the Township will not make a modification, and 

will not make payment for the quantity of the Item performed at the bid price. 

2. New Work.  When requested by the Township Engineer, submit to the Township Engineer a detailed 

cost proposal for performance of New Work.  

104.03.04  Contractual Notice 

It is the responsibility of all parties to promptly provide written notice to the other party when circumstances are 

believed to constitute a change to the Contract. 

Immediately provide written notice to the Township Engineer of any circumstances that are believed to be a 

change to the Contract.  The following in the initial written notice: 

1. A statement that this is a notice of a change. 

2. The date when the circumstances believed to be a change were discovered. 

3. A detailed and specific statement describing the nature and circumstances of the change. 

4. If the change will or could affect costs to the Township. 

5. If the change will or could affect Contract Time as specified in 108.10.01.C. 

The Township will not modify the Contract for work performed or for expenses incurred due to a change before 

the date notification is provided to the Township Engineer.  The Contractor waives its right to file a claim for 

costs incurred before providing notice to the Township Engineer. 

Following submission of written notice, diligently continue with the unaffected work to the maximum extent 

possible. 

Within 5 days after receipt of each written notice, the Township Engineer will respond in writing with one of the 

following:  

1. Reject the notice for providing insufficient information. The Township will not accept general notices. 

The Township Engineer may request resubmission of the notice with additional information. If the 

Township rejects the written notice for insufficient information, the Township will deem the Contractor 

to have not provided notice even if the Township Engineer issues directions based on the information 

provided. 

2 Reject the notice because the Contractor failed to submit the notice within the specified time frames of 

N.J.S.A. 59:13-5, or 104.03.02. 

3 Acknowledge that notice has been provided, and state that the Township has not determined whether 

the circumstances constitute a change that may be eligible for additional payment or time or both. If 

necessary, the Township Engineer may direct the mode of further performance. The Township 

Engineer may require the Contractor to submit additional information within a specified time period. 

4. Acknowledge that notice has been provided, and confirm that the circumstances constitute a change 

that may be eligible for additional payment or time or both. If necessary, the Township Engineer may 

direct the mode of further performance. The Township Engineer may require the Contractor to submit 

additional information within a specified time period. 

104.03.05  Unrecoverable Costs 

For all changes, the Township will not make payment or modify Contract Time for the following:  

1. Loss of anticipated profits. 

2. Consequential damages. 

3. Expense related to claim preparation and submission, including but not limited to attorney's fees and 

expenses, consultant's fees and expenses, and litigation expenses. 
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4. Interest. 

5. Reimbursement for home office overhead in excess of that provided by the Contract. 

104.03.07  Tracking Costs 

For all costs for which the Contractor will pursue reimbursement through a claim, track and maintain complete 

records to provide a clear distinction between the costs for that work and the costs of other operations.  On a daily 

basis, submit for review by the Township Engineer a daily work report for the work involved in the claim, signed 

by the Contractor’s authorized representative.  For days with multiple shifts of work, submit a separate report at 

the completion of each shift.  Provide the following in the daily or shift work report: 

1. For labor, provide the name, classification, date, daily hours, and whether the hours are straight time 

or overtime for each worker and foreperson. 

2. For equipment, provide the description, dates, daily hours worked, daily hours idle, and whether each 

unit of equipment or component thereof is rented or Contractor-owned. 

3. For materials, provide the description, quantities delivered and placed, and whether the materials were 

for temporary use or permanent construction. 

4. Indicate the description of work associated with the force account or claim performed for that day or 

shift. 

If there are separate instances of work being tracked, provide separate daily or shift reports for each instance. 

Submit in writing to the Township Engineer for review before using special equipment, materials, or labor.  The 

Township will not make payment for costs that the Contractor fails to document as required in the daily work 

report. 

SECTION 105 – CONTROL OF WORK 

105.01  AUTHORITY OF THE TOWNSHIP 

105.01.01  Township Engineer 

The Township Engineer has the authority to direct work and the Contractor has an obligation to proceed as 

directed. The Township Engineer has the authority to reject work that is not in conformance with the Contract 

and direct its removal and replacement. If the Contractor fails to promptly remove or replace defective work as 

directed by the Township Engineer, the Township Engineer has the authority to direct Others to remove or replace 

the work. The Township has the right to recover costs incurred for such removal and replacement from the 

Contractor. 

Unless otherwise specified, send correspondence with the Township to the Township Engineer. Where 

correspondence is specified to be directed to persons other than the Township Engineer, send a copy to the 

Township Engineer. Ensure that correspondence complies with the following: 

1. Assign every correspondence sent to the Township a unique correspondence serial number in the 

subject line, numbered sequentially beginning with Contractor Correspondence No. 1. 

2. If the correspondence includes a request for information or asks for an interpretation of the Contract, 

also assign a unique RFI serial number in the subject line numbered sequentially beginning with RFI-

1. 

3. If the correspondence constitutes a notice of change as specified in 104.03.04, assign a unique change 

notice serial number in the subject line numbered sequentially beginning with Change Notice No. 1. 

For subsequent correspondence referring to a change notice or to the events that are the subject of a 

previous change notice, refer in the subject line to the original change notice number. 

The Township Engineer will decide questions that arise concerning the following: 

1. Quality and acceptability of the work. 

2. Progress of the Work. 

3. Interpretation of the Contract. 
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4. Modifications to the Contract. 

5. The percentage for partial payments made in Estimates, as specified in 109.05. 

The Township Engineer has the authority to suspend the Work wholly or in part and to suspend Estimates, as 

specified in 109.05, for failure of the Contractor to correct conditions unsafe for the workers or the general public, 

for failure to carry out provisions of the Contract, or for failure to comply with Township Engineer direction. The 

Township Engineer also has the authority to suspend the Work wholly or in part for unsuitable weather, for 

conditions considered unsuitable for the prosecution of the Work or portion of the Work, or for any other condition 

or reason deemed to be in the interest of the public. 

105.01.02  Inspection 

Inspectors employed or contracted by the Township are authorized to inspect work. Inspection may extend to the 

preparation, fabrication, or manufacture of the materials to be used. The inspector is not authorized to waive the 

provisions of or modify the Contract. The inspector is not authorized to act as foreman or perform other duties 

that are the responsibility of the Contractor. The inspector has the authority to reject work subject to confirmation 

by the Township Engineer. 

Each part or detail of the Work is subject to inspection by the Township. If the Township determines that work 

requires special inspection, testing, or approval not specified in the Contract, the Township will perform such 

inspection, testing, or approval. 

If an agency or entity financially participates in the Contract or has jurisdiction over portions of the Work, the 

agency or entity also has the right to inspect the Work. Such financial participation or inspection does not make 

an agency or entity a party to the Contract. 

Provide safe access for inspection to all parts of the Work. Provide the necessary assistance, including but not 

limited to traffic control, lighting, and scaffolding in order to allow a complete and detailed inspection. When the 

Township is within the Project Limits, the Township is an invitee of the Contractor. 

At any time before Acceptance, the Township Engineer has the right to direct the Contractor to expose specified 

portions of the finished work. If the exposed work is unacceptable, correct the work and restore the exposed area. 

Also, if subsequent work prevents inspection of the previous work, the Township Engineer has the right to direct 

the Contractor to remove and replace the subsequent work. The Township will not make payment for exposing, 

correcting, or restoring work or removing and replacing nonconforming work and any subsequent work that was 

required to be removed. 

The Township will make payment and may modify Contract Time for exposing the work and restoring the area 

as Extra Work if all of the following conditions are met: 

1. The exposed work was acceptable as specified in the Contract. 

2. The daily communications, as specified in 108.03, were given to the Township reasonably before the 

exposed work was originally performed. 

3. The work was not covered by subsequent work if the Township Engineer directed that such subsequent 

work not be performed. 

The Contractor is responsible for carrying out the provisions of the Contract at all times and for control of the 

quality of the Work regardless of whether an authorized inspector is present or not. Neither the observations of 

the Township Engineer in the administration of the Contract, nor inspections, tests, or approvals relieve the 

Contractor from its obligation to perform the Work in accordance with the Contract. 

105.02  RESPONSIBILITIES OF THE CONTRACTOR 

105.02.01  Labor and Equipment 

Provide labor and equipment sufficient to prosecute the Work, as specified in the Contract, to Completion. Ensure 

that the labor and equipment used to prosecute the Work do not cause damage to public or private property. 

Provide labor and equipment as follows: 
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1. Labor. Employ workers that have sufficient skill and experience to properly perform the work 

assigned to them. Do not engage or employ current Township employees or workers that would cause 

the worker to be in violation of N.J.S.A. 52:13D-17. 

 Upon written direction by the Township Engineer, the Contractor will remove Contractor employees 

or subcontractor employees who, in the opinion of the Township Engineer, are not performing the 

Work in a proper or skillful manner, or are intemperate, disorderly, or create a hostile environment. 

Do not allow the removed employee to be re-employed to perform any portion of the Work without 

written approval by the Township Engineer. 

2. Equipment. Provide equipment of sufficient size and mechanical condition to meet the requirements 

of the Contract. Ensure that each piece of equipment has an automatic audible warning signal when 

operating in reverse. 

 Do not provide equipment that is owned or operated by firms or individuals suspended or debarred by 

the State or included in the State of New Jersey Consolidated Debarment Report as maintained by the 

Department of the Treasury, Division of Building and Construction, Bureau of Contractor 

Prequalification or in the Federal Government's General Services Administration document titled “List 

of Parties Excluded from Federal Procurement and Non-procurement Programs (GSA List).” 

 Equip construction equipment powered by an internal combustion engine with a properly maintained 

muffler. Fit air-powered equipment with pneumatic exhaust silencers. Ensure air compressors meet 

EPA noise emission standards. Do not operate stationary equipment powered by an internal 

combustion engine within 150 feet of noise sensitive sites without portable noise barriers placed 

between the equipment and the noise sensitive sites. Noise sensitive sites include but are not limited to 

residential buildings, motels, hotels, schools, churches, hospitals, nursing homes, libraries, and public 

recreation areas. 

 Whenever automatically-controlled equipment is specified and a breakdown or malfunction of the 

automatic controls occur, the Contractor may operate the equipment manually for the remainder of the 

day provided such operation produces results that comply with the Contract. Repair or replace the 

equipment so that it is controlled automatically before starting construction operations the next day.  

105.02.02  Superintendent 

Provide a competent, English-speaking superintendent and alternate who are experienced in the type of 

construction being performed and are capable of reading and understanding the Contract. 

Ensure that the superintendent and alternate have the authority to represent the Contractor. Ensure that the 

superintendent and the alternate have the authority to execute orders or direction from the Township Engineer, 

without delay, and to promptly supply materials, equipment, tools, labor, and incidentals as necessary. 

Ensure that the superintendent gives the Work the constant attention necessary to ensure its successful 

prosecution. Ensure that the superintendent cooperates with the Township Engineer, the Township inspectors, 

and Others. Ensure that the superintendent or the alternate is present at the work site at all times while the Work 

is in progress. 

The Township Engineer has the right to suspend the Work if the superintendent or the alternate is not present at 

the work site. The Township will not modify Contract time or make payment for such suspensions. 

105.02.03  Subcontracted Work 

Consent of the Township to allow work to be subcontracted, as specified in 108.01, does not relieve the Contractor 

of its responsibility for the Work, nor does it relieve the Surety of its obligations under the bond. The Contractor 

is responsible for the work of subcontractors. Ensure that the work performed by subcontractors conforms to the 

Contract. The Township's consent to subcontract any part of the Work shall not be construed as approval of the 

subcontract or its terms, but only as approval of the Contractor's request to subcontract to its chosen subcontractor. 
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105.02.04  Fabricators and Suppliers 

If the Contractor is not the owner of the place where fabrication, preparation, or manufacture is in progress, the 

owner thereof is deemed to be the agent of the Contractor. 

105.03  CONFORMITY WITH CONTRACT 

The Contract is comprised of complementary documents that together describe the requirements of the Project. 

Requirements occurring in one are as binding as though occurring in all. Keep one set of Plans, Special Provisions, 

addenda, Change of Plan, Right of Way Plans, Standard Specifications, and Standard Details within the Project 

Limits at all times. 

In the event the Contractor discovers a discrepancy, error, omission, or ambiguity in the Contract, or if the 

Contractor has any doubt or question as to the intent or meaning of the Contract, the Contractor must immediately 

notify the Township Engineer as specified in 104.03.04. Do not take advantage of a discrepancy, error, omission, 

or ambiguity in the Contract. The Township will promptly make, in writing, interpretations or corrections if 

necessary. The Contractor is not relieved of the obligation to complete work because of a discrepancy, error, 

omission, or ambiguity. Do not make changes to the Work without written direction from the Township. 

If the Township Engineer determines that work is not in conformance with the Contract or Township Engineer 

direction, remove and replace the work. The Contractor may request Township Engineer approval to perform 

corrective action rather than remove and replace nonconforming work. Submit a plan detailing a proposed method 

of performing corrective action to the Township Engineer for approval. Approval of a corrective action plan does 

not relieve the Contractor from providing work that is in conformance with the Contract. 

The Township will not make payment or modify Contract Time to correct or replace nonconforming work. 

If the Township Engineer identifies work that, while not in full conformance with the Contract, is reasonably 

acceptable, the Township Engineer will determine if the work may remain in place. The Township Engineer and 

the Contractor will negotiate an appropriate reduction in the Contract price. If the Township loses funding for the 

nonconforming work, on the basis of permitting nonconforming work to remain, the Township will not pay for 

the work permitted to remain in place. If an appropriate modification cannot be negotiated, remove and replace 

or otherwise correct the work. Processing an Estimate or making payment, as specified in 109.05, does not imply 

or establish that the work is in conformance with the Contract. 

105.04  PLANS AND SPECIFICATIONS 

Perform work in conformity with the lines, grades, cross-sections, dimensions, material requirements, and to the 

tolerances specified in the Contract. Whenever a slope is indicated in the Specifications, it is given in horizontal 

to vertical dimensions.  In case of discrepancy, calculated dimensions will govern over scaled dimensions; Plans 

will govern over Specifications; Township issued documents will govern over Contractor-submitted documents, 

ROW Plans will govern over Plans when setting monuments; Special Provisions will govern over Standard 

Specifications, and Project-specific Plans will govern over Standard Details. 

105.05  WORKING DRAWINGS 

When working drawings are specified, submit methods of construction, material designations, design 

calculations, catalogue cuts, illustrations, schedules, performance charts, brochures, and other information 

necessary to construct the work as specified in the Contract.  Do not submit working drawings that are repetitious 

or duplicative of Items specified or detailed within the Contract or that change the Plans or Specifications. 

Submit working drawings on 24 × 36-inch sheets or 8-1/2 × 11-inch sheets.  Submit design calculations required 

for the working drawings on 8-1/2 × 11-inch paper.  Submit 3 copies of the working drawings to the Township 

Engineer for review with a copy of the transmittal letter.  

For 24 × 36-inch sheets, locate the title block in the lower right-hand corner of each sheet.  For 8-1/2 × 11-inch 

sheets, provide a cover sheet with the title block.  Do not include the title block on subsequent 8-1/2 × 11-inch 

sheets.  Include in the title block the following minimum information: 

1. Name of Project and Project Number 

2. Municipality and county. 
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3. Contractor’s name. 

4. Fabricator’s name (if applicable). 

5. Scale of Drawing 

6. Title of drawing. 

7. Sheet number. 

For 24 × 36-inch sheets, include a revision block located to the left and adjacent to the title block and a block for 

an embossed Professional Engineer’s seal on each sheet.  For 8-1/2 × 11-inch sheets, include a revision block and 

a block for an embossed Professional Engineer’s seal on the cover sheet.  Do not include the revision block and 

the block for an embossed Professional Engineer’s seal on subsequent 8-1/2 × 11-inch sheets. 

Review, sign, and submit working drawings in an orderly sequence so as not to delay the Work, or the work 

performed by Others.  By submitting working drawings for review and approval, the Contractor certifies that it 

has verified all field measurements and that all dimensions shown conform to the Contract.  The Contractor further 

certifies that catalog numbers, field construction criteria, materials, and other criteria have been coordinated with 

the requirements of the Contract and the Work for each submitted working drawing.  Working drawing notes 

regarding materials do not satisfy the requirements for materials approval as specified in 106.04.  The certification 

or approval of working drawings does not constitute an approval of any materials noted. 

The Township’ certification or approval of working drawings signifies only that the drawings are in general 

conformance with the Contract.  The Township’s certification or approval of working drawings does not relieve 

the Contractor from responsibility for errors and omissions in the working drawings and their correction. 

The Township Engineer, upon receipt of working drawing submitted for approval, will review the working 

drawing for conformance with the Contract and the design concept of the Project.  The Township Engineer may 

approve or may reject working drawings as submitted.  The Township Engineer will sign and stamp the submitted 

working drawings as follows: 

1. “APPROVED”  

2. “REVISE AND RESUBMIT” for rejection or non-approval. 

For submitted working drawings that are stamped “REVISE AND RESUBMIT,” the Township Engineer will 

return the submitted working drawings directly to the Contractor.  Make the required revisions, corrections, and 

additions and otherwise comply with the directions of the Township Engineer.  Ensure that revisions, corrections, 

additions, and other changes that were not directed are emphasized on the working drawings.  Promptly re-submit 

the specified number of copies to the Township Engineer.  Only resubmit the sheets stamped “REVISE AND 

RESUBMIT,” and other sheets that are revised with corrections, additions, and other changes that were not 

directed.  Do not perform work or order materials relating to the submitted working drawings before the Township 

Engineer stamps the working drawings “APPROVED.” 

Do not deviate from the approved, certified, or conditionally certified working drawings without obtaining prior 

written approval from the Township Engineer. 

105.06  COOPERATION WITH OTHERS 

At any time during the Contract, the Township has the right to procure, permit, and have work performed by 

Others on or near the Project. The Township will provide available information for work to be performed by 

Others. 

Conduct Work so as not to interfere with or hinder the progress of the work being performed by Others. The 

Contractor assumes the positive obligation of cooperating with and coordinating its activities with the work done 

by Others. If there is a difference of opinion regarding the rights of the Contractor and Others doing work, the 

Township Engineer will decide the rights of the various parties involved. 

105.07  COOPERATION WITH UTILITIES 

105.07.01  Working in the Vicinity of Utilities  

A. Initial Notice.  If the Work requires or causes the Contractor to enter railroad ROW, obtain the regulations 

from the railroad, including fouling parameters, before beginning construction operations. 
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B. Locating Existing Facilities.  Before performing construction operations notify the State’s One Call System 

(811), contact each affected Utility and obtain the location of utilities facilities. 

C. Protection of Utilities.  If required by the Utility, provide the required advance notice before beginning the 

work within the vicinity of the utility.  If utilities need to be supported or protected, submit a plan to the 

Utility for approval that includes the method of support or protection to provide for uninterrupted service. 

Prior to beginning the work, provide a copy of the plan and the Utility’s approval to the Township Engineer.  

Protect and support utilities according to the approved plan. 

Protect and support existing Township’s facilities and ensure that there is no interruption of service.  At least 

3 days before beginning the work, submit a plan to the Township Engineer for approval showing the method 

of support and protection. 

When high voltage lines are within the Project Limits, comply with N.J.S.A. 34:6-47.1 to N.J.S.A. 34:6-

47.9, 29 CFR 1926.550, and N.J.A.C. 16:25.  Obtain written approval from the Department of Labor, Office 

of Safety Compliance, and the respective Utilities for construction operations that do not provide the 

minimum clearances under these regulations. 

Before beginning work within the railroad ROW or on railroad facilities, obtain the railroad’s written 

approval for access, the method of construction, and the schedule of the work.  Provide a copy of the 

submittal and approval to the Township Engineer. 

If the Contractor wants to use crossings other than those indicated in the Contract, obtain written approval 

from the railroad.  Provide the Township Engineer with a copy of the approval. 

When working in proximity of the railroad, do not interfere with the continuity of railroad operations.  The 

Township will provide the estimated railroad train schedules in the Special Provisions.  Ensure that 

construction operations do not affect the tracks appurtenances, and other property of the railroad. 

Do not store or operate equipment or material within the fouling distance of railroad facilities without written 

approval from the railroad.  Provide the Township a copy of the approval before beginning the work. 

D. Access.  Provide Utilities or their agent’s access to their facilities at all times, including the opportunity to 

monitor the work. 

E. Damage.  If the Contractor damages a utility, including service connections, the Contractor shall 

immediately notify the affected Utility and the Township Engineer. 

105.07.02  Work Performed by Utilities 

The Contractor is responsible for coordinating work performed by Utilities, and is responsible for delays and 

costs resulting from failure to coordinate. Provide a written request to each Utility in the time specified for the 

advance notice requirements specified in the Special Provisions. Include the following: 

1. Name and location of the Project. 

2. Name and contact information of the Contractor and superintendent. 

3. Portion of the approved preliminary schedule or baseline schedule that affects the Utility. 

Provide a copy of the notice and response to the Township Engineer. 

Where Utilities jointly use poles or duct banks, the Utilities will perform the work sequentially. 

Ensure that the work site is in a condition that allows the Utility to perform its work at the scheduled time. If the 

Contractor fails to provide the work site at the scheduled time, the Contractor is responsible for the resulting 

delays and costs to the Project. If the Contractor causes the Utility to incur additional costs, or delays the Utility 

without prior written approval of the Township Engineer, the Contractor is responsible for these costs and delays. 

The Township has the right to recover the cost of damages from the Contractor. 

Immediately notify the Township Engineer of failure by the Utility to respond or complete its work as specified 

in the Special Provisions. 
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105.08  ENVIRONMENTAL PROTECTION 

Perform the Work in compliance with environmental requirements.  Take the necessary precautions to prevent 

pollution, caused by construction operations, of land, air, waterbodies, wetlands, and groundwater within and 

beyond Project Limits.  Employ methods and controls to minimize noise caused by construction operations. 

Before beginning construction operations, ensure that SESC methods are in place and functioning 

Protection of existing vegetation must be practiced wherever possible.  Only those portions of the site which are 

absolutely necessary and essential for construction shall be cleared.  Trees and shrubs, which are not required to 

be removed to permit construction, shall be protected to the drip line with appropriate protection measures such 

as snow fencing or batter boards. 

Discharges from dewatering activities which contain silt are subject to the following controls: 

a. All discharges from dewatering activities to surface waters, wetlands, vernal habitats, or storm 

sewers shall be free of sediment.  Care shall be taken not to damage or kill vegetation by excessive 

watering or by damaging silt accumulation in the discharge area.  If discharges are sediment laden, 

techniques shall be employed to remove sediment prior to discharge.  A sedimentation basin shall 

be constructed and used as specified, where necessary, to protect vegetation and to achieve 

environmental objectives. 

b. Sewer inlets within construction areas shall be provided with perimeter hay bales or other 

appropriate siltation control measures. 

In order to control dust, as often as required during each working day, and particularly prior to the conclusion of 

each working day areas under immediate construction shall be swept and wet down with water sufficiently to lay 

dust.  In addition, these areas shall be wet down during non-working hours (including weekends) as often as 

required to keep the dust under control.  The use of calcium chloride or petroleum products or other chemicals 

for dust control is prohibited. 

Obtain photographs of existing conditions prior to the start of construction.  At a minimum, one 8-inch by 10-

inch color glossy print photograph shall be obtained for each 100 feet of the construction area.  Special attention 

shall be given to environmentally critical areas and areas outside of the public right-of-way.  Photographs shall 

be labeled by station so that upon completion of the construction, or during construction if necessary, subsequent 

photographs can be taken from the same control points.  As a supplement to the required photographs, video 

documentation is encouraged as a way of documenting site conditions. 

The aim of restoration is to restore the disturbed area to a condition as nearly equal to pre-disturbance condition 

as possible.  Final restoration shall be undertaken as soon as an area is no longer needed for construction, 

stockpiling or access.  In landscaped areas, environmental features shall be replaced or restored to pre-disturbance 

condition or better. 

105.09  HAZARDOUS MATERIAL 

If evidence of hazardous material not specified in the Contract is discovered, immediately cease construction 

operations and notify the Township Engineer. Do not resume construction operations in that area until the 

Township provides direction. 

105.10  LOAD RESTRICTIONS 

Do not haul equipment or loads whose weight may damage structures, roadways, or construction. The Township 

Engineer may limit hauling of materials over the pavement structure. When hauling outside of the Project Limits, 

do not exceed legal load limits unless a permit is obtained from the New Jersey Motor Vehicle Commission. 
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SECTION 106 – CONTROL OF MATERIAL 

106.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS 

Ensure that materials furnished for the Project are new, unless otherwise specified in the Contract. Use materials 

that conform to the requirements of the Contract. When required by the Contract, use only products and suppliers 

listed on the QPL. Use sources of materials that have been approved by the Township on a Materials 

Questionnaire as specified in 106.04. 

Within 12 hours of receiving a shipment of material, notify the Township Engineer of the type, size, quantity, and 

location of the material. Within 2 days of the receipt of material, provide the Township Engineer with the delivery 

ticket indicating the Project, Contractor, material supplier, date shipped, material description, quantity, Item, and 

Item number. 

Do not change the source, brand, or type of material from that which has been approved for use, without the 

consent of the Township as specified in 106.04. 

106.02  TOWNSHIP FURNISHED MATERIAL 

If the Township furnishes materials, the Township will deliver or make the materials available at the points 

specified in the Special Provisions. After the Contractor picks up or takes possession of Township-furnished 

material, submit written notice to the Township certifying that the material was received, inspected, and accepted 

by the Contractor. After the notice is submitted, the Contractor is responsible for the material. The Township has 

the right to recover costs from the Contractor for losses, deficiencies, or damage to materials that occur after 

receipt by the Contractor. The Township may require the Contractor to replace, at no cost to the Township, the 

lost, deficient, or damaged material with material that is acceptable to the Township. 

106.03  FOREIGN MATERIALS 

Comply with the appropriate statutes and regulations concerning the use of foreign materials as follows: 

1. Comply with N.J.S.A. 40A:11-18, N.J.S.A. 52:32-1 and N.J.S.A. 52:33-1, et seq., which prohibits the 

use by the Contractor or subcontractors of farm products or materials produced or manufactured outside 

of the United States on public work. 

2. Comply with P.L. 113-76, Consolidated Appropriation Act, 2014 including “American Iron and Steel 

(AIS) requirements in section 436 requiring the use of iron and steel products that are produced in the 

United States for projects for the construction, alteration, maintenance or repair of a public water system 

or treatment works. Implementation of Iron American Iron and Steel provisions of P.L. 113-76, 

Consolidated Appropriations Act, 2014 memorandum is attached. 

3. Comply with the Federal statutes and regulations that establish the “Buy America” requirements 

applicable to the Project. These Federal requirements, which are contained in 23 CFR 635.409 and 23 

CFR 635.410, mandate among other things that manufacturing processes for iron and steel materials and 

all iron and steel coatings must be performed in the United States. 

If the Township finds the Contractor failed to comply with the Federal or State provisions regarding foreign 

materials, the Township may require the unapproved foreign material be removed and replaced with acceptable 

material. If the Township decides not to remove the unapproved foreign material, the Township will not make 

payment for the Item incorporating unapproved foreign material, and will make the findings, including the 

Contractor's name, public. 

106.04  MATERIALS QUESTIONNAIRE 

At least 30 days before shipment of a material, and at least 30 days before fabrication of structural steel, precast 

concrete, and pre-stressed concrete Items, notify the Township Engineer of the proposed source of materials using 

the Materials Questionnaire form provided by the Township. For soil aggregate and dense graded aggregate 

(DGA) material, submit a copy of recently performed test results for washed gradation test, proctor test, and other 

tests, as specified in 901.11, for the source with the Materials Questionnaire. For ITS systems as specified in 

http://www.state.nj.us/transportation/eng/materials/index.shtml
http://www.state.nj.us/transportation/eng/forms/index.shtml#construction
http://www.state.nj.us/transportation/eng/forms/index.shtml#construction
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10604
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10604
http://www.state.nj.us/transportation/eng/forms/index.shtml#construction
http://www.state.nj.us/transportation/eng/specs/2007/spec900.shtm#s90111
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Section 704, obtain approval of system working drawings including individual components and Electrical 

material instead of submitting a Materials Questionnaire. 

The Township will approve the source of material based on conformance of the source or material with the 

requirements of the Contract. If the material is required by the Contract to be listed on the QPL, the Township 

will base approval on the QPL. A material is not approved for use solely because the product is on the QPL; the 

Contractor must submit the material for approval. Do not order, fabricate, or procure materials before obtaining 

material source approval by the Township. 

Approval by the Township Engineer of a proposed source of aggregate materials does not constitute approval of 

materials delivered to the Project Limits from that source, but is permission to select and use materials from that 

source only so long as they conform to the Specifications. As the work progresses, ensure that materials selected 

from approved sources continue to conform to the Specifications. 

The Township will not approve material from firms and individuals suspended or debarred by the State,, included 

in the State of New Jersey Consolidated Debarment Report as maintained by the Department of the Treasury, 

Division of Building and Construction, Bureau of Contractor Prequalification, or in the Federal Government's 

General Services Administration document titled “List of Parties Excluded from Federal Procurement and Non-

procurement Programs (GSA List).” 

106.05  MATERIALS INSPECTIONS, TESTS, AND SAMPLES 

All materials being used are subject to inspection and testing at any time before Acceptance. For materials that 

are stored, locate the materials so that the Township may promptly and conveniently inspect them. The 

Township's test results are the official test results for acceptance or rejection of materials. The Township will base 

acceptance or rejection on acceptance testing results or Certifications of Compliance for the various materials as 

specified in the respective methods of test or in the Subsections applicable to that particular material or work. 

After inspection, store materials to ensure the preservation of their quality. The Township has the right to re-

inspect or retest materials regardless of previous approvals. 

The Township may require additional samples to determine the quality and suitability of materials for their 

intended uses. The provisions in Section 106 do not limit the rights of the Township to order special inspections 

or tests as specified in 105.01.02. 

Submit to the Township Engineer a request for HMA plant and field inspection, concrete plant and field 

inspection, and in-place testing for soil aggregate by 1:00 p.m. of the day before the requested inspection, or by 

1:00 p.m. of the previous Friday for inspections requested for a Monday. With the request, provide the Township 

Engineer with the locations, estimated quantities, and estimated start times for each type of material. If the start 

time for a material delivery is delayed by more than 2 hours, the Township has the right to cancel the request, and 

require the Contractor to submit a new request. 

The Township will not pay for unapproved materials, and the Contractor shall remove and replace unapproved 

materials at no cost to the Township. 

When the Township performs testing on materials, the Township will bear the expense of the testing except as 

otherwise specified. 

For aggregates that do not meet the requirements of the Contract for gradation or density or are not used in the 

Work, the Township has the right to charge the Contractor for the cost of sampling and testing at Township rates. 

The Township will charge $300.00 per failing sample tested for gradation and $200.00 per failing lot or sub-lot 

tested for density. 

106.06  PLANT INSPECTION 

The Township Engineer has the right to inspect the materials at the source and has the right to inspect 

manufacturing plants periodically for compliance with specified manufacturing methods. The Township Engineer 

may obtain material samples for laboratory testing for compliance with materials quality requirements at the plant 

or may use plant inspection as the basis for the acceptability of manufactured materials. 

In the event plant inspection is undertaken, meet the following conditions: 

http://www.state.nj.us/transportation/eng/specs/2007/spec700.shtm#s704
http://www.state.nj.us/transportation/eng/forms/index.shtml#construction
http://www.state.nj.us/transportation/eng/materials/index.shtml
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s106
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1050102
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1. Ensure that the Township Engineer has the cooperation and assistance of the Contractor and the 

producer. 

2. Ensure that the Township Engineer has full access at all times to such parts of the plant as may concern 

the manufacture or production of the materials being furnished. 

3. If required for the use of the Township Engineer, provide office space located conveniently in or near 

the plant. 

4. Ensure that adequate safety measures for the Township Engineer are provided and maintained. 

The Township reserves the right to retest or re-inspect materials that have been approved at the source of supply 

after they have been delivered and to reject materials which, when retested or re-inspected, do not meet the 

requirements of the Contract. 

106.07  CERTIFICATION OF COMPLIANCE 

106.07.01 Certification of Compliance 

Submit manufacturer’s Certifications of Compliance stating that the materials and/or assemblies fully comply 

with the requirements of the Contract when required by the Contract or requested by the Township. 

Ensure that Manufacturer’s Certification of Compliance contains the following information: 

1. Project Name. 

2. Name of the Contractor. 

3. Material description. 

4. Quantity of material represented by the certification. 

5. Means of identifying the consignment, such as label marking or seal number. 

6. Date and method of shipment. 

7. A statement that the material conforms to the Contract material requirements and that representative 

samples have been sampled and tested. 

8. If the submission is for an assembly of materials, a statement that the assembly conforms to the Contract. 

9. Signature of a person having legal authority to bind the supplier. 

10. Typed or printed name of the person who signed the certification. 

Before incorporating the materials into the Project, obtain 3 copies of the manufacturer's Certifications of 

Compliance for materials, components, and manufactured items that are accepted by certification. Retain 1 copy 

and submit 2 copies to the Township Engineer. With the Certification of Compliance, provide a transmittal 

identifying the Item for which it is submitted. For products that contain steel or iron, attach additional documents 

as required by the certification procedures as specified in 106.07.02. The Contractor may submit the Certifications 

of Compliance electronically to the Township Engineer in a scanned document. Include the transmittal and all 

backup documentation in the scanned document. 

The Township has the right to sample and test materials or assemblies accepted on the basis of Certifications of 

Compliance at any time. The Township will reject materials or assemblies, whether in place or not, if found not 

to be in conformance with the Contract requirements. 

The Township will not make payment for an Item for which material is accepted on the basis of a Certification 

of Compliance until the Township Engineer has received the required Certification of Compliance and has 

inspected and accepted the material or assembly. 

106.07.02 Certification for iron and steel 

Step Certification of Compliance. For products that contain steel or iron components step Certification of 

Compliance is required to confirm that the item meets the Buy America requirements as specified in 106.03. A 

step certification is a process under which each handler (e.g., supplier, fabricator, manufacturer, processor, coating 

facility) of the iron and steel components certifies that the steel and iron components were of domestic origin and 

that their step in the process was domestically performed.  A sample letter for step certification of step certification 

is attached. 

Every step in the process from melting to coating must be performed in the United States in order for the steel or 

iron component to be considered domestic and must be documented by step certification. If a domestic source for 
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a steel or iron component cannot be found, submit a request for waiver. An information checklist for waiver 

request is attached.  Do not purchase non-domestic steel or iron components without the express written consent. 

Ensure that 3 copies of the Contractor’s Certification of Compliance and the step Certifications of Compliance 

are provided for items containing steel or iron. Retain 1 copy and submit 2 copies to the Township Engineer. The 

Contractor may submit the Certification of Compliance and the step certifications electronically in a scanned 

document. 

Ensure that step Certifications of Compliance contain the following information: 

1. Name of the Company supplying the material. 

2. Name and location of the Company the material was shipped to. 

3. Material description. 

4. Quantity of material represented by the Certification. 

5. Means of identifying the consignment, such as label marking or seal number. 

6. Date and method of shipment. 

7. A statement that the material conforms to the Contract material requirements and to the Buy America 

requirements in 106.03. 

8. A statement that all steel or iron components in the material or assembly were “melted and manufactured 

in the US”, unless there is non-domestic steel or iron in the material or assembly. 

9. If there is non-domestic steel or iron in the assembly, describe in detail the non-domestic steel or iron 

material and the quantity. Attach a copy of the waiver approval for the use of non-domestic steel or iron 

components. 

10. Signature of a person having legal authority to bind the supplier. 

11. Typed or printed name of the person who signed the certification. 

The Township will not make payment for work containing steel or iron materials until the Township Engineer 

has received the required Certification of Compliance and step Certifications of Compliance and has inspected 

and accepted the material or assembly. 

106.08  UNACCEPTABLE MATERIAL 

Materials, whether in place or not, that do not conform to the requirements of the Contract, are considered 

unacceptable. The Township will reject unacceptable materials. Immediately remove rejected materials, unless 

approved by the Township Engineer as specified in 105.03. Do not use rejected material, for which the defects 

have been corrected, until approval has been given by the Township Engineer. 

106.09  SUBSTITUTES FOR PROPRIETARY ITEMS 

If material or equipment is specified in the Contract by using the name of a proprietary item or the name of a 

particular supplier, the Contractor may propose a substitute except when the Special Provisions state that no 

substitution is permitted. To request approval for using a substitute item of material or equipment, submit a written 

request to the Township Engineer including the following: 

1. Certification that the proposed substitute performs the functions and achieves the results called for by 

the design, is similar and of equal substance to that specified, and is suited to the same use as that 

specified. 

2. Details or catalogue cut sheets on the material properties of the substitute. 

3. A statement that the evaluation and approval of the proposed substitute does not hinder the 

Contractor's ability to complete the Contract as specified in 108.10. 

4. A statement that the proposed substitute for use in the Work does not change or modify the Contract. 

5. Difference between the proposed substitute from that specified. 

6. Manufacturer's recommendations, maintenance requirements, and repair or replacement requirements 

for the substitute. 

Submit additional information as requested by the Township to assist the Township's evaluation. The Township 

will evaluate the request and notify the Contractor in writing of approval or rejection of the proposed substitute. 

The Township has the right to require the Contractor to provide, at no cost to the Township, a special performance 

guarantee or other bond with respect to a substitute. 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10503
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10810
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If, during the use of the substitute material or equipment, the Township Engineer determines that the work 

produced is not in conformance with the Contract, immediately discontinue the use of the substitute and complete 

the remaining work with the specified material or equipment. Remove the deficient work and replace it, or take 

corrective action as directed by the Township Engineer. The Township will not make payment or modify Contract 

Time to remove and replace work resulting from an authorized substitution.  

SECTION 107 – LEGAL RELATIONS 

107.01  LEGAL JURISDICTION 

107.01.01  Applicable Law 

This Contract shall be construed and governed by the Constitution and laws of the State. It is the Contractor's 

responsibility to be aware of and comply with Federal, State, and local laws, ordinances, rules, and regulations, 

and orders and decrees of bodies or tribunals having jurisdiction or authority that affect those engaged or 

employed on the Work, or that affect the conduct of the Work. The Contractor shall observe and comply with, 

and ensure the Contractor's agents and employees observe and comply with, laws, ordinances, rules, regulations, 

orders, and decrees. Defend and indemnify the  Township and its representatives against any claim or liability 

arising from or based on the violation of any such law, ordinance, regulation, order, or decree, whether by the 

Contractor or the Contractor's agents or employees, subcontractors of any tier, or suppliers. If discrepancies or 

inconsistencies are discovered between any document of the Contract and any law, ordinance, regulation, order, 

or decree, immediately notify the Township Engineer in writing. 

107.01.02  Permits, Licenses, and Approvals 

Federal, State, county and municipal permits required as a result of the construction activity within the delineated 

site shall be obtained by the Township and associated fees shall be paid by the Township. In addition, permits 

required for construction activities on railroad properties shall be obtained by the Township. 

Exceptions to this section shall be a permit to use explosives for rock excavation and such other permits which 

by law are required to be obtained by the Contractor. 

The Township shall make every reasonable effort to identify permits and fees and costs required as a result of the 

construction activity in effect 60 days prior to the receipt of Construction Bids. This responsibility may be 

delegated to the Township's engineer with adequate compensation for this service. The engineer shall be held 

harmless from any penalty or action resulting from the failure to obtain a permit where every reasonable effort 

has been made by the engineer to obtain such permits. Conditions made a part of any permit shall be imposed 

upon the Contractor.  Additional costs associated with a permit resulting from the construction activity which is 

beyond that stipulated in the Contract shall be the responsibility of the Contractor. 

Whenever necessary or appropriate the contractor shall assist the Township in the acquisition of permits. 

The Department may intercede and assist in the resolution of any problems resulting from the acquisition of any 

permits. 

For existing permits previously obtained by the Township, submit proposed modifications to the permits to the 

Township for approval before submitting them to the regulatory agencies having jurisdiction and interest. After 

receiving the Township's approval, obtain the necessary approvals from the appropriate regulatory agencies. Do 

not begin work covered by the proposed permit modification until the necessary approvals are obtained from the 

designated regulatory agencies. Before beginning the work affected by the modification, provide a copy of the 

approval, authorization, or modification to the Township Engineer. 

Keep copies of current permits, grants, licenses, authorizations, certifications, other approvals, and modifications 

within the Project Limits. Clearly post a copy of each so that it is publicly available for inspection. Before 

beginning work that requires Contractor-procured permits, grants, licenses, authorizations, certifications, or other 

approvals, provide a copy to the Township Engineer. 
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If the Contractor is not in compliance with required permits, grants, licenses, authorizations, certifications, or 

other approvals, the Contractor shall take corrective actions immediately. The Township Engineer has the right 

to suspend the Work as specified in 108.13, until the Contractor is in full compliance. Provide to the Township 

Engineer, whenever requested, documentation pertaining to the noncompliance and related corrective actions 

taken. The Township will not make payment for or modify Contract Time for performing corrective and remedial 

work required to bring the Contractor into compliance. 

The Contractor is responsible to pay fines levied against the Contractor, its agents, employees, and subcontractors 

that arise out of or are alleged to arise out of noncompliance with permits, grants, licenses, authorizations, 

certifications, or other approvals. The Township will recover from the Contractor costs due to fines levied against 

the Township that arise out of, or are alleged to arise out of, noncompliance by the Contractor, its agents, 

employees, and subcontractors with permits, grants, licenses, authorizations, certifications, or other approvals. 

The Township may hold the Contractor responsible for all engineering, inspection, and administration costs 

(including overhead) incurred as a result of the Contractor's noncompliance. 

107.01.03  Sovereign Immunity 

The Township, by entering into this Contract, does not waive its Sovereign Immunity, except as provided under 

N.J.S.A. 59:13-1, et seq. The rights or benefits provided the Contractor in this Contract that exceed those provided 

under N.J.S.A. 59:13-1, et seq., are contractual in nature, and do not expand the waiver of Sovereign Immunity 

provided under N.J.S.A. 59:13-1, et seq. 

107.02  DISCRIMINATION IN EMPLOYMENT ON PUBLIC WORKS 

Exhibit B, Mandatory Equal  Opportunity Language, N.J.S.A. 10:5-31 et seq. (P.L., 1975, C.127), N.J.A.C. 17:27, 

Construction Contracts 

During the performance of this contract, the contractor agrees as follows: 

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 

employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 

orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or 

sexual orientation and gender identity or expression, the contractor will ensure that equal employment opportunity 

is afforded to such applicants in recruitment and employment, and that employees are treated during employment, 

without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 

orientation, gender identity or expression, disability, nationality or sex. Such equal employment opportunity shall 

include, but not be limited to the following: employment, up-grading, demotion, or transfer; recruitment or 

recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 

training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees 

and applicants for employment, notices to be provided by the Public Agency Compliance Officer setting forth 

provisions of this nondiscrimination clause. 

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed 

by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment 

without regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, 

gender identity or expression, disability, nationality or sex.  

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, 

a notice, to be provided by the agency contracting officer, advising the labor union or workers' representative of 

the contractor's commitments under this act and shall post copies of the notice in conspicuous places available to 

employees and applicants for employment. 

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the 

Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the 

Americans with Disabilities Act. 

When hiring or scheduling workers in each construction trade, the contractor or subcontractor agrees to make 

good faith efforts to employ minority and women workers in each construction trade consistent with the targeted 

employment goal prescribed by N.J.A.C. l7:27‑7.2; provided, however, that the Division may, in its discretion, 

exempt a contractor or subcontractor from compliance with the good faith procedures prescribed by the following 
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provisions, A, B and C, as long as the Division satisfied that the contractor or subcontractor is employing workers 

provided by a union which provides evidence, in accordance with standards prescribed by the Division, that its 

percentage of active "card carrying" members who are minority and women workers is equal to or greater than 

the targeted employment goal established in accordance with N.J.A.C. l7:27‑7.2. The contractor or subcontractor 

agrees that a good faith effort shall include compliance with the following procedures: 

(A) If the contractor or subcontractor has a referral agreement or arrangement with a union for a construction 

trade, the contractor or subcontractor shall, within three business days of the contract award, seek 

assurances from the union that it will cooperate with the contractor or subcontractor as it fulfills its 

affirmative action obligations under this contract and in accordance with the rules promulgated by the 

Treasurer pursuant to N.J.S.A. 10:5- 31 et. seq., as supplemented and amended from time to time and 

the Americans with Disabilities Act. If the contractor or subcontractor is unable to obtain said assurances 

from the construction trade union at least five business days prior to the commencement of construction 

work, the contractor or subcontractor agrees to afford equal employment opportunities minority and 

women workers directly, consistent with this chapter. If the contractor's or subcontractor's prior 

experience with a construction trade union, regardless of whether the union has provided said assurances, 

indicates a significant possibility that the trade union will not refer sufficient minority and women 

workers consistent with affording equal employment opportunities as specified in this chapter, the 

contractor or subcontractor agrees to be prepared to provide such opportunities to minority and women 

workers directly, consistent 

with this chapter, by complying with the hiring or scheduling procedures prescribed under (B) below; 

and the contractor or subcontractor further agrees to take said action immediately if it determines that 

the union is not referring minority and women workers consistent with the equal employment 

opportunity goals set forth in this chapter. 

(B) If good faith efforts to meet targeted employment goals have not or cannot be met for each construction 

trade by adhering to the procedures of (A) above, or if the contractor does not have a referral agreement 

or arrangement with a union for a construction trade, the contractor or subcontractor agrees to take the 

following actions: 

(l) To notify the public agency compliance officer, the Division, and minority and women referral 

organizations listed by the Division pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, and 

request referral of minority and women workers; 

(2) To notify any minority and women workers who have been listed with it as awaiting available 

vacancies; 

(3) Prior to commencement of work, to request that the local construction trade union refer minority 

and women workers to fill job openings, provided the contractor or subcontractor has a referral 

agreement or arrangement with a union for the construction trade; 

(4) To leave standing requests for additional referral to minority and women workers with the local 

construction trade union, provided the contractor or subcontractor has a referral agreement or 

arrangement with a union for the construction trade, the State Training and Employment Service 

and other approved referral sources in the area; 

(5) If it is necessary to lay off some of the workers in a given trade on the construction site, layoffs 

shall be conducted in compliance with the equal employment opportunity and non-

discrimination standards set forth in this regulation, as well as with applicable Federal and State 

court decisions; 

(6) To adhere to the following procedure when minority and women workers apply or are referred 

to the contractor or subcontractor: 

(i) The contractor or subcontractor shall interview the referred minority or women 

worker. 

(ii) If said individuals have never previously received any document or certification 

signifying a level of qualification lower than required in order to perform the work of 

the construction trade, the contractor or subcontractor shall in good faith determine the 

qualifications of such individuals. The contractor or subcontractor shall hire or 
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schedule those individuals who satisfy appropriate qualification standards in 

conformity with the equal employment opportunity and non-discrimination principles 

set forth in this chapter. However, a contractor or subcontractor shall determine that 

the individual at least possesses the requisite skills, and experience recognized by a 

union, apprentice program or a referral agency, provided the referral agency is 

acceptable to the Division. If necessary, the contractor or subcontractor shall hire or 

schedule minority and women workers who qualify as trainees pursuant to these rules. 

All of the requirements, however, are limited by the provisions of (C) below. 

(iii) The name of any interested women or minority individual shall be maintained on a 

waiting list, and shall be considered for employment as described in (i) above, 

whenever vacancies occur. At the request of the Division, the contractor or 

subcontractor shall provide evidence of its good faith efforts to employ women and 

minorities from the list to fill vacancies.  

(iv) If, for any reason, said contractor or subcontractor determines that a minority 

individual or a woman is not qualified or if the individual qualifies as an advanced 

trainee or apprentice, the contractor or subcontractor shall inform the individual in 

writing of the reasons for the determination, maintain a copy of the determination in 

its files, and send a copy to the public agency compliance officer and to the Division. 

(7) To keep a complete and accurate record of all requests made for the referral of workers in any 

trade covered by the contract, on forms made available by the Division and submitted promptly 

to the Division upon request. 

(C) The contractor or subcontractor agrees that nothing contained in (B) above shall preclude the contractor 

or subcontractor from complying with the union hiring hall or apprenticeship policies in any applicable 

collective bargaining agreement or union hiring hall arrangement, and, where required by custom or 

agreement, it shall send journeymen and trainees to the union for referral, or to the apprenticeship 

program for admission, pursuant to such agreement or arrangement. However, where the practices of a 

union or apprenticeship program will result in the exclusion of minorities and women or the failure to 

refer minorities and women consistent with the targeted county employment goal, the contractor or 

subcontractor shall consider for employment persons referred pursuant to (B) above without regard to 

such agreement or arrangement; provided further, however, that the contractor or subcontractor shall not 

be required to employ women and minority advanced trainees and trainees in numbers which result in 

the employment of advanced trainees and trainees as a percentage of the total workforce for the 

construction trade, which percentage significantly exceeds the apprentice to journey worker ratio 

specified in the applicable collective bargaining agreement, or in the absence of a collective bargaining 

agreement, exceeds the ratio established by practice in the area for said construction trade. Also, the 

contractor or subcontractor agrees that, in implementing the procedures of (B) above, it shall, where 

applicable, employ minority and women workers residing within the geographical jurisdiction of the 

union. 

After notification of award, but prior to signing a construction contract, the contractor shall submit to 

the public agency compliance officer and the Division an initial project workforce report (Form AA 201) 

electronically provided to the public agency by the Division, through its website, for distribution to and 

completion by the contractor, in accordance with N.J.A.C. 17:27-7. The contractor also agrees to submit 

a copy of the Monthly Project Workforce Report once a month thereafter for the duration of this contract 

to the Division and to the public agency compliance officer. 

The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is 

necessary, for on the job and/or off the job programs for outreach and training of minorities and 

women. 

(D) The contractor and its subcontractors shall furnish such reports or other documents to the Division of 

Public Contracts Equal Opportunity Compliance, as may be requested by the Division from time to time 

in order to carry out the purposes of these regulations, and public agencies shall furnish such information 

as may be requested by the Division of Public Contracts Equal Opportunity Compliance for conducting 

a compliance investigation pursuant to Subchapter l0 of the Administrative Code (NJAC 17:27). 
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107.03  AFFIRMATIVE ACTION, DISADVANTAGED BUSINESS ENTERPRISES, OR EMERGING 

SMALL BUSINESS ENTERPRISE 

It is the public policy of the State and of the United States that no individual, group, firm, or corporation working 

on or seeking to work on a Public Works Project should be discriminated against on the basis of race, creed, color, 

national origin, age, ancestry, nationality, marital or domestic partnership status, gender, disability, liability for 

military service, affectional or sexual orientation, atypical cellular or blood trait, or genetic information (including 

the refusal to submit to genetic testing). The Township has developed Affirmative Action, Disadvantaged 

Business Enterprise, or Emerging Small Business Enterprise Programs to implement this policy, and the 

regulations and requirements applicable to the Contract are contained in the Special Provisions. The Township 

will resolve conflicts between these regulations and requirements and the other provisions of the Contract to 

further the above stated public policy. 

107.04  NEW JERSEY CONTRACTUAL LIABILITY ACT 

The Contractor agrees to be responsible for compliance with N.J.S.A. 59:13-1, et seq. The Contract does not in 

any way waive or amend the Contractor's duties under N.J.S.A. 59:13-1, et seq. 

The various notice provisions specified in the Contract are contractual obligations that are in addition to the 

Contractor's notice obligations under N.J.S.A. 59:13-1, et seq. The Contractor must submit a fully completed 

Contractual Notice Form in order to comply with the notice requirements of N.J.S.A. 59:13-5, et seq. 

The Contractor acknowledges that it will be forever barred from recovering against the Township if it fails to give 

timely notice in accordance with N.J.S.A. 59:13-1, et seq., on the Contractual Notice Form, of any happening of 

an event, thing, or occurrence or of an act or failure to act, by the Township, and that the Contractor is solely 

responsible for complying with the various notice requirements and the timeliness of a claim as set forth under 

N.J.S.A. 59:13-1, et seq. 

For purposes of determining the date of “completion of the contract” pursuant to N.J.S.A. 59:13-5, “completion 

of the contract” occurs on the date that the Contractor provides written notice to the Township of Acceptance or 

conditional Acceptance of the Proposed Final Certificate or the 30th day after the Township issues the Proposed 

Final Certificate, whichever event occurs first. 

Subcontractors, suppliers, manufacturers, and fabricators are barred from making claims against the Township as 

a matter of law by N.J.S.A. 59:13-1, et seq. 

107.05  LIMITATIONS OF LIABILITY 

Regarding any claim arising from a breach of Contract, tort (including negligence), or otherwise, the Township 

will not be liable to the Contractor for any special, consequential, incidental, or penal damages, including, but not 

limited to, loss of profit or revenues, loss of rental value for contractor-owned equipment, damages to associated 

equipment, cost of capital, or interest, except as permitted by N.J.S.A. 59:13-8. 

107.06  PERSONAL LIABILITY OF PUBLIC OFFICIALS 

There shall be no liability upon the Township or authorized representatives of the Township, either personally or 

as officials of the Township, in carrying out any of the provisions of the Contract or in exercising any power or 

authority granted to them by or within the scope of the Contract, it being understood that in all such matters they 

act solely as agents and representatives of the Township. Similarly, for projects on county or local roads, there 

shall be no liability, either personally or in an official capacity, upon the Board of Chosen Freeholders of the 

county or counties, or upon the governing body of the municipality or municipalities within the Project Limits. 

107.07  ASSIGNMENT 

Do not assign the performance of the Contract. 

Do not transfer or assign to any party any Contract funds, due or to become due, or claims of any nature the 

Contractor has against the Township, without obtaining the written approval of the Township. The Township, by 

sole discretion, may grant or deny such approval. 
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107.08  NON WAIVER 

Provisions of the Contract do not waive other provisions of the Contract unless specifically stated. 

If the Township waives a provision of the Contract for a particular occurrence, this waiver does not constitute a 

continued waiver by the Township of that provision or any other provision of the Contract. 

107.09  INDEPENDENT CONTRACTOR 

The relationship of the Contractor to the Township is that of an independent contractor. Conduct business 

consistent with such status. Do not hold out or claim to be an officer or employee of the Township by reason 

hereof. Do not make a claim, demand, or application to or for the rights or privileges applicable to an officer or 

employee of the Township, including, but not limited to, Workers Compensation Insurance, unemployment 

insurance benefits, social security coverage, or retirement membership or credit. 

107.10  NON-THIRD PARTY BENEFICIARY CLAUSE 

No provision of the Contract is intended to make the public or any member thereof a third party beneficiary, or 

to authorize anyone not a party to the Contract to maintain a suit for personal injuries or property damage pursuant 

to the terms or provisions of the Contract. 

It is the further intent of the Township and the Contractor in executing the Contract that no individual, firm, 

corporation, or any combination thereof, that supplies materials, labor, services, or equipment to the Contractor 

for the performance of the Work becomes thereby a third party beneficiary of the Contract. The Township and 

the Contractor understand that such individual, firm, corporation, or combination thereof, has no right to bring an 

action in the courts of this State against the Township, by virtue of this lack of standing, and also by virtue of the 

provisions of N.J.S.A. 59:13-1, et seq., which allows suit against the Township in Contract only on the basis of 

express contracts or contracts implied in fact. 

107.11  RISKS ASSUMED BY THE CONTRACTOR 

The Contractor shall take every precaution, as allowed by the Contract, against injury or damage to any part of 

the Project by the action of the elements, the traveling public, vandalism, or from any other cause, whether arising 

from the execution or the non-execution of the work. 

The Contractor cannot impute the negligence of consultants, other contractors, Utilities (other than the Township), 

other public entities, persons or entities to the Township. 

The Contractor assumes the following distinct and several risks, whether they arise from acts or omissions, 

whether negligent or not, and whether such risks are within or beyond the control of the Contractor, as 

specified in 107.11.1 to 107.11.4. Excepted from this assumption of risks are only those risks that arise from 

solely affirmative acts by the Township subsequent to the execution of the Contract with actual and willful 

intent to cause loss, damage, or injury. The risks are assumed by the Contractor as follows: 

1. Damage Caused by the Contractor.  The Contractor bears the risk of all loss or damage caused by 

the Contractor, the Contractor’s agents or employees, subcontractors of any tier, suppliers, or agents 

making deliveries.  Protect and preserve public and private property from damage or loss in the 

prosecution of the Work.  Promptly repair or replace such damage or loss as directed by the Township 

Engineer.  The Township will not make payment or modify Contract Time for such repair or 

replacement. 

2. Risks of Loss or Damage to the Construction.  Until Acceptance, the Contractor bears the risk of all 

loss or damage to materials and to construction performed under the Contract.  Promptly repair or 

replace such damage or loss.  The Township will not make payment or modify Contract Time for 

repairing or replacing loss or damage. 

The Contractor shall not bear such risk of loss or damage for the repair or replacement of any 

permanent element of work if the element of the work damaged is completed and is serving its intended 

function, is subsequently damaged by a public traffic accident, and the Contractor provides the 

Township Engineer satisfactory evidence that such damage was caused by a public traffic accident.  

Satisfactory evidence is limited to: 
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1. Accident reports filed with the New Jersey Motor Vehicle Commission. 

2. Documents supporting the damage issued by police agencies or insurance companies. 

3. Statements by reliable, unbiased eye witnesses. 

4. Identification of the vehicle involved in the accident. 

The Contractor shall not bear the risk of loss or damage that arises from acts of war, floods, tidal waves, 

earthquakes, cyclones, tornadoes, hurricanes, or other cataclysmic natural phenomenon, unless such 

loss or damage is covered by the Contractor’s insurance. 

3. Risks of Claims on Account of Injury, Loss, or Damage.  The Contractor bears the risk of claims, 

just or unjust, by third persons made against the Contractor or the Township, on account of injuries 

(including wrongful death), loss, or damage of any kind whatsoever arising or alleged to arise out of 

or in connection with the performance of the Work.  The risk of claims, whether or not actually caused 

by or resulting from the performance of the Work or out of or in connection with the Contractor’s 

operations or presence at or within the Project Limits, whether such claims are made and whether such 

injuries, loss, and damages are sustained, applies at any time both before and after Acceptance. 

4. Risks of Loss to Property of Those Performing the Work.  The Contractor bears the risk of loss or 

damage to any property of the Contractor, and of claims made against the Contractor or the Township 

for loss or damage to any property of subcontractors, workers, and others performing the Work, and to 

lessors.  Said risk occurs at any time before removal of such property from the Project Limits, or any 

other property procured by the Contractor for the Project. 

The Contractor shall defend and indemnify the Township from any and all claims or alleged claims described in 

107.11.3 and 107.11.4, and for all expense incurred by the Township in the defense, including legal and related 

costs, settlement, or satisfaction thereof. If so directed by the Township, the Contractor shall at its own expense 

defend against such claims, in which event it shall not, without obtaining express advance permission from the 

Township, raise any defense involving in any way jurisdiction of the tribunal, immunity of the Township, 

governmental nature of the Township, or the provisions of any statutes respecting suits against the Township. 

The provisions of this Subsection are also for the benefit of the Township, its agents, officers, and employees so 

that they have all the rights that they would have under this Subsection if they were named at each place above at 

which the Township is named, including a direct right of action against the Contractor to enforce the foregoing 

indemnity except, however, that the Township may at any time in its sole discretion and without liability on its 

part cancel the benefit conferred on any of them by this Subsection, whether or not the occasion for invoking such 

benefit has already arisen at the time of such cancellation. 

Except as specified in 107.11.2, Acceptance, the Final Certificate, or Termination does not release the Contractor 

from its obligations under this Subsection. 

The enumeration in this Subsection or elsewhere in this Contract of particular risks assumed by the Contractor or 

of particular claims for which it is responsible shall not be deemed:  

1. To limit the effect of the provisions of this Subsection or of any other provision of the Contract relating 

to such risks or claims; or 

2. To imply that the Contractor assumes or is responsible for risks or claims only of the type enumerated 

in this Subsection; or 

3. To limit the risks that the Contractor would assume or the claims for which the Contractor would be 

responsible in the absence of such enumerations. 

The Contractor expressly understands and agrees that any insurance protection required by the Contract, or 

otherwise provided by the Contractor, in no way limits the Contractor's responsibility to defend and indemnify 

the Township. Such insurance requirements are designed to provide greater assurance to the Township that the 

Contractor is financially able to discharge its obligations under this Subsection and as to the risks assumed 
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elsewhere in the Contract, and are not in any way construed as a limitation on the nature and extent of such 

obligations. 

107.12  ALTERNATIVE DISPUTE RESOLUTION (ADR) PROCEDURES 

107.12.01  Intent of the Parties 

Any claim or controversy of whatever nature, including but not limited to the use of arbitration, arising out of or 

relating to this Agreement, or the breach thereof, shall be resolved by the dispute resolution procedures set forth 

in this Agreement, including final and binding arbitration, if necessary. 

Mindful of the high cost of litigation not only in dollars but in time and energy, the Township and the Contractor 

intend to and hereby establish a quick, final and binding out-of-court dispute resolution procedure to be followed 

in the unlikely event any disagreement or controversy should arise out of or concerning the performance of the 

agreement. 

Wherever reference is made in the Contract to “court action” or to a “court”, same shall be construed to mean 

actions by, or alternative dispute resolution proceedings before, an arbitrator, as provided in this Section 107.12.  

Without any way modifying the agreement of the Contractor to comply with and be bound by the provisions of 

this Section 107.12, should a proceeding be held before a court, any references in this Contract to actions, findings, 

duties, directives or orders by a “court” shall be binding on such proceedings before such court. 

107.12.02  Steps 

The Alternative Dispute Resolution Procedures is sequential in nature and is composed of the following steps: 

Step I – Negotiation 

Step II – Mediation 

Step III – Arbitration 

The Township will not allow a dispute to proceed to the next level of review unless and until the dispute has been 

reviewed at the preceding step. Additionally, the Township will not allow the dispute to proceed to the next level 

until the Contractor indicates in writing that the decision of the previous step is unacceptable and requests that 

the claim be forwarded to the next step. If during any step in the process, a dispute is resolved, the Contractor 

must sign an unconditional release, provided by the Township, as to all matters arising from the claim. 

The Contractor is limited to the documentation provided to the Township at the beginning of Step I throughout 

all steps of the Alternative Dispute Resolution Procedures. Submission of additional information by the 

Contractor at any subsequent step is cause for the claim to be returned by the Township to Step I for review. The 

Township will inform the Contractor in writing if the claim is returned to Step I. If a claim is returned, it must 

proceed through all completed steps in the procedures again. 

The Township will not pay interest on the amount of any payment made in resolution or settlement of a claim 

resolved through the Contractual Claims Resolution Procedures. 

The Alternative Dispute Resolution Procedures is as follows: 

Step I, Negotiation. It is the intent of the Township and the Contractor that any dispute be resolved informally 

and promptly through good faith negotiation between the Township and the Contractor.  The Township and the 

Contractor, therefore, agree that should any dispute or controversy arise concerning this Agreement, the following 

steps toward resolution will immediately be taken: 

CORRESPONDENCE 

a. Either party may initiate negotiation proceedings by sending a Certified or Registered letter to the other 

party setting forth the particulars of the dispute, the term(s) of the Agreement that are involved and a 

suggested resolution of the problem. 

b. The recipient of the letter must respond within ten (10) days with an explanation and response to the 

proposed solution. 

MEETING 
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a. If correspondence does not resolve the dispute, then the respective representatives of the Township and 

the Contractor shall meet on at least one (1) occasion and attempt to resolve the matter.  The meeting should 

be held at the offices of the Township. 

b. If these meeting(s) are not productive of a resolution, then the representatives of the Township and the 

Contractor are authorized to and will meet and personally confer in a bona fide attempt to resolve the matter.  

Should this step not produce resolution, then the  parties agree to mediation as provided in Step II - 

Mediation. 

Step II, Mediation. 

a. In the event that the controversy is not resolved by informal negotiation within thirty (30) days or any 

mutually agreed extension of time from the first meeting between the appropriate representatives of the 

Township and the Contractor, the case shall be referred for mediation to the nearest office of (i) the American 

Arbitration Association or (ii) an agreed upon Arbitrator Service.   As used herein “Arbitrator” shall mean 

the American Arbitration Association or Arbitrator Service mutually agreed upon between the parties.  

Mediation shall consist  of an informal, non-binding conference or conferences between the Township 

and the Contractor and the mediator jointly, then in separate caucuses wherein the mediator will seek to 

guide the parties to a resolution of the case. 

b. The parties may accept any mutually acceptable member from the panel of the Arbitrator.  If the parties 

cannot agree or have no particular choice of mediator and simply request that the Arbitrator assign one to 

the case, then a list and resumes of available mediators numbering one more than there are parties, each of 

whom shall strike one name leaving the remaining as the mediator.  If more than one name remains, the 

Arbitrator will choose the mediator from the remaining names. 

c. The mediation procedures shall continue until the case is resolved or until such time as the mediator 

makes a finding that there is no possibility of resolution. 

ENFORCEMENT OF NEGOTIATION/MEDIATION STEPS: 

Step 1 and Step 2 above dealing with mandatory negotiation and mandatory mediation are deemed arbitration 

clauses for the purpose of enforcing compliance with their provisions.  Any party to this Agreement may 

seek compliance with these contract provisions by petition to any court of general jurisdiction.  The prevailing 

party in any such proceedings shall be entitled to the Court’s order for payment of attorney fees and costs in 

connection therewith. 

Step III, Arbitration. 

Should any disputes remain or exist between the parties after completion of the two-step resolution 

procedures set forth above, then the parties shall promptly submit any dispute, claim or controversy arising 

out of or relating to this Agreement, or any alleged breach, including, without limitation, any matter with 

respect to the meaning, effect, validity, termination, interpretation, performance, or enforcement of this 

Agreement or any agreement contemplated by this Agreement to binding arbitration administered by the 

American Arbitration Association or Arbitration Service agreed upon by both parties. 

INITIATION: 

Arbitration should be initiated in the following manner: 

a. Unless barred by the Statute of Limitations, any party bound by this Arbitration Agreement may initiate 

an arbitration at any time after negotiation and mediation procedures as herein above  described 

have been exhausted by serving, as in a civil action, all parties with notice of the nature of the claim and a 

demand for arbitration.  A claim shall be waived and forever barred if on the date the demand for arbitration 

is received, the claim, if asserted in a civil action, would be barred by the applicable Statute of Limitations 

of the State of New Jersey. 

b. If the responding party desires to file a response and/or counterclaim, they must do so within thirty (30) 

days of service of the demand.  Failure to file a counterclaim or response will not operate to delay the 

arbitration proceedings. 
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c. After filing of the claim, response and counterclaim, no further claims or counterclaims may be made 

except on motion to the Arbitrator.  

d. The Claimant shall file a copy of the Demand for Arbitration and Notice of Claim at any office of  the 

Arbitrator located in New Jersey, together with the appropriate filing fee as provided in the Arbitrator’s 

existing fee schedule. 

APPOINTMENTS AND POWERS OF ARBITRATOR: 

The case shall be submitted to a single arbitrator chosen by the Township and the Contractor from the 

Arbitration Panel.  Should the parties be unable to agree on the choice of arbitrator within thirty (30) 

days from the service of the Demand for Arbitration, then either party may request the Administrator of 

the Arbitrator to furnish a list of three (3) names each side may strike one (1) name thereby nominating 

the remaining person as replacement arbitrator.  If more than one (1) name remains, the Administrator 

of the Arbitrator will choose an arbitrator from the list of remaining names. 

If the designated Arbitrator shall die, become incapable of, unwilling to, or unable to serve or proceed 

with the arbitration, the party or parties appointing the Arbitrator shall have power to appoint another in 

his/her stead, and such substitute Arbitrator shall have all such powers as if he/she had been originally 

appointed therein. 

The Arbitrator shall have full power to make such regulations and to give all such orders and directions, 

as he or she shall deem just and expedient, not only in respect to the matters and disputes referred to the 

arbitrator but also with respect to the mode and times of executing and performing any of the acts, deeds, 

matters, and things which may be directed to be done or awarded. 

Should either party refuse or neglect to appoint the Arbitrator or to furnish the Arbitrator with any papers 

or information demanded, the arbitrator is empowered by both parties to proceed ex parte.  

The Arbitrator shall have the power to request the production of any books or records in the possession 

or control of either of the parties, and to order that either party shall in the meantime have access to and 

be permitted to inspect and make copies of all or any of the same related to the matters in dispute. 

The Arbitrator shall have the  power to proceed ex parte in the event that either party shall fail, after 

reasonable notice, to attend hearings before him/her. 

The Arbitrator may grant any remedy or relief that the Arbitrator deems just and equitable and within 

the scope of the Agreement of the parties including, but not limited to, injunctive relief and/or specific 

performance of a contract. 

 COSTS AND FEES: 

Each party shall be responsible for its own costs and expense of the arbitration, and the costs and fees of 

the Arbitrator shall be borne equally by the Township and the Contractor. 

 PROCEEDINGS/FORMAT 

PRE-HEARING: Once the Arbitrator is chosen, the Administrator of the Arbitrator may be authorized 

and directed upon application of any party to schedule a pre-hearing conference with the Arbitrator for 

the purpose of narrowing the issues, establishing a discovery schedule, arranging an acceptable 

procedure for any law and motion proceedings and in all respects arranging for the most expeditious 

hearing possible of the matters in dispute. 

All in person pre-hearing conferences, as well as any arbitration hearing, shall be conducted at the 

Township’s offices, or at the election of the Township, at the offices of counsel for the Township. 

DISCOVERY: Discovery shall be at the discretion of the arbitrator(s) and allowed only upon a showing 

of good cause utilizing the following guidelines: 

A. The Arbitrator shall have the discretion to order pre-hearing exchange of information, 

including but not limited to, the production of requested documents and exchanges of 

summaries of testimony of proposed witnesses. 
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B. The depositions of the claimant(s) and respondent(s) shall be allowed as a matter of right.  

One set of interrogatories shall be allowed.  There shall be an early and prompt designation 

and exchange of the names and addresses of expert witnesses who may be called upon to 

testify at the arbitration hearing.  Their depositions and all other discovery shall be allowed 

only upon a showing of good cause. 

EVIDENCE: Rules of Evidence relating to the order of proof, the conduct of the hearing and the 

presentation and admissibility of evidence shall not be applicable in this proceeding.  Any relevant 

evidence, including hearsay, shall be admitted by the Arbitrator if it is the sort of evidence upon which 

reasonable persons are accustomed to rely in the conduct of serious affairs, regardless of the admissibility 

of such evidence in a court of law. 

TIME LIMITS: The award shall be made by the Arbitrator on or before sixty (60) days after final 

submission of all matters, or within such extended time, not exceeding all together sixty (60) additional 

days, as the Arbitrator shall from time to time direct. 

RECENT OPINION: In rendering the award the Arbitrator may set forth the reasons for his/her 

decision. 

APPLICABLE LAW: The arbitration shall follow the substantive law of the State of New Jersey.  This 

shall include the provisions of statutory law dealing with arbitration, as may exist at the time of the 

demand for arbitration insofar as the provisions are not in conflict with this Agreement and specifically 

excepting there from sections of the statute dealing with discovery and requiring Notice of Hearing Date 

by registered or certified mail. 

NOTICE: Each party shall be deemed to have consented that any papers, notices, or procedures 

necessary or proper for the initiation or continuation of an arbitration under this Agreement; for any 

court action in connection therewith; or for the entry of judgment on any award made under these rules, 

may be served on a party by certified mail, return receipt requested,  addressed to the party or 

representative at the last known address, or by personal service, in or outside the state wherein the 

arbitration takes place, provided that reasonable opportunity to be heard with regard thereto has been 

granted to the party.  The Arbitrator and/or the parties may consent to the use of FAX transmission, telex, 

telegram, or other written forms of electronic communication to give the notice required by this 

Agreement. 

FINALITY OF AWARD: The award of the Arbitrator shall be final and binding upon the Township 

and the Contractor without appeal or review except as permitted by the arbitration laws of the State of 

New Jersey.  Application may be had by any party to any court of the general jurisdiction for entry and 

enforcement of judgment based on the award. 

107.14  PATENTED DEVICES, MATERIALS, AND PROCESSES 

Observe patent and copyright laws. If a design, device, material, or process covered by letters of patent or 

copyright is used in the Work, obtain permission for such use by suitable legal agreement with the patentee or 

owner. Pay the costs for the use of patented materials, equipment, devices, or processes used on or incorporated 

in the Work. Defend and indemnify the State and the Township, affected third parties, or political subdivision 

from any and all claims filed against the State or Township for infringement of patented designs, devices, 

materials, or processes, or any trademark or copyright. The Contractor is responsible for all costs, expenses, and 

damages that the Contractor may be obliged to pay by reason of an infringement during the performance of the 

Work or after Acceptance. 

107.15  TAXES 

N.J.S.A. 54:32B-9 provides that any sale or service to the State, or any of its agencies, instrumentalities, public 

authorities, public corporations (including a public corporation created pursuant to agreement or compact with 

another state), or political subdivisions where the State is the purchaser, user, or consumer, is not subject to the 

sales and use taxes imposed under the Sales and Use Tax Act. N.J.S.A. 54:32B-8 provides that sales of materials, 

supplies, or services made to contractors, subcontractors, or repairmen for exclusive use in erecting structures, or 

building on, or otherwise improving, altering, or repairing real property of the above listed bodies are exempt 

from the tax on retail sales imposed by the Sales and Use Tax Act. The sales tax exemption does not apply to 
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equipment used for Contract work or for force account work whether the equipment is to be purchased or rented. 

The Contractor may obtain the required Contractor's Exemption Purchase Certificate (Form No. ST-13) to apply 

for the exemption, by writing or calling the New Jersey Division of Taxation, Tax Information Services, P.O. Box 

269, Trenton, New Jersey 08625, or any New Jersey Division of Taxation Regional Office. 

Pursuant to N.J.S.A. 54:49-19, et seq., and notwithstanding any provisions of the law to the contrary, whenever 

a taxpayer, partnership, or S-corporation under contract to provide goods, services, or construction projects to the 

State or its agencies or instrumentalities, including the legislative and judicial branches of the State government, 

is entitled to payment for those goods or services at the same time a taxpayer, partner, or shareholder of that entity 

is indebted for any State tax, the Director of the Division of Taxation will seek to set off the necessary payment 

to satisfy the indebtedness. The amount set off shall not allow for the deduction of any expense or other deductions 

that might be attributable to the taxpayer, partner, or shareholder subject to set-off under this act. 

The Director of the Division of Taxation will give notice of the set-off to the taxpayer, partner, or shareholder 

and will provide an opportunity for a hearing within 90 days of the notice under the procedures for protests 

established under N.J.S.A. 54:49-18. No request for conference, protest, or subsequent appeal to the tax court 

from any protest, shall stay the collection of the indebtedness. The Township will stay interest that may be payable 

by the State to the taxpayer, pursuant to N.J.S.A. 52:32-32, et seq. 

107.16  RECOVERY OF MONIES BY THE TOWNSHIP 

Whenever the Contract provides that: 

1. the Township is entitled to withhold, deduct, or recover money from any monies due or that may 

become due the Contractor; 

2. the Contractor is to pay or return monies for any reason; and 

3. the Township is entitled to payment from the Contractor for costs, assessments, or fines 

the Township has the right to recover any monies due or that may become due the Contractor under the Contract 

or any other contracts with the Township (including joint ventures in which the Contractor is a participant but 

only to the extent of its participation), including but not limited to deducting the amount from estimates, retainage, 

or the sale of bonds held in lieu of retainage for any contract with the Township, even when such recovery is 

being contested by the Contractor. 

SECTION 108 – PROSECUTION AND COMPLETION 

108.01  SUBCONTRACTING 

The Township will not permit subcontracting without Township approval. The Contractor is responsible for the 

work performed by subcontractors. Ensure that no work is performed by a subcontractor before receiving written 

approval for each subcontractor from the Township. Ensure that work reserved for a subcontractor designated as 

a DBE, ESBE, or SBE, is not performed by any other firm, including the Contractor's own organization. Submit 

requests for approval to subcontract on Township forms to the Township at least 20 days before the anticipated 

start of the work with the following: 

1. Proof of the subcontractor's valid business registration with the Department of Treasury, Division of 

Revenue according to N.J.S.A. 52:32-44. 

2. Proof of the subcontractor's valid Public Works Contractor Registration with the Department of Labor, 

Division of Wage and Hour Compliance according to N.J.S.A. 34:11-56.18. 

The Township will allow the Contractor to subcontract work as follows: 

1. Values and Quantities. The total value of the work subcontracted may not exceed 50 percent of the 

Total Contract Price, except as follows:  

(a) The Contractor may deduct the value of work for Items designated as Specialty Items as 

specified in the Special Provisions from the value of the Total Contract Price. 
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(b) The Contractor may deduct the value of work subcontracted to certified DBE, ESBE, and 

SBE firms indicated on the original DBE/ESBE/SBE Form A approved by the Township 

from the value of work subcontracted. 

The total value of the work subcontracted may not exceed 70 percent of the Total Contract Price less the 

value of Specialty Items as noted above.  

If a partial quantity of work for a unit price Item is subcontracted, the Township will determine the value 

of the work subcontracted by multiplying the price of the Item by the quantity of units to be performed 

by the subcontractor. 

If only a portion of work of an Item is subcontracted, the Township will determine the value of work 

subcontracted based on the value of the work subcontracted as indicated in the subcontract agreement 

and as shown in a breakdown of cost submitted by the Contractor. 

If a portion of a lump sum Item, an Item that includes specialty work, or a sign support structure is 

subcontracted, the Township will determine the value of work subcontracted based on the value of the 

work subcontracted as indicated in the subcontract agreement and as shown in a breakdown of cost 

submitted by the Contractor. 

2. Limits and Restrictions. The Township will permit subcontracting of work with the following 

restrictions:  

(a) The Contractor is barred from subcontracting MOBILIZATION. 

(b) The Contractor may only subcontract electrical, blasting, asbestos removal, landscaping, 

and lead paint abatement work to subcontractors having the required certificates and 

licenses. Submit copies of required certificates and licenses with the request for approval 

to subcontract. 

(c) The Contractor is barred from subcontracting to firms and individuals suspended or 

debarred by the State or included in the State of New Jersey Consolidated Debarment 

Report maintained by the Department of the Treasury, Division of Building and 

Construction, Bureau of Contractor Prequalification. The Contractor must certify that 

neither the individual, partnership, corporation, or limited liability corporation applying to 

do subcontract work nor any of its corporate officers, stockholders, partners, or members 

are collectively or individually suspended, debarred, proposed for debarment, disqualified, 

declared ineligible, or voluntarily excluded from doing business by this or any other State 

or sub-division thereof or listed in the Federal Government's General Services 

Administration document, List of Parties Excluded from Federal Procurement and 

Nonprocurement Programs (GSA List). 

(d) Subcontractors are barred from making claims against the Township, its agents, officers, 

or employees. 

(e) All subcontractors approved by the Township must agree in writing, signed by such 

subcontractor and provided to the Township at least 20 days before the anticipated date the 

subcontractor is to commence performance of work, that they will resolve, in accordance 

with the provisions of Section 107.12 of the Contract, any and all claims of such 

subcontractor(s) against the Contractor or the Township arising from or related to this 

Contract.  Further, Contractor hereby agrees that any claim it may have against any 

subcontractor approved by the Township shall be resolved in accordance with the 

provisions of Section 107.12 of the Contract.  

108.02  COMMENCEMENT OF WORK 

No work is to commence until a written Notice-To-Proceed has been received from the Township Engineer.  

Before the Contract is executed by the Township submit to the Township Engineer the following: 

1. Insurance certificates as specified in 152.03 

2. Performance Bond 

3. Payment Bond 

http://www.state.nj.us/transportation/eng/specs/2007/spec150.shtm#s15203
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4. Copy of the executed AA-201 Form 

5. SA-11 Material Questionnaire 

When all applicable information is received and approved, the contract will be executed by the Township.  

After a pre-construction conference has been held a Notice-to-Proceed will be issued by the Township Engineer 

Provide written notice to the contact provided in 101.04.2 of the date when construction operations will begin. 

Provide the notice at least 7 days in advance of starting construction operations. Do not begin construction 

operations before the date provided unless an earlier start date approved by the Township Engineer. 

If the Contractor begins Work before the execution of the Contract, the Work is at the Contractor's own risk and 

as a volunteer. In the event the Township decides not to execute the Contract, the Contractor shall at its expense 

perform whatever work is necessary to leave the Project Limits in an approved condition. If any work performed 

before the Township's decision not to execute the Contract affects any existing road or highway, the Contractor 

shall at its expense restore it to its former condition or the equivalent thereof, as approved. However, all work 

done according to the Contract before its execution by the Township will, if the Township executes the Contract, 

be considered authorized work and the Township will make payment for this work as provided in the Contract. 

The Contractor is not entitled to payment or an extension of Contract Time for any delay, hindrance, or 

interference before the first day of Contract Time following execution of the Contract by the Township. 

108.03  DAILY COMMUNICATIONS 

Confirm with the Township Engineer the proposed work schedule before beginning each day's operation. Do not 

perform any work operation without providing notice to the Township Engineer. 

If weather restricts the controlling activity on the critical path, provide written notice identifying the date of 

occurrence and activities restricted to the Township Engineer. 

Provide the Township Engineer notice 72 hours in advance of changes in work shifts, and before restarting work 

after shutdowns of more than 72 hours. 

108.04  WORK SITE AND STORAGE 

With the approval of the Township Engineer, the Contractor may use areas within the Project Limits for storage. 

With the approval of the Township, the Contractor may use portions of ROW outside of the Project Limits for 

storage and for work. 

Store and handle materials to maintain their conformance with the Contract. Comply with manufacturers, 

suppliers, and fabricators' storing and handling recommendations. 

Restore storage areas and work sites to their original condition or restore as directed by the Township Engineer. 

If the Contractor is in default, as specified in 108.14, the Township has the right to take over and occupy leased 

or rented areas used for work sites and storage, or cause it to be occupied, for the purpose of completing the 

Project. If the procured space is leased, the lease shall contain a provision that in event that the Contractor is in 

default, the lease may be assigned to the Township or its nominee. 

108.05  SANITARY AND SAFETY PROVISIONS 

108.05.01  Sanitary 

Provide sanitary facilities that comply with the requirements of the Federal, State, and local health departments 

for the use of anyone authorized to be within the Project Limits. Ensure that the sanitary facilities are in 

compliance with 29 CFR 1926.51(c). Provide separate sanitary facilities for male and female employees clearly 

marked MEN and WOMEN. Ensure that the maximum distance between same gender sanitary facilities is not 

more than one-half mile and the maximum distance between sanitary facilities and workers is not more than one-

half mile. Provide the number of facilities at each facility site as specified in Table 108.05.01-1. 

  

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10104
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10814
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#t10805011
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Table 108.05.01-1 Number of Facilities 

  
Number of Male 

Employees 

Minimum No. of 

Facilities for Male Use 

Number of Female 

Employees 

Minimum No. of 

Facilities for Female Use 

  1 - 15 1 1 - 15 1 

  16 - 35 2 16 - 35 2 

  36 - 55 3 36 - 55 3 

  56 - 80 4 56 - 80 4 

  81 - 110 5 81 - 110 5 

  111 - 150 6 111 - 150 6 

  Over 150 61 Over 150 61 

 

1 Provide one additional facility for each additional 40 employees of each sex. 

 

From October through April, clean and sanitize sanitary facilities at least once per week. From May through 

September, clean and sanitize sanitary facilities at least twice per week. 

108.05.02  Safety Program 

Observe all rules and regulations of the Federal, State, and local health officials, including regulations concerning 

construction safety and health standards  

108.06  NIGHT OPERATIONS  

Other than addressing emergency safety conditions within the work area, no night operations are permitted.  Night 

operations comprises work performed from 30 minutes before sunset to 30 minutes after sunrise. 

108.07  TRAFFIC CONTROL 

108.07.01  Interference 

Do not occupy a lane, shoulder, median, or sidewalk area adjacent to traffic with equipment, material, personnel, 

or employee vehicles without the Township Engineer's approval. 

Schedule and perform the Work so that successive construction operations and lane or roadway openings follow 

preceding operations as closely as possible. Confine construction operations adjacent to traffic to one side of the 

roadway at a time unless otherwise specified by the Contract. Where the Work is performed in stages adjacent to 

traffic, ensure that the road opened to traffic adequately accommodates traffic. Do not interfere with existing 

traffic access, except when required to perform the Work or as approved by the Township Engineer. 

Where construction interferes with existing pedestrian access, provide temporary pedestrian access as directed by 

the Township Engineer. Where necessary, install and maintain temporary sidewalks and curb ramps. Remove 

temporary access measures when no longer required. 

Provide temporary approaches to maintain traffic access to private and public property as directed by the 

Township Engineer. When the work interferes with property owners' normal passage, provide notice to the 

Township Engineer and the property owners at least 3 days before beginning work. 

The Township Engineer has the right to reject or rescind approval of lane or shoulder closures because of the 

following: 

1. Weather conditions. 

2. The closure is unnecessary to perform the work. 

3. Emergency conditions either on or off the Project that result in an unacceptable impact to the traveling 

public. 

The Township will only make payment for delays or costs arising from the Township Engineer's rejecting or 

rescinding of lane or shoulder closure resulting from emergency conditions. 
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If the Work is stopped for more than 7 days or if the Work is suspended, restore excavated areas within or adjacent 

to the traveled way as directed by the Township Engineer. 

108.07.02  Changes to the Traffic Control Plan (TCP) 

Submit requests for changes to the TCP to the Township Engineer for approval at least 72 hours before the change 

is needed. Include a description of the requested TCP change and detailed plan sheets signed and sealed by a 

Professional Engineer. 

The Township will not make payment for furnishing, installing, or maintaining additional traffic control devices. 

Remove traffic control devices when no longer required. If detours were used, restore the roadway to its original 

condition or as required by the agreement with the local government. The Township will not make payment for 

costs to restore the roadway. 

108.08  LANE OCCUPANCY CHANGES 

Lane closures are not permitted without the permission of the Township Engineer except as noted on the traffic 

control plan.  Where lane closures are permitted they are permitted for the convenience of the contractor.  It will 

be the responsibility of the contractor to provide any additional traffic control signs as may be required by the 

Township Engineer. 

108.09  MAINTENANCE WITHIN THE PROJECT LIMITS 

Continuously perform maintenance requirements within the Project Limits until Acceptance. The Project Limits 

to be maintained include the limits of all temporary and permanent construction, excluding those sections of 

highways, streets, and roads where only signs are placed. Maintenance includes but is not limited to the following: 

1. Picking up and disposing of trash and debris, including trash and debris not generated by the Contractor. 

However, the Contractor is not responsible for the disposal of dead animals. 

2. Keeping the roadway clear of dust, soil, and cleaning up non-hazardous spills. 

3. Maintaining a safe and unobstructed passageway through the construction area for public traffic, 

including but not limited to constructing escape ramps at the edges of pavement. 

4. Maintaining surface drainage, including the removal of debris, ice, and snow around inlets, to ensure 

that it is functioning as intended. 

5. Removal of ice and snow from bridge sidewalks open to pedestrian access. 

6. Access to ITS devices and their respective controllers and meter cabinets is maintained throughout the 

duration of the project. 

Provide for maintenance and repairs beyond the Project Limits for reasonable continuance to restore the required 

functional operation of any systems that are impacted within the Project Limits such as drainage, utilities, and 

electrical. 

The Contractor is not responsible for removal of ice and snow from sections of the roadway opened to traffic. For 

critical safety repairs, the Township has the right to complete the necessary repairs if the Contractor has not 

responded to the Township Engineer's notice to complete the repairs in the time frames given in the notice. The 

Township will recover costs incurred for having to make such repairs from the Contractor. 

If the Contractor at any time fails to fully perform maintenance, the Township Engineer will immediately notify 

the Contractor of the noncompliance, and direct a time by which the Contractor must perform the maintenance. 

If the Contractor fails to remediate unsatisfactory maintenance within the time directed by the Township Engineer 

after receipt of such notice, the Township has the right to proceed to maintain the Project and recover costs 

incurred for this maintenance from the Contractor. 

108.10  CONTRACT TIME 

Time is of the essence as to all time frames stated in the Contract. Complete the work required within the 

timeframe noted in the Special Provisions. 
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108.11  MODIFICATIONS TO CONTRACT TIME 

108.11.01  Extensions to Contract Time 

A. Qualifications for Extensions. The Township will only extend Contract Time if an excusable delay, as 

specified in 108.11.01.B.2 or 108.11.01.B.3, delays work on the critical path beyond the Contract Time 

as specified in 108.10 using the approved progress schedule that is current at the time the delay occurred.  

The Township will not extend Contract Time due to Extra Work or other type of delay unless an 

approved progress schedule and updates are current as specified in 153.03. The Township will not make 

payment for delay damages, as specified in 104.03.09, unless an approved progress schedule and updates 

are current as specified in 153.03.  

The Township will not extend Contract Time for failure of the Township Engineer to furnish 

interpretations of the Contract unless such request for an interpretation of the Contract is reasonable and 

made in good faith, and was provided more than 5 days after the written request was received by the 

Township Engineer and the failure to respond within this 5-day period was unwarranted.  

The Township will not extend Contract Time for a delay that was or should have been anticipated by the 

Contractor at the time the Contract was awarded. 

B. Types of Delays. The Township recognizes the following types of delays:  

1. Non-Excusable Delays. Non-excusable delays are delays that are the Contractor's fault or 

responsibility. The Township will not extend Contract Time or make payment for delay costs 

incurred due to non-excusable delays. 

For work performed by Utilities, delays up to 30 percent of the estimated duration specified in 

105.07.02 are considered non-excusable.  The duration includes both the advance notice and 

the completion of the work by the Utility. 

2. Excusable, Non-Compensable Delays. Excusable, non-compensable delays are delays 

that are not the Contractor's or the Township's fault or responsibility. The Township will extend 

Contract Time but will not make payment for the delay costs incurred by the Contractor for the 

following excusable, non-compensable delays:  

a. Others. Delays caused by work done by Others, excluding the Township. 

b. Utilities. Delays caused by Utilities, excluding the Township, when the actual duration 

to complete the utility work is more than 30 percent greater than the estimated duration 

specified in 105.07.02. The duration includes both the advance notice and the 

completion of the work by the Utility. 

c. Extreme Weather. The Township will only extend Contract Time for weather if the 

Contractor cannot perform work on the controlling activity on the critical path due to 

weather and the cumulative delay due to weather each month exceeds the number of 

days specified in Table 108.11.01-1. The work on the controlling activity on the 

critical path is considered delayed if the Contractor is prevented from proceeding on 

such activity for at least 60 percent of the total daily time planned for the activity for 

all shifts scheduled for that day. Submit daily documentation, as specified in 108.03,  

  

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1081101B2
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1081101B3
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10810
http://www.state.nj.us/transportation/eng/specs/2007/spec150.shtm#s1530301
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1040309
http://www.state.nj.us/transportation/eng/specs/2007/spec150.shtm#s1530301
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1050702
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1050702
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#t10811011
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10803


1217-SS S-44 

Table 108.11.01-1 Anticipated Number of Days Lost per Month 

for Weather Sensitive Activities 
 Month Number of Days Lost  

  January 311 

  February 281,2 

  March 20 

  April 15 

  May 10 

  June 10 

  July 10 

  August 10 

  September 10 

  October 15 

  November 15 

  December 20 
1 For concrete placements Items, as specified in Division 500, other than 

approach slabs, the number of days restricted is 20 days. 
2 For leap years, the number of days restricted is 29. 

 

d. for activities that are delayed by weather. 

e. Cataclysmic Natural Phenomena. Delays caused by lightning strikes, wild fires, 

floods, tidal waves, earthquakes, tornadoes, hurricanes, or other cataclysmic 

phenomena. 

f. Sovereign Acts of the State. Delays caused by the State in its sovereign capacity, 

including but not limited to epidemic or quarantine restrictions, states of emergency, 

and State shutdowns. 

g. War and Unrest. Delays due to war or civil disturbances. 

h. Labor Disputes. Delays due to strikes or labor disputes beyond the control of the 

Contractor. 

i. Shortage of Materials. Extraordinary delays in material deliveries that the Contractor 

or suppliers cannot foresee or forestall resulting from freight embargos, government 

acts, or area wide material shortages. Shortage of materials applies only to raw and 

fabricated materials, articles, parts, or equipment that are standard and does not apply 

to materials, parts, articles, or equipment that are processed, made, constructed, 

fabricated, or manufactured to meet the specific requirements of the Contract. The 

Township will only consider the physical unavailability of the material as constituting 

a shortage, and shall not consider cost factors as constituting a shortage. Provide 

documented proof that every effort to obtain the materials from all known sources 

within a reasonable distance from the Project Limits was made. Also provide proof 

that the inability to obtain such materials when originally planned, could not be 

remedied by revising the sequence of the construction operations. 

If approved excusable, non-compensable delays exceed a total of 180 days, the time in excess 

of 180 days will become excusable and compensable as specified in 108.11.01.B.3.  

3. Excusable, Compensable Delays. Excusable, compensable delays are delays that are the 

Township's fault or responsibility. For excusable, compensable delays, the Township will 

grant an extension of Contract Time and will make payment for delay damages as specified 

in 104.03.09. 

4. Concurrent Delays. Concurrent delays are separate delays on the critical path that occur 

at the same time. When an excusable, non-compensable delay is concurrent with an 

http://www.state.nj.us/transportation/eng/specs/2007/spec500.shtm#d500
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1081101B3
http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1040309
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excusable, compensable delay, the Township will grant an extension of Contract Time but 

will not make payment for delay damages as specified in 104.03.09. When a non-excusable 

delay is concurrent with an excusable delay, the Township will not grant an extension of 

Contract Time or make payment for delay damages. 

C. Submitting Time Impact Evaluation. If an excusable delay occurs, notify the Township Engineer, as 

specified in 104.03.04, detailing how the event or cause is affecting the approved progress schedule 

that is current at the time the delay occurred. When the full extent of the impact on the approved 

progress schedule can be determined, submit a request for an extension of Contract Time to the 

Township Engineer with a Time Impact Evaluation Form and a CPM fragnet diagram including all 

additional work, and the fragnet's relationship to the approved progress schedule that is current at the 

time the delay occurred. Clearly identify how each change or delay is represented by an activity or 

group of activities. Ensure that the fragnet shows logic revisions, duration changes, and new activities, 

including the predecessor and successor relationships.  

The Contractor is considered to have waived its rights to claim an extension of Contract Time, if the 

Contractor fails to provide written notice as specified in 104.03.04 or fails to provide the time impact 

evaluation.  

The Township Engineer will evaluate the time impact evaluation. The Township will only extend 

Contract Time when delay causes the work to be extended beyond the scheduled Contract Time as 

specified in 108.10. If the Contractor is already behind schedule and an excusable delay delays the work 

beyond the Contract Time as specified in 108.10, the Township will only extend Contract Time for the 

amount of time that directly results from the excusable delay. If the Township determines that an 

extension of Contract Time is warranted, the Township will extend Contract Time by a Change Order.  

For excusable, compensable delays, submit a request for and documentation supporting the entitlement 

to compensable delay damages associated with the delay as specified in and limited by 104.03.09. 

108.11.02  Reductions to Contract Time 

If the Work required is reduced or altered such that less time is needed to meet Contract Time, the Township has 

the right to reduce Contract Time by analyzing the current approved progress schedule. 

108.12  RIGHT-OF-WAY RESTRICTIONS 

The Special Provisions will indicate ROW that has not been secured and the anticipated dates of availability. 

Review the ROW Plans and obtain from the Township Engineer all other information regarding ROW parcels, 

easements, temporary easements, and temporary access to parcels acquired for the Project as well as the nature 

and type of title acquired. 

Temporary easements and temporary access to parcels will in most cases contain a limitation as to the length of 

time that they are in force and effect. Schedule the Work, as specified in 153.03, to accommodate the time 

limitations associated with each parcel. 

Provide written notice to the Township Engineer at least 30 days before entering a parcel with a temporary 

easement or entering a parcel with temporary access. Do not enter a parcel until the Township Engineer provides 

written notice to the property owner. 

If the Contractor needs to occupy a temporary easement or parcel beyond the time period provided by the 

temporary easement or access, provide a written request to the Township Engineer at least 15 days before the 

time period expires. Do not enter or continue to occupy the easement or parcel unless approved by the Township 

Engineer. 

108.12  SUSPENSION OF WORK 

The Township Engineer has the right to suspend the Work, wholly or in part, for such period as deemed necessary 

for the following: 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s1040309
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1. Contractor Fault. Contractor fault includes but is not limited to: failure to carry out Contract 

requirements; failure to correct unsafe conditions; or, failure to carry out the directions of the Township 

Engineer. 

2. Unsuitable Weather. Unsuitable weather is a weather condition that prevents the Contractor from 

performing work as specified in the Contract. The Township Engineer also has the right to suspend work 

for a potential weather condition. 

3. Convenience of the Township. For the convenience of the Township, the Township Engineer may 

direct, in writing, the Contractor to suspend all or any portion of the Work for the period of time that the 

Township Engineer determines to be appropriate. 

If the Township Engineer suspends a portion of the Work, Contract requirements governing work on continuing 

portions of the Project remain in effect. When the Township Engineer suspends the Work or portions of the Work, 

the Contractor is still responsible for the following: 

1. Maintaining the Project Limits as specified in 108.09. 

2. Maintaining SESC measures as specified in 158.03.02. 

3. Maintaining traffic control devices as specified in 159.03. 

4. Protecting the work already performed, and preventing damage and deterioration. 

5. Protecting stored materials. 

6. Complying with additional direction by the Township Engineer to secure the Project Limits and 

safeguard the public. 

If, during suspension, the Contractor at any time fails to comply with items 1 to 6 above, the Township Engineer 

will immediately notify the Contractor of the noncompliance. If the Contractor fails to remediate unsatisfactory 

conditions within 24 hours after receipt of such notice or within the time otherwise specified, the Township has 

the right to remediate the unsatisfactory conditions and recover the cost of this remediation from the Contractor. 

Resume work when directed by the Township Engineer. Within 7 days of receiving notice to resume work, 

provide the Township Engineer a written request for payment for the costs and for a modification of Contract 

Time for the number of days sought resulting from the suspension. 

108.13  DEFAULT AND TERMINATION OF CONTRACTOR’S RIGHT TO PROCEED 

The Township will provide written notice to the Contractor and the Surety of the cause for default, and demand 

elimination of such cause for default, if the Contractor does any of the following: 

1. Fails to begin construction operations within 40 days of execution of the Contract. 

2. Fails to perform the Work with sufficient workers and equipment or with sufficient materials to ensure 

its completion within the Contract Time specified, or any modification thereof. 

3. Fails to complete the Contract within the Contract Time specified, as modified. 

4. Performs the Work unsuitably or neglects or refuses to remove materials or to again perform such Work 

as may be rejected as unacceptable and unsuitable. 

5. Discontinues the prosecution of the Work. 

6. Fails to resume Work which has been discontinued within a reasonable time after notice to do so. 

7. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency. 

8. Allows any final judgment to stand against it unsatisfied for a period of 10 days. 

9. Makes an assignment for the benefit of creditors. 

10. Fails to acquire or maintain the required insurance. 

11. Fails to comply with Contract requirements regarding minimum wage payments, DBEs, or equal 

employment opportunity requirements. 

12. Is a party to fraud. 

13. For any other cause whatsoever, fails to carry out the Work in an acceptable manner. 

If the Contractor or Surety, within a period of 10 days after such notice, does not proceed as specified in the 

notice, then the Township has full power and authority, without violating the Contract, to declare the Contractor 

in default and notify the Contractor to discontinue the Work. The Township will provide, in writing, the 

declaration of default to the Contractor and Surety. The Township has the right to appropriate any or all materials 

and equipment within the Project Limits to complete the Contract. The Township has the right to direct the Surety 

to complete the Contract or may enter into an agreement for the completion of the Contract with the Surety or 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10809
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another contractor, or use such other methods required for the completion of the Contract, including completion 

of the Work by the Township. 

If the Township directs the Surety to complete the Contract, and the Surety elects to use a completion-contractor 

to perform the Work, the Surety must promptly submit to the Township a request for approval of the proposed 

completion-contractor as a subcontractor as per Section 108.01. The Township has the right to reject a request by 

the Surety to use the Contractor as the completion-contractor, either directly or under the direction of a consultant 

to the Surety. In addition, the Township has the right to reject a request by the Surety to contract with employees 

of the Contractor, directly or under the direction of a consultant to the Surety, to complete the Contract. The 

Township’s right to reject contained in this paragraph is based on the sole discretion of the Township. 

The Contractor and Surety are not relieved of the assessment of liquidated damages, as specified in 108.20, 

because of the Contractor's default. 

The Township will recover the costs and charges incurred by the Township, together with the cost of completing 

the Work from the Contractor or Surety. 

The rights and remedies of the Township are in addition to any other rights and remedies provided by law or 

under the Contract and the bonds. 

If, after declaration of default, the Township determines for any reason that the Contractor was not in default or 

that the delay was excusable, the rights and obligations of the parties are the same as if the Township had issued 

an order of termination for convenience as specified in 108.15.01. 

If, after declaration of default, a court determines for any reason that the Township's default of the Contract was 

legally improper, the rights and obligations of the parties are the same as if the Township had issued an order of 

termination for convenience as specified in 108.15.01. 

108.14  TERMINATION OF CONTRACT 

108.14.01  For Convenience 

The Township has the right to, by written order, terminate the Contract for convenience. 

Upon receipt of an order of termination for convenience, only perform the work required in the order of 

termination. The Township may add work in order to secure the Project. Perform the work required in the order 

of termination as specified in the Contract. The Township has the right to declare the Contractor in default, as 

specified in 108.14, if the Contractor fails to carry out the conditions set forth in an order of termination for 

convenience. 

When the Township orders termination for convenience, the Township will make payment for the Items 

completed as of the date of termination at the Contract price. The Township will make payment for the work in 

the order of termination, including work that was not in the Contract. 

108.14.02  For Cause 

The Township has the right to, by written order, terminate the Contract for cause after determining the Contractor 

has been declared in default as specified in 108.14. 

Upon receipt of an order of termination for cause, only perform the work required in of the order of termination. 

The Township may add work in order to secure the Project. Perform the work required in the order of termination 

as specified in the Contract. If the Contractor fails to carry out the conditions set forth in an order of termination 

for cause, the Township will recover the costs and charges incurred by the Township, together with the cost of 

completing the Work from the Contractor or Surety. 

The rights and remedies of the Township are in addition to any other rights and remedies provided by law or 

under the Contract and the bonds. 

When the Township orders termination for cause, the Township will make payment for the Items completed as 

of the date of termination at the Contract price. The Township will make payment for the work in the order of 

termination including work that was not in the original Contract. 
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The Township will not make payment for profit and overhead not included in the Contract price for Items for 

work completed or partially completed except that the Township may make payment for profit and overhead on 

force account work as specified in 104.03.08. 

If the Township's termination for cause is found by a court to be legally improper, the Township will rescind the 

termination for cause and order a termination for convenience. The Township will then make payment as if the 

termination for cause had been a termination for convenience as specified in 108.15.01. 

108.18  COMPLETION AND ACCEPTANCE 

Notify the Township Engineer, in writing, when the Work is complete. When the Township Engineer receives 

written notice, the Township will perform an inspection.  The Township will also notify the Department who will 

make an inspection. If the Township and Department both determine that the Work is complete, the Township 

will issue a Certificate of Completion. 

If the Township or Department determines that the Work is not complete, the Township Engineer will respond 

within 30 days and provide the Contractor with the necessary instructions for completion and correction. 

Complete the Work and re-notify the Township Engineer. Repeat this procedure until the Township issues a 

Certificate of Completion. 

The date of the Contractor's acceptable notice is the date of Completion. 

The Township will notify the Contractor of the date of Acceptance. After Acceptance, the Contractor is relieved 

of the duty of maintaining and protecting the Project. In addition, the Contractor is relieved of its responsibility 

for damage to the Work that may occur after Acceptance. 

The Contractor, without prejudice to the terms of the Contract, is liable to the Township at any time, both before 

and after Acceptance, for latent defects, fraud, such gross mistakes as may amount to fraud, or actions affecting 

the Township's rights under any warranty or guarantee. 

108.19  LIQUIDATED DAMAGES 

The Contractor and the Township recognize that delays to Contract Time result in damages to the Township 

including the effect of the delay on the use of the Project, public convenience and economic development of the 

State, and additional costs to the Township for engineering, inspection, and administration of the Contract. 

Because it is difficult or impossible to accurately estimate the damages incurred, the parties agree that if the 

Contractor fails to complete the Contract or portion of the Contract within the Contract Time, the Contractor shall 

pay the Township the liquidated damages specified in the Special Provisions. 

The Township will assess liquidated damages for each and every day that the Contractor has failed to complete 

the Work or portion of the Work within the Contract Time requirements as specified in 108.10. If the Township 

discovers that the work required to meet an Interim Completion requirement is unacceptable after the Township 

Engineer notified the Contractor that the work appeared to be complete, the Township has the right to assess 

liquidated damages for the time period required to correct the unacceptable work. 

When the Contractor may be subjected to more than one rate of liquidated damages established in this Section, 

the Township will assess liquidated damages at the higher rate. 

108.20  Warranties 

Enforce all subcontractors', manufacturers', fabricators', and suppliers' warranties, express or implied, respecting 

any work or materials, at the direction of the Township Engineer, for the benefit of the Township. Obtain the 

warranties that subcontractors, manufacturers, fabricators, and suppliers would give in normal commercial 

practice. If directed, require the warranty to be executed in writing to the Township. The Township Engineer has 

the right to direct the Contractor to undertake litigation to enforce a warranty. 
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SECTION 109 – MEASUREMENT AND PAYMENT 

109.01  MEASUREMENT OF QUANTITIES 

The Township will use the United States customary units to measure work completed under the contract. The 

Township will determine quantities of Work performed under the Contract using measurement methods and 

computations conforming to good engineering practice. 

For measured quantities that are measured by area, and where areas contain fixtures that are not part of the Item, 

the Township Engineer will only deduct the areas of individual fixtures having an area of greater than nine square 

feet. 

For measured quantities that are measured by volume, the Township will calculate volumes using the end area 

method. 

For measured quantities that are measured by weight, the Township will calculate weight using the net certified 

weight tickets corrected for any loss or waste. 

Whenever the phrase “Contract quantity” is used in this Subsection, it is the quantity in the Proposal adjusted by 

Change Orders. 

109.02  SCOPE OF PAYMENT 

The Township will make payment for the elements of work described under the “Construction” or “Procedure” 

subsection under the corresponding Item in the “Measurement and Payment” Subsection. The Items included 

under the “Measurement and Payment” Subsection are full payment for the materials described under the 

“Materials” Subsection and the work described under the corresponding “Construction” or “Procedure” 

Subsection. The Township will not make additional or separate payment for work or portion of work unless 

specifically provided for in the “Method and Payment” Subsection. For Items subject to payment modification 

based on quality requirements, the Township will make the payment modification as specified. 

The Contractor agrees to accept the payment provided for in the Contract as full payment for furnishing labor, 

materials, tools, equipment, and other resources necessary to complete the Work, and for performing the Work 

contemplated and embraced under the Contract in a complete and acceptable manner. Except where specified 

elsewhere in the Contract, payment will include full compensation for all risk, loss, damage, or expense of 

whatever character arising out of the nature of the Work or the prosecution thereof, or for the action of the 

elements that the Contractor may encounter during the prosecution of the Work. 

109.05  ESTIMATES 

The Township will make monthly payments to the Contractor for work performed and for materials delivered, as 

specified in 109.06. The Township Engineer will calculate the payment in an Estimate consistent with the 

provisions of the Contract. If not otherwise described in the Contract, the Township Engineer will be the sole 

judge of the amount of progress payment due for partially completed work. The quantities provided in the 

Estimate may be approximations and may not be based on as-built quantity measurements. The Township will 

establish the date of the month that the Estimate is processed. 

The Township Engineer will provide a summary of the Estimate to the Contractor. Before the issuance of each 

payment, certify, on forms provided by the Township, that: 

1. Each subcontractor or supplier has been paid the amount due from the previous progress payment and 

shall be paid the amount due from the current progress payment and that full payment for any retainage 

withheld from a subcontractor has been or will be made within 30 days after the subcontractor’s work 

has been satisfactorily completed; or  

2. There exists a valid basis under the terms of the subcontractor's or supplier's contract to withhold 

payment from the subcontractor or supplier, and therefore payment is withheld. 

If the certification indicates that the Contractor has withheld or will withhold payment from a subcontractor or 

supplier, provide written notice, according to N.J.S.A. 52:32-40 and N.J.S.A. 52:32-41, of such non-payment to 

the subcontractor or supplier. Provide a copy of the notice to the Township and to the Surety that holds the 
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performance bond. Include the reason for withholding payment and state the amount of payment withheld in the 

notice. 

The date that the Township receives the certification will initiate the 20-day approval period under N.J.S.A. 

2A:30A-1, et seq. The Township will not accept the certification before being requested by the Township 

Engineer. 

If no valid basis exists for withholding payment, N.J.S.A. 52:32-40 and N.J.S.A. 52:32-41 authorize any 

subcontractor or supplier from whom payment is withheld to receive from the Contractor, in addition to any 

amount due, interest at a rate equal to the prime rate plus one percent if the subcontractor or supplier is not paid 

within 10 days after receipt by the Contractor of payment by the Township for completed work that is the subject 

of a subcontract or a material supply agreement. This interest begins to accrue on the tenth day after receipt of 

payment by the Contractor. 

If  action is taken by a subcontractor or supplier to collect payments withheld by a Contractor and it is determined 

that a valid basis existed for the withholding of those payments, the subcontractor or supplier shall be liable for 

any  costs incurred by the Contractor in connection with the action. 

The Township will not make payment for an Estimate having a value less than $5000, unless it is for the Final 

Certificate. 

From the total Estimate amount, excluding amounts for subcontracted work on Federally funded projects, the 

Township will deduct and retain 2 percent until Completion and Acceptance. 

The amount being withheld shall be released and paid in full to the Contractor within 45 days of the final 

Acceptance date agreed upon by the Contractor and the Township, without further withholding of any amounts 

for any purpose whatsoever, provided that the Contract has been completed.  If the Township requires 

maintenance security after acceptance of the Work, such security shall be obtained in the form of a Maintenance 

Bond.  The maintenance bond shall be no longer than two years and shall be no more than 100% of the project 

costs. 

The Township Engineer has the right to not process an Estimate when, in the judgment of the Township Engineer, 

the Work is not performed or proceeding as specified in the Contract or following the Township giving the 

Contractor and Surety notice of default as specified in 108.14. 

The Township's processing or payment of an Estimate is not an approval of defective or improper work. The 

Township, upon determining that any payment under a previous Estimate was improper or unwarranted for any 

reason, has the right to recover erroneous payment from the Contractor. 

109.06  MATERIALS PAYMENTS AND STORAGE 

The Contractor may request payment for the cost of materials, excluding the storage cost, not incorporated into 

the Work. If approved by the Township Engineer, the Township will make payment for the cost of materials, 

excluding storage costs; however, the amount of payment may not exceed 85 percent of the bid price for the 

associated Item. The Township will not make payment for such materials until the Township Engineer is satisfied 

that: 

1. The Contractor has properly stored and protected materials within the Project Limits or at locations 

owned or leased by the Contractor or the Township within the State, except that the Contractor may store 

structural steel outside the State with the prior approval of the Township. 

2. The Township Engineer has inspected the materials and they appear to be acceptable based upon 

available supplier's certification and materials test reports. 

3. The Contractor has provided the Township Engineer with the paid invoice or paid bill of sale for the 

materials. 

4. For material stored on property not belonging to the Township, the material is stored in a fenced area 

with access limited to the Township and the Contractor. Additionally, the Contractor has posted a sign 

at the location clearly identifying, and printed in large letters, that the materials are without 

encumbrances and are to be solely used for the Project. 

5. When materials are stored in a leased area, the lease is made out to the Contractor and provides that it 

shall be canceled only with the written permission of the Township. Submit a copy of the lease to the 

Township Engineer. 

http://www.state.nj.us/transportation/eng/specs/2007/spec100.shtm#s10814
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Payment for materials does not constitute Township approval or Acceptance of the materials or work. If materials 

paid for are damaged, stolen, or prove to be unacceptable, the Township has the right to recover the costs from 

the Contractor. The Township will not make payment for plant materials until they are planted or installed. 

109.08  AS-BUILT QUANTITIES 

Following Completion, the Township Engineer will finalize as-built quantities for all Items and provide a list to 

the Contractor for review. Accept or reject the proposed as-built quantities within 20 days of receipt. If rejecting, 

submit the disputed quantities and supporting calculations with a notice of rejection. The Township Engineer will 

review supporting calculations within 20 days, and will accept or reject, in part or in whole, the disputed as-built 

quantities. 

If the Contractor fails to respond or fails to provide supporting calculations with a notice of rejection within the 

20-day period, the Township will deem the Contractor to have accepted the proposed as-built quantities and will 

deem the Contractor to have waived any claim regarding the proposed as-built quantities. 

109.10  CONTRACTORS COMPLIANCE WITH N.J.S.A. 34:11-56.25,  ET SEQ 

Provide the Township Engineer with a written statement on a form provided by the Township certifying that all 

employees employed by the Contractor or by any subcontractor have been paid wages not less than those required 

by the Contract in compliance with N.J.S.A. 34:11-56.25, et seq. 

109.12  ETHICS STANDARDS AND CONFLICTS OF INTEREST 

Both the Township and the Contractor have a duty to prevent conflicts of interest or the appearance of conflicts 

of interest. Ensure that all officers, employees, agents, and representatives are aware of these requirements. Obtain 

information regarding the State's Business Ethics Guide at www.state.nj.us/treasury/purchase/ethics.htm. 

Do not pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, compensation, gift, 

gratuity, or other thing of value of any kind to any Township employee, or agent as defined by N.J.S.A. 52:13D-

13b. and N.J.S.A. 52:13D-13e., or to any member of the immediate family, as defined by N.J.S.A. 52:13D-13i., 

of any such officer or employee or agent, or any partnership, firm or corporation with which they are employed 

or associated, or in which such employee or agent has an interest within the meaning of N.J.S.A. 52:13D-13g. 

Immediately report in writing the solicitation of any fee, commission, compensation, gift, gratuity or other thing 

of value by any State officer or employee or special State officer or employee from any State vendor to the 

Attorney General and the Executive Commission on Ethical Standards.  

Do not, directly or indirectly, undertake any private business, commercial or entrepreneurial relationship with, 

whether or not pursuant to employment, contract or other agreement, express or implied, or sell any interest in 

such contract to any Township employee or agent having any duties or responsibilities in connection with the 

purchase, acquisition or sale of any property or services by or to any State agency or any instrumentality thereof, 

or with any person, firm or entity with which he is employed or associated or in which he has an interest within 

the meaning of N.J.S.A. 52:13D-13g. 

Immediately report any relationships subject to this provision to the Executive Commission on Ethical Standards, 

which may grant a waiver of this restriction upon application of the Township's employee or agent and finding 

that the present or proposed relationship does not present the potential, actuality or appearance of a conflict of 

interest. 

Do not influence, or attempt to influence or cause to be influenced, any Township employee or agent in his or her 

official capacity in any manner, which might tend to impair the objectivity or independence of judgment of said 

employee or agent. 

Do not cause or influence, or attempt to cause or influence, any Township employee or agent to use, or attempt 

to use their official position to secure unwarranted privileges or advantages for the vendor or any other person. 

The provisions cited above in this Subsection shall not be construed to prohibit a Township employee or agent 

from receiving gifts under the same terms and conditions as are offered or made available to members of the 

general public, subject to any guidelines the Executive Commission on Ethical Standards may promulgate. 

http://www.state.nj.us/treasury/purchase/ethics.htm
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Provide to the Township Engineer at the preconstruction meeting, on a form provided by the Township, a 

certification that the Contractor understands these obligations, has adhered to these ethics standards and shall 

continue to adhere to these ethics standards. 
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DIVISION 150 – CONTRACT REQUIREMENTS 

SECTION 151 – PERFORMANCE AND LABOR AND MATERIALS PAYMENT BOND 

151.01  DESCRIPTION 

This Section describes the requirements for providing a performance bond and a payment bond. 

151.02  MATERIALS 

(Intentionally Blank) 

151.03  PROCEDURE 

151.03.01  Performance Bond and Labor and Materials Payment Bond 

Using bond forms issued by the Township or an alternate form meeting statute requirements provide a 

performance bond and a labor and materials payment bond to the Township within 10 days of the date of Award 

or Conditional Award.  Ensure that the penal sum of the bond is equal to at least the Total Contract Price.  With 

the bond, provide a certification authorizing the attorney-in-fact to commit the Surety and a true and correct 

statement of the Surety’s financial condition.  

Obtain bonds from sureties listed in the US Treasury Department Circular 570 and authorized to do business in 

the State.  Reinsurance is prohibited as per N.J.A.C 16:44-6.1(b)6.  If the Surety becomes insolvent before 

Acceptance, provide a performance bond and a payment bond issued by another surety to the Township. 

The Township may adjust Contract Time, require extra work, or issue other changes authorized by the Contract 

without obtaining the consent of the surety of the bonds. 

SECTION 152 – INSURANCE 

152.01  DESCRIPTION 

This Section describes the requirements for providing and maintaining insurance until Acceptance. 

152.02  MATERIALS 

(Intentionally Blank) 

152.03  PROCEDURE 

152.03.01  Owner’s and Contractor’s Protective Liability Insurance 

A. Policy Requirements.  The successful Bidder shall procure and maintain, until acceptance by the 

Township of the project, insurance for liability of the kinds and in the amounts hereinafter provided with insurance 

companies authorized to do business in the State of New Jersey.  Before commencing the Work, the successful 

Bidder shall furnish a Certificate or Certificates of Insurance to the Township to show compliance with the 

requirements.  The documentation shall provide that the policies shall not be changed or canceled prior to thirty 

(30) days after notice has been given to the Township.  The Contractor shall be obligated to maintain the insurance 

and to renew policies as necessary.  Furthermore, the Contractor shall provide evidence of the renewal of policies 

where required. 

In the event the Contractor fails or refuses to renew its insurance policies, or the coverage is canceled, terminated, 

or modified so that the insurance does not meet the requirements of this Contract, the Township may refuse to 
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make payment or provide further monies due under this Contract, or refuse to make payments or provide further 

monies due under other Contracts between the Contractor and the Township.  The Township in its sole discretion 

may use monies retained under this paragraph to renew the Contractor's insurance for the periods and amounts 

referred to herein.  Ultimately, the Township may default the Contractor and direct a surety to complete the 

project.  During any period when the required insurance is not in effect, the Township may suspend performance 

of the Contract.  If the Contract is so suspended, no additional compensation or extension of time shall be due on 

account thereof. 

All insurance required herein shall be maintained during the life of this Contract.  Insurance coverage in the 

minimum amount set forth herein shall not be construed to relieve the contracting entity from liability in excess 

of such coverage, nor shall it preclude the Township from taking such other actions are available to it under 

provisions of this Contract or otherwise in the law. 

The required insurance policies shall include the Township and their professionals, their successors, 

officers, agents, employees, and servants the designation as additional insureds.  If the Certificate-of-

Insurance has a provision which require that the policy be endorsed to name additional insured parties, 

the appropriate endorsements must be provided. 

B. Types.  At a minimum, provide the following insurances. 

1. Comprehensive General Liability Insurance.  Procure Comprehensive General Liability insurance 

with a minimum limit of liability in the amount of $1,000,000 per occurrence as a combined single 

limit for bodily injury and property damage and $2,000,000 aggregate for bodily injury and property 

damage.  Ensure the coverage for the policy is at least as broad as that provided by the standard basic, 

unamended, and unendorsed comprehensive general liability coverage forms currently in use in the 

State. 

2. Comprehensive Automobile Liability Insurance.  Procure Comprehensive Automobile Liability 

insurance to cover owned, non-owned, and hired vehicles with a minimum limit of liability in the 

amount of $1,000,000 per occurrence as a combined single limit for bodily injury and property damage.  

3. Workers Compensation and Employer’s Liability Insurance.  Procure Workers Compensation 

Insurance according to the requirements of the laws of this State and include an all-states endorsement 

to extend coverage to any state that may be interpreted to have legal jurisdiction.  Provide Employer’s 

Liability Insurance of not less than $500,000 for bodily injury by accident, $500,000 for occupational 

disease and $500,000 aggregate limit.  

4. Excess Liability Insurance.  Procure Excess Liability insurance with limits in excess of the underlying 

policies for Comprehensive General Liability and Comprehensive Automobile Liability with minimum 

limits of liability of $1,000,000.  Ensure the excess or umbrella policy has the same terms and 

conditions as the primary underlying coverage. 

C. Periods of Coverage.  All policies required under this Contract shall remain in full force and effect until 

the Contractor’s Maintenance Bond has been released. 

SECTION 153 – MAINTENANCE BOND 

153.01  DESCRIPTION 

This Section describes the requirements for providing a maintenance bond. 

153.02  MATERIALS 

(Intentionally Blank) 
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153.03  PROCEDURE 

153.03.01  Maintenance Bond 

Using bond forms issued by the Township or an alternate form meeting statute requirements provide a 

maintenance bond to the Township prior to final payment.  Ensure that the penal sum of the bond is equal to 15% 

of the Final Total Contract Amount.  The bond shall remain in full force and effect for a period of one (1) year 

from the date of Acceptance and shall provide that the Contractor guarantees to replace, for said period of one (1) 

year, all work performed and all materials furnished that were not performed or furnished according to the terms 

and performance requirements of the Contract, and make good the defects thereof which have become apparent 

before the expiration of said period. 

With the bond, provide a certification authorizing the attorney-in-fact to commit the Surety and a true and correct 

statement of the Surety’s financial condition. 

Obtain bonds from sureties listed in the US Treasury Department Circular 570 and authorized to do business in 

the State.  If the Surety becomes insolvent during the maintenance period, provide a maintenance issued by 

another surety to the Township. 

If, in the judgment of the Township, any work needs to be replaced, repaired or made good during the specified 

guarantee period, the Township will so notify the Contractor in writing.  If the Contractor refuses or neglects to 

start such work within five (5) days from the date of service of such notice or at such other time as the Township 

may direct, or if the Contractor fails to complete such work within the time prescribed, then the Township will 

have the work done by others and the cost thereof shall be paid by the Contractor or his Surety.  However, in case 

of emergency, where in the opinion of the Township it would cause serious loss or damage, the Township may 

make repairs without previous notice and at the expense of the Contractor or his Surety. 
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BID 

TO:  TOWNSHIP OF STILLWATER 

FOR:  OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III    

FROM:  __________________________________________________________________  

The above herein agrees to furnish and deliver all materials, labor and equipment, and perform all 

work in accordance with the Plans and Specifications, prepared by Guerin & Vreeland Engineering, 

Inc. for "OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III”, in the Township 

of Stillwater, Sussex County, New Jersey. 

The undersigned hereby declares that the only person or persons interested in the Bid as principal or 

principals, is or are named herein, and that no other person than herein named has any interest in the 

Bid.  This Bid is made without any connection with any other person or persons making a Bid for the 

same purpose.  The Bid is in all respects fair and without collusion or fraud and that no officer or 

employee of the Township is, shall be, or will become, directly or indirectly, interested as a 

contracting party, partner, stockholder, surety or otherwise in the performance of the Contract, or in 

the supplies, work or business to which it relates. 

It is further declared that the site of the work and the Contract Documents have been examined and it 

is also agreed that the work will be carried out and completed, if the Bid is accepted, as specified, and 

will provide all the Superintendence, Labor, Material, Tools and Equipment and all else necessary 

therefore, and incidental thereto, for the items in the Bid, complete in place, at the price per unit of 

measure for each scheduled item of work stated in the Schedule of Prices following. 

The Bidder represents to the Township that by submitting this Bid, he or his agents have investigated 

the site and have satisfied themselves and fully familiarized themselves with all site conditions, 

whether above or below ground. 

It is understood that the quantities stated in this Schedule of Prices for the various Items are estimates 

only and the Township reserves the right to increase or decrease the Items as specified in the Contract 

Documents.  It is further understood that the total price stated by the undersigned in the Schedule of 

Prices for the Base Bid Items is based on the estimated quantities.  The award of this Contract will be 

determined based on the total amount of the Bid.  Payments will be made for work completed based 

on this Contract in accordance with the unit prices and stated hereafter in the Schedule of Prices. 
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BID DOCUMENT SUBMISSION CHECKLIST 

OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III 

 

TOWNSHIP OF STILLWATER 

A.  FAILURE TO SUBMIT THE FOLLOWING DOCUMENTS IS A MANDATORY CAUSE FOR 

THE BID TO BE REJECTED (N.J.S.A.40A:11-23.2). 

Required With                Initial Each Item 

Submission of Bid           Submitted with Bid 

(Owner’s Checkmarks)                (Bidders Initials) 

✓ A Bid Guarantee as required by N.J.S.A.40A:11-21  

✓ A Certificate From a Surety Company pursuant to N.J.S.A.40A:11-22  

✓ A Statement of Corporate Ownership pursuant to N.J.S.A.52:25-24.2  

✓ A Listing of Subcontractor as required by N.J.S.A.40A:11-16  

✓ A Non-Collusion Affidavit (This form must be Notarized)  

✓ 
If applicable, Bidder’s Acknowledgment of Receipt of Any Notice(s) or Revision(s) or 

Addenda to the Advertisement, Specifications or Bid Document(s) 
 

B.  FAILURE TO SUBMIT THE FOLLOWING DOCUMENTS MAY BE CAUSE FOR THE BID TO 

BE REJECTED (N.J.S.A.40A:11-23.1b). 

Required With         Initial Each Item Required With          Initial Each Item 

Submission of Bid    Submitted with Bid Submission of Bid     Submitted with Bid 

(Owner’s Checkmarks)        (Bidders Initials) (Owner’s Checkmarks)          (Bidders Initials) 

✓ 
Certificates(s) of Registration Under 

N.J.S.A. 34:11-56.48 et. seq 

  
✓ 

Business Registration Certificate(s) to 

comply with N.J.S.A. 52:32-44 

 

✓ Statement of Financial Responsibility   ✓ Bidders Affidavit  

✓ Plan and Equipment Questionnaire      

 

C.   SIGNATURE: THE UNDERSIGNED HEREBY ACKNOWLEDGE AND HAS SUBMITTED THE 

ABOVE LISTED REQUIREMENTS. 

Name of Bidder: _________________________________________________________________ 

Authorized Representative Signature: _________________________________________________ 

Printed Name and Title: ___________________________________________________________ 

Date: ___________________________________________________________________________ 
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ACKNOWLEDGMENT OF RECEIPT OF CHANGES TO BID DOCUMENTS 

OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III 

TOWNSHIP OF STILLWATER 

 

Pursuant to N.J.S.A. 40A:11-23.1a., a provision of the New Jersey Local Public Contracts Law, the 

undersigned bidder hereby acknowledges receipt of the following notices, revisions, or addenda to the 

bid advertisement, specifications or bid documents.  By indicating date of receipt, Bidder 

acknowledges the submitted bid takes into account the provisions of the notice, revision or addendum.  

Note that the local unit’s record of Notice to Bidders shall take precedence and that failure to include 

provision of changes in a bid may be subject to rejection of the bid. 

 

LOCAL UNIT 

REFERENCE NUMBER 

OR TITLE OF 

ADDENDUM/REVISION 

HOW RECEIVED (MAIL, 

FAX, PICK-UP, ETC.) 

 

DATE RECEIVED 

   

   

   

   

   

   

   

   

   

 

□  NO ADDENDA WAS RECEIVED 

 

ACKNOWLEDGEMENT OF BIDDER 

 

Name of Bidder:                                                                                                                               _ 

 

Authorized Representative Signature:                                                                                              _ 

 

Printed Name and Title:                                                                                                                    _ 

 

Date:                                                                                                                                                  _ 
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SCHEDULE OF PRICES 

OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III 

TOWNSHIP OF STILLWATER 

ITEM ESTIMATED DESCRIPTION AND EXTENDED 

 NO.  QUANTITY       UNIT PRICE     TOTAL 

 

1. 3,000 S.Y. HMA Milling, 3” or Less 

 

  @$                                            S.Y. $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 

 

 

2. 600 Tons HMA 19M64 Base Course 

 

  @$                                         Tons $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 

 

 

3. 550 Tons HMA 9.5M64 Surface Course 

  @$                                         Tons $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 

 

 

4. 390 L.F. 15” High Density Polyethylene Pipe 

 

  @$                                         L.F. $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 

 

 

5. 30 L.F. 18” High Density Polyethylene Pipe 

 

  @$                                         L.F. $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 
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SCHEDULE OF PRICES (Continued) 

OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III 

TOWNSHIP OF STILLWATER 

ITEM ESTIMATED DESCRIPTION AND EXTENDED 

NO.  QUANTITY       UNIT PRICE     TOTAL 

 

6. 185 L.F. Subbase Outlet Drain 

 

  @$                                         L.F. $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 

 

 

7. 5 Each Inlet, Type A 

 

  @$                                         Each $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 

 

 

8. 3,600 L.F. Traffic Stipes, 4” 

 

  @$                                         L.F. $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 

 

 

9. 200 S.Y. Topsoil, Fertilizing & Seeding 

 

  @$                                         S.Y. $                   _ 

 

                                                                                                                                             _ 

  (Unit Price Written in Words) 

 

 

10. Lump Sum Fuel Price Adjustment 

 

  @$  1,000.00                          L.S. $1,000.00 *   _ 

 

                                                One Thousand Dollars and No Cents                                 _ 

  (Unit Price Written in Words) 

 

11. Lump Sum Asphalt Price Adjustment 

 

  @$  1,000.00                          L.S. $1,000.00 *   _ 

 

                                              One Thousand Dollars and No Cents                                   _ 

  (Unit Price Written in Words) 
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SCHEDULE OF PRICES (Continued) 

OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III 

TOWNSHIP OF STILLWATER 
 

 

                        TOTAL BID AMOUNT  $                                                                     _ 
 

                                                                                                                                                               

(Written Total Base Bid Amount) 

 

 

* NOTE REGARDING ITEM No. 10 and ITEM No. 11 

The Schedule of Prices includes Pay Items for Fuel Price Adjustment (Item No. 10) and 

Asphalt Price Adjustment (Item No. 11).  The unit price and extended total for these Items 

have been inserted in the Schedule of Prices by the Engineer as an allowance.  The inserted 

unit price amount for each item is an estimate for the Project.  These Pay Items are 

included in the Schedule of Prices to advise each Bidder that payment for these items will 

be calculated in accordance with provisions of the contract documents at the conclusion of 

the Project and included in the final payment amount if appropriate.  A lump sum 

allowance for these Pay Items has been inserted in the Schedule of Prices to insure that 

these items do not impact the award of the contract.  The lump sum amount inserted for 

these items is not to be changed by the Bidder.  Any adjustment to the lump sum allowance 

for these items may deem the Bid to be unresponsive. 
 

The sum of the individual Pay Items used to determine the Total Bid Amount is to include 

the allowance for these items. 
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OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III 

TOWNSHIP OF STILLWATER 

  
(Corporation) 

NAME:  _______________________________________________________ (Limited Liability Company) 

(Individual) 
(Partnership) 

 

ADDRESS:                                                                                                                             _ 

 

                                                                                                                                   _ 

 

                                                                                                                                   _ 

 

TELEPHONE:                                                                                                                        _ 

 

DATE:                                                                                                                                      _ 

 

 

SIGNED:                                                        TITLE:                                                             _ 

 

 

SIGNED:                                                        TITLE:                                                             _ 

 

 

If a partnership, at least two partners must sign Bid. If a corporation, president and one other officer 

must sign Bid and affix corporation seal. If a limited liability company, the managing member must sign 

the Bid.  The full names and residences of all persons and parties interested in this Bid as principals are 

as follows:  (For a partnership, list each partner, and for a corporation list president, secretary, 

treasurer and manager and state of incorporation and for a limited liability company, list the managing 

member.) 

 

                                                                                                                                                        _ 

 

                                                                                                                                                        _ 

 

                                                                                                                                                        _ 

 

                                                                                                                                                        _ 

 

                                                                                                                                                        _ 

 

                                                                                                                                                        _ 

 

                                                                                                                                                        _ 

 

                                                                                                                                                        _ 
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FORM OF BID BOND 

 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned 

 

                                                                                                                                                                                        _ 

                                                  (Name of Principal) 

AS PRINCIPAL, AND 

 

                                                                                                                                                                                        _ 

                                                    (Name of Surety) 

 

AS SURETY, are held and firmly bound unto The Township of Stillwater called the "Township" in the penal sum 

 

 of                                                                                                                                  DOLLARS, 

for the payment of which sum, well and truly to be made, the Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal has submitted a Bid dated                                         ,20       for  OLD SCHOOL 

HOUSE ROAD RECONSTRUCTION SECTION III in the Township of Stillwater, Sussex County, 

New Jersey. 

 

NOW, THEREFORE, if the Principal shall not withdraw said Bid within sixty (60) days after the date of the 

opening of same, and if the Obligee shall accept the Bid of the Principal and the Principal shall enter into a 

Contract with the Obligee in accordance with the terms of such Bid, and give such Bonds as may be specified in 

the Contract Documents with good and sufficient Surety for the faithful performance of such Contract and for the 

prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the 

Principal to enter into such Contract and give such Bonds within the time specified, if the Principal shall pay to the 

Obligee the difference not to exceed the penal amount hereof between the amount specified in said Bid and such 

larger amount for which the Obligee may in good faith contract with another party to perform the Work covered 

by said Bid, then this obligation shall be null and void, otherwise to remain in full force and effect. 

 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them 

as are Corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their 

proper officers, the day and year set forth herein below. 

 

Signed, Sealed, and Dated                                                                                                          _      

 

WITNESS:                                                                                                                                  _    

                                                                               (Principal) 

(CORPORATE SEAL) 

                          BY:                                                                                                                     _    

 

                          TITLE:                                                                                                               _  

                                                            (Print or Type Name and Title) 

                           

 

WITNESS:                                                                                             _ 

 

(CORPORATE SEAL)                                                                         _ 

                                                                  (Surety) 

 

                          BY:                                                                             _ 

                                                           (Attorney-in-fact) 



1217-BID BD-9 

CONSENT OF SURETY 

 

 

 KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned the 

                                                                                                                                                                         

a corporation organized and existing under the laws of the State of                                                         and 

authorized to do business in the State of New Jersey, due hereby consent and agree with the Township 

that if the foregoing Bid of  

                                                                                                   _ 

                                                                                                    _ 

                                                                                                    _ 

hereinafter called the Contractor, for 

                                                                 _                                   _  

                                                                  _                                  _ 

                                                                  _                                 _ 

be accepted, and a Contract for said work be awarded to said Contractor, we will, upon its being so 

awarded, become Surety for said Contractor and agree to be bound with said Contractor upon the 

terms and conditions set forth in the Bid and Specifications and shall provide security through the 

issuance of not less than both a Performance Bond and a Labor and Materials Payment Bond, each to 

be in an amount equal to one hundred percent (100%) of the Contract price and to be conditioned so as 

to indemnify the Township against loss due to the failure of the Contractor to fulfill the obligations and 

requirements of said Contract. 

 

 IN WITNESS WHEREOF, the undersigned Corporation has caused this Agreement to be 

signed by its duly authorized representative and its corporate seal to be affixed hereto. 

 

Signed, Sealed and Dated this                  day of                        , 20     . 

 

 BY:                                                                           _ 

                                 Attorney-in-fact 

 

NOTE:  Consent of Surety must be signed by an authorized agent or representative of the Surety 

Company. 
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 NON-COLLUSION AFFIDAVIT 

 

STATE OF NEW JERSEY, COUNTY OF                                      ss: 

 

I,                                                                                           from the Municipality  

of                                                          in the County of                                                    _ in the State 

of                             , of full age, being duly sworn according to the law on my oath depose and say that: 

I am                                                        of the firm of                                                   the Bidder making the 

Bid for the above named project, and that I executed the said Bid with full authority to do so; that said 

bidder has not directly or indirectly, entered into any agreement, participated in any collusion, or 

otherwise taken any action in restraint of free, competitive bidding in connection with the above named 

project; and that all statements contained in said Bid and in this affidavit are true and correct, and 

made with full knowledge that the Township relies upon the truth of the statements contained in said 

Bid and in the statements contained in this affidavit in awarding the contract for the said project. 

 

I further warrant that no person or selling agency has been employed or retained to solicit or secure 

such contract upon an agreement or understanding for a commission, percentage, brokerage or 

contingent fee, except bona fide employees or bona fide established  

commercial or selling agencies maintained by                                                                        

                                                                                                              (N.J.S.A. 52:34-15.) 

 

Subscribed and sworn to before me 

 

this                                                    _day 

 

of                                     , 20     . 

 

 

 

                                                    (Seal) 

                 (Notary Public) 

 

 

My Commission expires:                                                     _ 
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OWNERSHIP DISCLOSURE STATEMENT 

 

 

In accordance with State law, corporate and partnership bidders on this contract must submit a 

statement setting forth the names and addresses of all stockholders in the corporation who own ten 

(10%) or more of its stock, of any class, or of all individual partners in the partnership who own a ten 

percent (10%) or greater interest therein, as the case may be.  If one or more such stockholder or 

partner is itself a corporation or partnership, the names and addresses of stockholders holding ten 

percent (10%) or more of that corporation’s stock or of the partners owning ten percent (10%) or 

greater interest in the partnership, as the case may be shall also be listed. 

 

This requirement applies to all forms of corporations and partnerships, including limited partnerships, 

S corporations, limited liability companies and limited liability partnerships. 

 

 

OWNERSHIP OF ORIGINAL BIDDING CORPORATION/PARTNERSHIP 

 

 

 NAME % INTEREST ADDRESS 

 

                                                                                                                                                              _ 

 

                                                                                                                                                              _ 

 

                                                                                                                                                              _ 

 

                                                                                                                                                              _ 

 

                                                                                                                                                              _ 

 

                                                                                                                                                              _ 

 

 

CORPORATE/PARTNERSHIP STOCKHOLDERS 

IN BIDDING CORPORATION OR PARTNERSHIP 

 

 NAME % INTEREST ADDRESS 

 

                                                                                                                                       _                              _ 

 

                                                                                                                                                                       _ 

 

                                                                                                                                                                       _ 

 

                                                                                                                                                                       _ 

 

                                                                                                                                                                       _ 
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STATEMENT OF FINANCIAL RESPONSIBILITY 

 

1.  Previous work of similar nature completed within the past five years. (List Three) 

 

A.  Owner                                                                                                                                            _ 

 

Telephone Number                                                                                                                       _ 

 

Business Address of Owner                                                                                                          _ 

 

Type of Work                                                                                                                                 _ 

 

Contract Price $                                                                                                                             _ 

 

Extra Work Required $                                                                                                                 _ 

 

Approximate Date of Award of Contract                                                                                   _ 

 

Approximate Date of Completion                                                                                                _ 

 

Name, Address and Telephone Number of Owner's Engineer or Superintendent 

 

                                                                                                                                                         _ 

 

                                                                                                                                                      _ 

 

                                                                                                                                                       _ 

 

 

B.  Owner                                                                                                                                            _ 

 

Telephone Number                                                                                                                       _ 

 

Business Address of Owner                                                                                                          _ 

 

Type of Work                                                                                                                                 _ 

 

Contract Price $                                                                                                                             _ 

 

Extra Work Required $                                                                                                                 _ 

 

Approximate Date of Award of Contract                                                                                   _ 

 

Approximate Date of Completion                                                                                                _ 

 

Name, Address and Telephone Number of Owner's Engineer or Superintendent 

 

                                                                                                                                                         _ 

 

                                                                                                                                                      _ 

 

                                                                                                                                                       _ 
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STATEMENT OF FINANCIAL RESPONSIBILITY (Continued) 

 

C.  Owner                                                                                                                                            _ 

 

Telephone Number                                                                                                                       _ 

 

Business Address of Owner                                                                                                          _ 

 

Type of Work                                                                                                                                 _ 

 

Contract Price $                                                                                                                             _ 

 

Extra Work Required $                                                                                                                 _ 

 

Approximate Date of Award of Contract                                                                                   _ 

 

Approximate Date of Completion                                                                                                _ 

 

Name, Address and Telephone Number of Owner's Engineer or Superintendent 

 

                                                                                                                                                         _ 

 

                                                                                                                                                      _ 

 

                                                                                                                                                       _ 

 

 

2.  Total approximate volume of work of similar nature completed within the past five years 

 

  $                                                                                                                                                      _ 

 

3.  General Business Reference (List two or three). 

 

          Name                          Occupation                       Business Address                            Telephone No. 

 

    A.                                                                                                                                                              _ 

 

    B.                                                                                                                                                              _ 

 

    C.                                                                                                                                                               _ 

 

4.  Bank Reference 

 

          Name                                 Address                                             Telephone No. 

 

                                                                                                                                                                        

 

                                                                                                                                                                  _ 
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STATEMENT OF FINANCIAL RESPONSIBILITY (Continued) 

 

5.  Corporate Surety 

 

    Name                                                                                                                                                        

 

    Address                                                                                                                                                    

 

    Telephone No.                                                                                                                                          

 

6.  Insurance Company/Companies 

 

    Name                                       Address                                      Telephone No. 

 

                                                                                                                                                                       

 

                                                                                                                                                                       

 

                                                                                                                                                                       

 

7.  Number of Permanently employed persons in your Organization. 

 

                                                                 

 

8.  Number of Additional employees contemplated for this work. 

 

                                                                

 

 

 

 

                                                                                                        _ 

                                         Signature of Bidder 

                                                                                                   

 

                                                                                                        _ 

                                        Business Address 

 

 

                                                                                                          _   

                                       Telephone Number 

 

 

                                      _ 

  Date 
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PLAN AND EQUIPMENT QUESTIONNAIRE 

 

 

 

Submitted to:   Township of Stillwater                                                                                                        _ 

 

A Corporation 

By                                                                                                                          A Limited Liability Company 

A Partnership 

An Individual 

 

 

Principal Office                                                                                                                  _ 

 

The signatory of this questionnaire guarantees the truth and accuracy of all statements and of all 

answers to interrogatories hereinafter made. 

 

1. In what manner have you inspected the proposed work? 

Explain in detail. 

 

                                                                                                                                    _   

 

                                                                                                                                    _ 

 

                                                                                                                                    _ 

 

                                                                                                                                    _ 

 

                                                                                                                                    _ 

 

2. Explain your plan or layout for performing the proposed work. 

 

                                                                                                                                      _ 

 

                                                                                                                                      _ 

 

                                                                                                                                      _ 

 

                                                                                                                                      _ 

 

                                                                                                                                      _ 

 

                                                                                                                                      _ 

 

3. The work, if awarded to you, will have the personal supervision of whom? 

 

                                                                                                                                      _ 
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PLAN AND EQUIPMENT QUESTIONNAIRE (Continued) 

 

 

4.  Do you intend to do all of the proposed work with your own forces?                                _     

 

If so, give type of equipment to be used.  (Use separate form if necessary.) 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 

 

                                                                                                                                 _ 
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PLAN AND EQUIPMENT QUESTIONNAIRE (Continued) 

 

 

STATUS OF CONTRACTS ON HAND 
 

5.  Give full information about all of your contracts, whether private or government contracts, whether 

prime or sub-contracts; whether in progress or awarded but not yet begun; or where you are low bidder 

pending formal award of contract. 

 
 

 

OWNER LOCATION DESCRIPTION ADJUSTED 

CONTRACT 

AMOUNT 

AMOUNT 

COMPLETED 

AND BILLED 

BALANCE 

TO BE 

COMPLETED 

ESTIMATED 

DATE OF 

COMPLETION 

       

       

       

       

       

       

       

       

       

       

       

   TOTALS     
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PLAN AND EQUIPMENT QUESTIONNAIRE (Continued) 

 

6.  What equipment do you own that is available for and intended to be used on the proposed project? 

 

 

 TABLE 1 

 

 QUANTITY DESCRIPTION  

 SIZE, CAPACITY, ETC. 

CONDITION YEARS OF 

SERVICE 

PRESENT 

LOCATION 
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PLAN AND EQUIPMENT QUESTIONNAIRE (Continued) 

 

 

7.  What equipment do you intend to purchase or lease for use on the proposed work, should the 

contract be awarded to you? 

 

 TABLE 2 

 

 QUANTITY  DESCRIPTION  

 SIZE, CAPACITY, ETC. 

 COST TO 

 PURCHASE 

 COST TO  

 LEASE 

    

    

    

    

    

    

    

    

    

    

    

    

 

 

8.   Have you made contracts or received firm offers for all materials within prices used in preparing 

your Bid?  Do not give name of dealers or manufacturers. 

 

 

                                                                                                                                                                        _  

                                                                                                                                                

                                                                                                                                                                        _ 

                                                                                                                                                

                                                                                                                                                                        _ 

                                                                                                                                                 

                                                                                                                                                                        _ 

                                                                                                                                                 

                                                                                                                                                                        _ 
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PLAN AND EQUIPMENT QUESTIONNAIRE (Continued) 

 

 

The undersigned hereby declare that the items of equipment in Table #l are owned by 

 

                                                                                                            and are available for and intended to 

 

be used on the Project, if                                                                                                                                 _   

 

is awarded the contract, and that                                                                                                                 _ 

 

propose to purchase or lease for the Project the additional items of equipment stated in Table #2. 

 

If awarded the contract, the undersigned will furnish certificates from the owners of leased  

equipment to the effect, that in case of default of contract, the Township has the right to take  

over the leased equipment for use in completing the work. 

 

 Date:                                                             _ 

 

                                                                                                                                                      _ 

                                                   Name of Organization 

 

 By                                                                 _ 

 

                                                                      _ 

                   Title of Person Signing 

 

STATE OF                                                     _ 

                           

COUNTY OF                                                                       (ss):  

 

                                                                                                                                         , being  

 

duly sworn and says that he is                                                                          , of the above  

        

                                                                           _                                                                       _ 

                                                       (Name of Organization) 

 

and that the answers to the foregoing questions and all statements therein contained are true and 

correct. 

 

Subscribed and sworn to before me 

 

this                                                    _ 

 

day of                                     , 20     . 

 

                            

 

                                                    (Seal) 

                 (Notary Public) 

 

 

My Commission expires:                                                     _  
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IDENTIFICATION OF SUBCONTRACTORS 

 

Will any part of the Work be subcontracted? 

YES (  )    NO (  ) 

 

Bidders shall identify all subcontractors who will be used in the work except vendors, and shall use the 

subcontractors listed.  Furthermore, for work which requires State licenses or permits, bidders must 

provide license and/or permit numbers, expiration dates, and copies of the documents for all affected 

subcontractors. If applicable, bidders shall supply said information with respect to their own licenses 

and/or permits. 

 

Failure to provide any of the foregoing information will result in rejection of the Bid.  Attach additional 

sheets if necessary. 

 

Name                                                               _                                                            _ 

Address                                                             _                                                          _ 

Trade                                                           License/Permit                                        _ 

 

Name                                                                                                                           _ 

Address                                                                                                                       _ 

Trade                                                           License/Permit                                      _ 

 

Name                                                                                                                          _ 

Address                                                                                                                      _ 

Trade                                                           License/Permit                                     _ 

 

Name                                                                                                                          _ 

Address                                                                                                                      _ 

Trade                                                           License/Permit                                     _ 

 

The undersigned hereby acknowledges and has submitted the above listed Mandatory Form. 

Name of Bidder:                                                                                                                      _  

By: Authorized Representative Signature:                                                                              _ 

Printed Name and Title:                                                                                                          _ 

Date:                                                                                                                                         _ 
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BIDDER'S AFFIDAVIT 

 

 

 

 

 

State of                                        )                                  ss: 

 

County of                                     ) 

 

                                                                                                                                                _ 

 

being duly sworn, deposes and says that he resides at 

 

                                                                                                                                               _ 

 

that he is the                                                                                                                        _ 

                                                                     (Title) 

 

who signed the above Bid, that he was duly authorized to sign, and that the Bid is a  

true offer of the Bidder, and the seal attached is the seal of the Bidder and that all the declarations  

and statements contained in the Bid are true to the best of his knowledge and belief. 

 

 

 

                                                            _ 

                      (Affiant) 

 

 

 

Subscribed and sworn to before me 

 

this                                                    _ 

 

day of                                     , 20     . 

 

                              

 

                                                                 (Seal) 

                 (Notary Public) 

 

 

My Commission expires:                                                     _ 
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BIDDER'S BUSINESS REGISTRATION CERTIFICATE 

 

 

Bidders and their subcontractors, if any, must comply with the provisions of P.L. 2004 c.57 (N.J.S.A. 

52:32-44) and submit proof that the Bidder is registered with the New Jersey Department of the 

Treasury, Division of Revenue, by including a copy of the Business Registration Certificate issued to the 

Bidder and any subcontractors by the Division of Revenue in the Bid Package returned to the 

Township. 

The only acceptable proof is the “Business Registration Certificate” provided by the New Jersey 

Division of Revenue. 

 

 

FAILURE TO SUBMIT THE BUSINESS REGISTRATION CERTIFICATE MAY CAUSE THE BID 

TO BE REJECTED. 
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CERTIFICATION OF BIDDER'S STATUS  

ON  

THE STATE TREASURER’S LIST OF 

DEBARRED, SUSPENDED AND DISQUALIFIED BIDDERS 

OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III 

TOWNSHIP OF STILLWATER 
 

 

State of New Jersey 

 

County of                            _ 

 

I,                                                                                      , of the                                              ,   

 

of                                                          , in the State of                                  , of full age being 

 

duly sworn according to law on my oath depose and say that: 

 

I am                                                       of the firm of                                                             , 

 

the Bidder making the Bid for the above named project, that I executed the Bid, this affidavit and all 

other bidding documents with full authority to do so, and the bidder is not now at the time of submission 

of this Bid included on the State of New Jersey Treasurer’s List of Debarred, Suspended and 

Disqualified Bidders. 

 

 

By:                                                             Date:                                 _ 

       Deponent’s Name 

 

                                                                 _ 

       Deponent’s Title 

 

 

 

 

Subscribed and sworn to before me 

 

this                                                    _ 

 

day of                                     , 20     . 

 

                              

 

                                                    (Seal) 

                 (Notary Public) 

 

 

My Commission expires:                                                     _ 



 

1217-NOA N-1 

NOTICE OF AWARD 

 

 

 

 

TO:               

  

             

 

CONTRACT DESCRIPTION: 

 

OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III    

 

Township of Stillwater           

 

YOU ARE HEREBY NOTIFIED that the Bid submitted by you on _________________________ 

 

in the amount of ____________________________________________________________________ 

 

dollars  ($___________________________)  for the above-described contract has been accepted by 

 

TOWNSHIP OF STILLWATER 

                   (Township) 

 

You are required to execute the Agreement to verify your acceptance of this Contract and to 

furnish the requisite documents, including the Guarantees and the Certificate of Insurance, within 

ten (10) days after the date of this Notice. If you fail to offer responsive documents within ten (10) 

days from the date of this Notice, the Township will be entitled to consider all of your rights arising 

out of the Township's acceptance to your Bid as abandoned and as a forfeiture of your Bid Bond 

and the Township will be entitled to such other rights as may be granted by law. 

 

Dated this         day of               , 2019 

 

 

 

 

FOR THE 

 

TOWNSHIP OF STILLWATER 

 

 

BY:____________________________________________ 

 

 

TITLE:________________________________________ 
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AGREEMENT 

OLD SCHOOL HOUSE ROAD 

RECONSTRUCTION 

SECTION III 

STILLWATER TOWNSHIP 

SUSSEX COUNTY, NEW JERSEY 

THIS AGREEMENT, made this             day of                in the year  

Two Thousand and Nineteen by and between the Township of Stillwater, County of Sussex, a municipal 

corporation of the State of New Jersey, having an office at 964 Stillwater Road, Stillwater Township, New 

Jersey 07860 herein called the "Township,@ and 

 

                                                                                               

                                (Name of Contractor) 

 

                                                                                       

                                   (Address) 

 

Party of the Second Part, herein called the "Contractor". 

 

WITNESSED:  that the parties to these presents, each in consideration of the agreements on the part 

of the other, herein contained, do hereby agree as follows: 

 

l.  The Contractor will, at his expense, furnish all labor, services and all materials for the 

construction and completion of the Work proposed to be done for the Township, and will 

construct, complete and finish the same in a workmanlike manner to the satisfaction and 

approval of the Township, in the manner and within the time hereinafter limited, and in 

accordance with the Plans and Contract Documents prepared by Guerin & Vreeland 

Engineering, Inc., dated May 2019, which are hereby fully incorporated and with the same 

effects as if the same had been set forth in the body of this agreement. 

 

2.  The Contractor agrees to make payments of all proper charges for labor and materials required 

in the aforementioned work, and to defend, indemnify, and save harmless the Township, its 

officers, employees, agents and servants, and each and every one of them, against and from all 

damages to which the said parties must be put, by reason of injury to the person or property of 

others resulting from performance of said work, or through the negligence of the Contractor, 

or through any improper or defective machinery, implements, or omission on the part of the 

Contractor, or his agent or agents, employees or servants. 

 

3.  It is also agreed and understood that the acceptance of the final payment of the Contract shall 

be considered as a release in full of all claims against the Township, or any of its officers, 

employees, agents and servants, arising out of or by reason of, the work done and materials 

furnished under this Contract. 
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AGREEMENT (Continued) 

 

In consideration of the premises, the Township hereby agrees to pay to the Contractor for the said work, when 

fully completed, the estimated sum of: 

 

                                                             Dollars and       cents.  

 

(                ). 

 

payments to be made at the prices specified in the Contractor's Bid, as provided in the specifications and upon 

presentation of the proper certificates to the Township and upon the terms set forth in the specifications.  It is 

understood that the amount to be paid shall be the total based on the said prices contained in the said Bid and 

made a part of the Contract, for the Work actually done. 

 

This contract is to be binding upon the Township and its successor or successors, and upon the Contractor and 

its executors, administrators, successor or successors, and is voidable and may be terminated by the Township 

if the provisions of the specifications relative thereto are not complied with. 

 

IN WITNESS WHEREOF, the said parties hereto have duly executed this Agreement in the day and year first 

above written. 

 

 

ATTEST:   TOWNSHIP OF STILLWATER 

  COUNTY OF SUSSEX 

  STATE OF NEW JERSEY 

 

 

BY:       BY:       

   Lynda Knott, Township Clerk    Lisa Chammings, Mayor 

 

                         

Date  

 

 

 

 

ATTEST:  CONTRACTOR 

 

 

By:                                      BY:                                     

 

 

                                                                                 

    Print Name   Print Name 

 

                         

Date 
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BOND NO.                       

PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS:  That we, the undersigned 

 

                                                                                                                 

 

                                                                                                                 

 

as Principal (Contractor) and                                                                    

 

                                                                                                            

 

a Surety duly authorized to transact business in the State of New Jersey (Surety), are held and firmly bound 

onto Township of Stillwater, County of Sussex, New Jersey as Obligee (Township), in the penal sum  

 

of                                            DOLLARS ($                                           ),  

 

lawful money of the United States, for the payment whereof Contractor and Surety bind themselves, their 

heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, Contractor has by written agreement dated                                 entered 

into a Contract with the Township for the OLD SCHOOL HOUSE ROAD RECONSTRUCTION 

SECTION III which Contract is by reference made a part hereof and is hereinafter referred to as the Contract. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Contractor, its 

representatives or assigns, shall promptly and faithfully perform said Contract and all modifications, 

amendments, additions and alterations thereto that may hereafter be made, according to its terms and true 

intent and meaning, including repair and/or replacement of defective work, and shall fully indemnify and save 

harmless the Township from all cost and damage which it may suffer by reason of Contractor's failure to do so, 

and shall fully reimburse and repay the Township for all outlay and expense which the Township may incur in 

making good any such default, and shall protect said Township against and pay such default, and shall protect 

said Township against and pay any and all amounts, damages, costs and judgments which may or shall be 

recovered against said Township or its officers or agents or which the said Township may be called upon to 

pay to any person or corporation by reason of any damages arising or growing out of the doing of said work or 

the manner of doing the same or the neglect of said Contractor or its agents or servants or the improper 

performance of the said work by the said Contractor or its agents or servants or the infringement of any patent 

or patent right by reason of the use of any materials furnished or worked on as aforesaid or otherwise, then this 

obligation shall be null and void; otherwise it shall remain in full force and effect. 

  



1217-Agreement A-5 

PAGE 2 

PERFORMANCE BOND (Continued) 

 

The Surety, for value received, for itself, its successors and assigns, hereby stipulates and agrees, if requested 

to do so by the Township, to fully perform and complete the work to be performed under the contract, pursuant 

to the terms, conditions, and covenants thereof, if for any cause the Contractor fails or neglects to fully 

perform and complete such work.  The Surety further agrees to commence such work of completion within 

twenty-one (21) days after written notice thereof is received from the Township and to complete such work 

within such time as the Township may fix. 

 

In the alternative, the Surety, for value received, for itself and its successors and assigns, hereby stipulates and 

agrees that it will obtain a bid or bids for submission to the Township for completion of the contract in 

accordance with its terms and conditions, and upon determination by Township and Surety of the lowest 

responsible bidder, arrange for a contract between such bidder and Township and make available as the work 

progresses sufficient funds to pay the cost of completion, less the balance of the contract price.  The term 

"balance of the contract price" as used in this paragraph, shall mean the total amount payable by Township to 

Contractor under the contract and any amendments thereto, less the amount previously paid by Township to 

Contractor.  The cost for which the Surety may be liable hereunder shall not exceed the amount set forth in 

the first paragraph hereunder. 

 

The Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that no 

change, extension of time, alteration, or addition to the terms of this contract or the work to be performed there 

under or the Specifications accompanying the same shall in any way effect its obligations on this bond, and it 

does hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the 

contract or to the work or to the specifications. 

 

The Surety expressly agrees that the Bond shall be deemed amended automatically and immediately, without 

formal and separate amendments thereto, upon amendment to the contract increasing the contract price not 

more than twenty percent (20%), so as to bind the Contractor and the Surety to the full and faithful 

performance of the contract as so amended. 

 

This Bond is continued in effect for one (1) year after completion and acceptance of the work, with liability 

equal to one hundred percent (100%) of the contract price, subject to the condition that the Contractor will, at 

own expense, upon notification by the Township, correct any defective or faulty work or material which may 

appear within one (1) year after completion of the work and final payment. 
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PAGE 3 

PERFORMANCE BOND (Continued) 

 

IN WITNESS WHEREOF, this instrument is executed in four (4) counterparts, each one of which shall be 

deemed an original, this 

 

                      day of                      , 20     . 

 

 

ATTEST:  Contractor’s Name and Address 

                                                          

 

        

 

                                       

Secretary  BY:                                                                       

   (Principal of Contractor) 

 

(CONTRACTOR'S SEAL)  

                                                     

  (Print Name and Title) 

 

 

WITNESS:  Surety Name and Address 

 

BY:                                          

          Witness as to Surety            

                                            

 

Address:                                                     

 

                                                 

 

 

BY:                                                 

  (Attorney-in-Fact) 

 

(SURETY SEAL)   

                                            

   (Print Name) 

 

NOTES:   

 

1. The date of the Bond shall not be earlier than the date of the agreement. 

 

2. The Surety Company shall be listed in the US Treasury Department Circular 570, authorized to 

transact business in New Jersey and have sufficient resources to issue the bond. 

 

3. If Contractor is a partnership, all partners shall execute the bond 
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SURETY DISCLOSURE STATEMENT AND CERTIFICATION 
 

                                                                                 ,  

 

surety(ies) on the attached bond, hereby certifies(y) the following: 

 

(1) The surety meets the applicable capital and surplus requirements of R.S.17:17-6 or R.S.17:17-7 as of 

the surety's most current annual filing with the New Jersey Department of Insurance. 

 

(2) The capital (where applicable) and surplus, as determined in accordance with the applicable laws of 

this state, of the surety(ies) participating in the issuance of the attached bond is (are) in the following 

amount(s) as of the calendar year ended December 31, 2018 (or the most recent calendar year for which capital 

and surplus amounts are available), which amounts have been certified as indicated by the certified public 

accountants (indicating separately for each surety that surety's capital and surplus amounts, together with the 

name and address of the firm of certified public accountants that shall have certified those amounts): 

 

                                                                   

                                                                   

                                                                   

                                                                   

 

(3) (a) With respect to each surety participating in the issuance of the attached bond that has 

 received from the United States Secretary of the Treasury a certificate of authority 

 pursuant to 31 U.S.C. ' 9305, the underwriting limitation established therein and the date 

 as of which that limitation was effective is as follows (indicating for each such surety that 

 surety's underwriting limitation and the effective date thereof): 

 

                                                                  

                                                                  

                                                                  

                                                                  

 

 (b) With respect to each surety participating in the issuance of the attached bond that has not 

 received such a certificate of authority from the United States Secretary of the Treasury, the 

 underwriting limitation of that surety as established pursuant to R.S.17:18-9 as of (date on 

 which such limitation was so established) is as follows (indicating for each such surety that 

 surety's underwriting limitation and the date on which that limitation was established. 
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SURETY DISCLOSURE STATEMENT AND CERTIFICATION (Continued) 

 

(4) The amount of the bond to which this statement and certification is attached is 

 

$                                                                                                                                     

 

(5) If, by virtue of one or more contracts of reinsurance, the amount of the bond indicated under item (4) 

above exceeds the total underwriting limitation of all sureties on the bond as set forth in items (3)(a) or 

(3)(b) above, or both, then for each such contract of reinsurance: 

 

 (a) The name and address of each such reinsurer under that contract and the amount of that 

 reinsurer's participation in the contract is as follows: 

 

                                                               

                                                               

                                                               

                                                              ; and 

 

 (b) Each surety that is party to any such contract of reinsurance certifies that each reinsurer  

  listed under item (5)(a) satisfies the credit for reinsurance requirement established under  

  P.L.1993,c.243(C.17:51B-1 et seq.) and any applicable regulations in effect as of the date on 

  which  the bond to which this statement and certification is attached shall have been filed with 

  the appropriate agency   
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CERTIFICATE 
(to be completed by an authorized certifying agent 

for each surety on the bond) 

 

I,                                                             , as                                                                        
                  (Name of agent)                      (Title of agent) 
 

for                                                                                                      , 
    (name of surety) (name of agency/corporation/mutual insurance company/other (indicating type of business organization) 

(circle one) 

 

domiciled in                                             , DO HEREBY CERTIFY that to the 
    (State of domicile) 

 

best of my knowledge, the foregoing statements made by me are true and acknowledge that if any of those 

statements are false, this bond is VOIDABLE.  

 

 

                                          
    (Signature of certifying agent) 

 

 

                                          
   (Printed name of certifying agent) 
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BOND NO.                      

LABOR AND MATERIALS PAYMENT BOND 
 

 

KNOW ALL MEN BY THESE PRESENTS:  That we, the undersigned 

 

                                                                                                                

 

                                                                                                                      

 

as Principal (Contractor), and                                                                               

 

                                                                                        , a Surety duly 

authorized to transact business in the State of New Jersey (Surety), are held and firmly bound unto the 

Township of Stillwater, County of Sussex, State of New Jersey as Obligee (Township), and unto all persons, 

firms, and corporations who or which may furnish labor or furnish materials as required under the Contract 

and to their successors and assigns, in the penal sum of 

 

                                                                                DOLLARS 

 

($                               ), lawful money of the United States, for the payment whereof Contractor and Surety 

bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by 

these presents. 

 

WHEREAS, Contractor has by written agreement dated                                        

 

entered into a Contract with the Township for the OLD SCHOOL HOUSE ROAD RECONSTRUCTION 

SECTION III which Contract is by reference made a part hereof and is hereinafter referred to as the Contract. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Contractor, its 

representatives or assigns, shall promptly make payment to all claimants as herein defined for all labor and 

material used or reasonably required for use in the performance of the Contract, then this obligation shall be 

void; otherwise it shall remain in full force and effect, subject to the following conditions: 

 

1. A claimant is defined as one having a direct Contract with the Contractor or with a 

Subcontractor for labor, material, or both, used or reasonably required for use in the 

performance of a Contract, labor and material being construed to include, but not limited to 

that part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental of 

equipment directly applicable to the Contract. 
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LABOR AND MATERIALS PAYMENT BOND (Continued) 

 

2. The above-named Contractor and Surety hereby jointly and severally agree with the Township 

that any Abeneficiary@ as the latter is defined in N.J.S.A. 2A:44-143, to whom any money shall 

be due on account of having performed any labor or furnished any materials, provisions, 

provender or other supplies, or teams, fuels, oils, implements or machinery in upon, for or 

about the construction, erection, alteration or repair of any public work or improvement, shall, 

at any time before the expiration of one (1) year from the last date upon which such 

beneficiary shall have performed actual work or delivered materials to the Project, in the case 

of a material supplier, furnish the Surety on this Bond a statement of the amount due to 

him/her/it.  No action shall be brought against the Surety on this Bond until the expiration of 

ninety (90) days after provision to the Surety and the Contractor of the statement of the 

amount due to him/her/it, but in no event later than one (1) year from the last date upon which 

such beneficiary shall have performed actual work or delivered materials to the Project.  If 

the beneficiary sues on this bond for the use of such beneficiary, the beneficiary may 

prosecute the suit to final judgment for such sum or sums as may be justly due the beneficiary, 

and have execution thereon.  The Township shall not be liable for the payment of any costs 

or expenses of any such suit. 
 

3. No suit or option shall be commenced hereunder by any claimant: 
 

a. Unless claimant, other than one having direct contract with the Contractor, shall have 
given written notice to any two of the following:  The Contractor, the Township, or 
the Surety above-named, after such claimant did or performed the last of the work or 
labor, or furnished the last of the materials for which said claim is made, until the 
expiration of ninety (90) days after provision to the Surety and the Contractor of the 
statement of the amount due to the claimant or beneficiary, but in no event later than 
one (1) year from the last date upon which such claimant or beneficiary shall have 
performed actual work or delivered materials to the Project, stating with substantial 
accuracy the amount claimed and the name of the party to whom the materials were 
furnished or for whom the work or labor was done or performed.  Such notice shall 
be served by mailing the same by registered mail or certified mail, postage prepaid, in 
an envelope addressed to the Contractor, Township, or Surety at any place where an 
office is regularly maintained for the transaction of their business, or served in any 
manner in which legal process may be served in the locality in which the aforesaid 
project is located, save that such service may be made by other than a public officer; 

 
b. After the expiration of one (1) year from the last date upon which such beneficiary 

shall have performed actual work or delivered materials to the Project, it being 
understood that, if any limitation embodied in this Bond is prohibited by any law 
controlling the construction hereof, such limitation shall be deemed to be amended so 
as to be equal to the minimum period of limitation permitted by such law. 

 
4. It is expressly agreed that this Bond shall be deemed amended automatically and immediately 

without formal and separate amendments hereto, upon the amendment to the Contract not 
increasing the Contract price more than twenty percent (20%), so as to bind the Contractor and 
the Surety to the full and faithful performance of the Contract as so amended.  The term 
"Amendment", whenever used in this Bond and whether referring to this Bond or the Contract, 
shall include any alteration, addition, extension, or modification of any character whatsoever. 
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LABOR AND MATERIALS PAYMENT BOND (Continued) 
 
 

5. The Surety or its successors and assigns shall not be liable for any compensation recoverable 
by an employee or laborer under the Workmen's Compensation Act. 

 

IN WITNESS WHEREOF, this instrument is executed in four (4) counterparts, each one of which shall be 

deemed an original, this  

 

                              day of                                              , 20     . 

 

 

ATTEST:  Contractor’s Name and Address 

                                                          

 

        

 

                                       

Secretary  BY:                                                                       

   (Principal of Contractor) 

 

(CONTRACTOR'S SEAL)  

                                                     

 (Print Name and Title) 

 

WITNESS:    Surety Name and Address 

 

BY:                                          

          Witness as to Surety            

                                            

 

Address:                                                     

 

                                                 

 

 

BY:                                                 

  (Attorney-in-Fact) 

 

(SURETY SEAL)   

                                            

   (Print Name) 

NOTES:   

 

1. The date of the Bond shall not be earlier than the date of or a date after the date of the agreement. 

 

2. The Surety Company shall be listed in the US Treasury Department Circular 570, authorized to 

transact business in New Jersey and have sufficient resources to issue the bond. 

 

3. If Contractor is a partnership, all partners shall execute the bond. 
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SURETY DISCLOSURE STATEMENT AND CERTIFICATION 
 

                                                                                 ,  

 

surety(ies) on the attached bond, hereby certifies(y) the following: 

 

(1) The surety meets the applicable capital and surplus requirements of R.S.17:17-6 or R.S.17:17-7 as of 

the surety's most current annual filing with the New Jersey Department of Insurance. 

 

(2) The capital (where applicable) and surplus, as determined in accordance with the applicable laws of 

this state, of the surety(ies) participating in the issuance of the attached bond is (are) in the following 

amount(s) as of the calendar year ended December 31, 2018 (or the most recent calendar year for which capital 

and surplus amounts are available), which amounts have been certified as indicated by the certified public 

accountants (indicating separately for each surety that surety's capital and surplus amounts, together with the 

name and address of the firm of certified public accountants that shall have certified those amounts): 

 

                                                                   

                                                                   

                                                                   

                                                                   

 

(3) (a) With respect to each surety participating in the issuance of the attached bond that has 

 received from the United States Secretary of the Treasury a certificate of authority 

 pursuant to 31 U.S.C. ' 9305, the underwriting limitation established therein and the date 

 as of which that limitation was effective is as follows (indicating for each such surety that 

 surety's underwriting limitation and the effective date thereof): 

 

                                                                  

                                                                  

                                                                  

                                                                  

 

 (b) With respect to each surety participating in the issuance of the attached bond that has not 

 received such a certificate of authority from the United States Secretary of the Treasury, 

  the underwriting limitation of that surety as established pursuant to R.S.17:18-9 as of (date 

  on which such limitation was so established) is as follows (indicating for each such surety 

  that surety's underwriting limitation and the date on which that limitation was established. 
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SURETY DISCLOSURE STATEMENT AND CERTIFICATION (Continued) 

 

(4) The amount of the bond to which this statement and certification is attached is 

 

$                                                                                                                                     

 

(5) If, by virtue of one or more contracts of reinsurance, the amount of the bond indicated under item (4) 

above exceeds the total underwriting limitation of all sureties on the bond as set forth in items (3)(a) or 

(3)(b) above, or both, then for each such contract of reinsurance: 

 

 (a) The name and address of each such reinsurer under that contract and the amount of that 

 reinsurer's participation in the contract is as follows: 

 

                                                               

                                                               

                                                               

                                                              ; and 

 

 (b) Each surety that is party to any such contract of reinsurance certifies that each reinsurer 

 listed under item (5)(a) satisfies the credit for reinsurance requirement established under 

 P.L.1993,c.243(C.17:51B-1 et seq.) and any applicable regulations in effect as of the date 

 on which the bond to which this statement and certification is attached shall have been filed 

 with the appropriate agency. 
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CERTIFICATE 
(to be completed by an authorized certifying agent 

for each surety on the bond) 

 

I,                                                                           , as                                                                                            

         (name of agent)                      (title of agent) 

 

for                                                                                                  , 
   (name of surety) (name of agency/corporation/mutual insurance company /other  (indicating type of business organization)                                                                                        

     (circle one)  
 

domiciled in                                    , DO HEREBY CERTIFY that to the    

(State of domicile) 

 

best of my knowledge, the foregoing statements made by me are true and acknowledge that if any of those 

statements are false, this bond is VOIDABLE.  

 

 

                                                  

    (Signature of certifying agent) 

 

 

                                                  

   (Printed name of certifying agent) 
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ACKNOWLEDGMENT FOR INDIVIDUAL 
 

 

STATE OF NEW JERSEY, COUNTY OF                                  SS: 

 

I CERTIFY that on                                    , 20     ,  

 

                                                                                                                                                                               

 

personally came before me and acknowledged under oath, to my satisfaction, that this person (or if more than 

one, each person): 

 

(a) is named and personally signed the attached document, and 

 

(b) signed, sealed and delivered this document as his or her act and deed. 

 

 

                                                                                              

(Signature)  

 

                                                                              

(Print Name) 

 

                                                                              

    (Title) 
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ACKNOWLEDGMENT OF PARTNERSHIP 
 

STATE OF                                      ) 

                                            

:SS: 

COUNTY                                      ) 

 

 

BE IT REMEMBERED, that this                                day of          

 

                 20     , before me, the subscriber, a                          

 

of the State of                                                       , personally appeared. 

 

                                                              , who, I am satisfied, is one of  

 

the members of the firm of                                                                  ,  

the partnership named therein and he/she thereupon acknowledged that the said instrument made by the 

partnership and signed by him/her, was signed, sealed and delivered by him/her as such partner and is the 

voluntary act and deed of the partnership. 

 

 

                                                                                              

(Signature)  

 

                                                                              

(Print Name) 

 

                                                                              

(Title) 
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ACKNOWLEDGMENT FOR CORPORATIONS 
 

STATE OF NEW JERSEY, COUNTY OF                                   SS: 

 

I CERTIFY that on                                            , 20      , 

 

                                                                            

personally came before me, and that this person acknowledged, under oath, to my satisfaction, that: 

 

(a) this person is the                                         secretary of 

 

                                                                          , 

the corporation named in the attached document. 

(b) this person is the attesting witness to the signing of this document by the proper corporate 

officer 

 

who is                                                 the 

 

                                                President of the corporation. 

(c) this document was signed and delivered by the corporation as its voluntary act, duly 

authorized by a proper resolution of its Board of Directors; 

(d) this person knows the proper seal of the corporation which was affixed to this document; and 

(e) this person signed this proof to attest to the truth of these facts. 

 

Signed and sworn to before me on                                        , 20     , 

 

                                                                                                                                                    

(Print name of attesting witness below signature) 

 

**************************************************************************************** 

STATE OF NEW JERSEY, COUNTY OF                                         SS: 

 

I CERTIFY, that on                                                    , 20     , 

 

                                                       personally came before me and this 

person acknowledged, under oath, to my satisfaction, that: 

 

(a) this person signed, sealed and delivered the attached document as                         

 

                      of                                      , the corporation 

 

named in this document; 

(b) the proper corporate seal was affixed; and 

(c) this document was signed and made by the corporation as its voluntary act and deed by virtue 

of authority from its Board of Directors. 

 

                                                          

  (Signature) 

 

                                                                   

      (Name and Title) 
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ACKNOWLEDGMENT FOR LIMITED LIABILITY COMPANY 
 

STATE OF NEW JERSEY, COUNTY OF                                 SS: 

 

I CERTIFY that on                                            , 20     , 

  

                                                                                                                                                   

personally came before me, and that this person acknowledged, under oath, to my satisfaction, that: 

 

(a) this person is                                                      a member of 

 

                                                                         , 

the Limited Liability Company named in the attached document. 

(b) this person is the attesting witness to the signing of this document by the proper company 

representative who is 

 

                                                                       the 

Managing Member of the Limited Liability Company. 

(c) this document was signed and delivered by the Limited Liability Company as its voluntary 

act, duly authorized by a proper resolution of its members; 

(d) this person knows the proper seal of the Limited Liability Company which was affixed to this 

document; and 

(e) this person signed this proof to attest to the truth of these facts. 

 

Signed and sworn to before me on                                            , 20    , 

 

                                                                                                                                                    

(Print name of attesting witness below signature) 

***************************************************************************************** 

STATE OF NEW JERSEY, COUNTY OF                              SS: 

 

I CERTIFY, that on                                                 , 20    , 

 

                                         personally came before me and 

this person acknowledged, under oath, to my satisfaction, that: 

 

(a) this person signed, sealed and delivered the attached document as                              

 

                           of                                             , 

the limited liability company named in this document; 

(b) the proper company seal was affixed; and 

(c) this document was signed and made by the limited liability company as its voluntary act and 

deed by virtue of authority from its members. 

 

                                                                             

  (Signature) 

 

                                         

    (Name and Title) 
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NOTICE TO PROCEED 
 

 

TO: __________________________________________________________________________________ 

 

DATE: __________________________________________________________________________________ 

 

PROJECT: OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III     

 

You are hereby notified that the Contract Documents as submitted have been approved and accepted and that 

work pursuant to your agreement dated 

 

                          is to commence on                             . 

 

 

 

TOWNSHIP OF STILLWATER 

 

 

BY:                                                         

 

 

TITLE:                                                     
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MAINTENANCE BOND 
 

 

TERM OF BOND :                          

 

 

 

KNOW ALL MEN BY THESE PRESENTS, that we                                                         

 

                                                                                                                        

 

hereinafter referred to as the "Principal" and 

 

                                                                                                                   

 

                                                                                                                       

 

hereinafter referred to as the "Surety" ("Sureties") are held and firmly bound to the Township, hereinafter 

referred to as the "Township" or to its successors and assigns, in the penal sum of: 

 

                                                                                                                       

 

                                                                                                             

 

($                             ) Dollars, lawful money of the United States of America, for the payment of which 

said sum of money will and truly to be made, we, and each of us, bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the Township for:  

 

OLD SCHOOL HOUSE ROAD RECONSTRUCTION SECTION III a copy of which Contract is annexed 

to and hereby made a part of this Bond as though herein set forth in full. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its representatives 

or assigns, shall well and faithfully perform the said Contract and all modifications, amendments, additions 

and alterations thereto that may hereafter be made, according to its terms and its true intent and meaning, 

including repair and/or replacement of defective work and guarantees of maintenance for the period stated in 

the Contract, and shall fully indemnify and save harmless the Township from all cost and damage which it 

may suffer by reason of failure to so do, and shall fully reimburse and repay the Township for all outlay and 

expenses which the Township may incur in making good any such default, and shall protect the said Township 

against, and pay any and all amounts, damages, costs and judgments which may or shall be recovered against 

said Township or its officers or agents for which the said Township may be called upon to pay to any person(s) 

or corporation(s) by reason of any damages arising or growing out of the doing of said work, or the repair or 

maintenance thereof, or the manner of doing the said work, or the repair or maintenance thereof, or the manner 

of doing the same, or the neglect of the said Principal or his (their, its) agents or servants, or the improper 

performance of the said work by the said Principal, or his (their, its) agents or servants, or the infringement of 

any patent or patent rights by reason of the use of any materials furnished or work done as aforesaid or 

otherwise, then this obligation shall be null and void, otherwise to remain in full force and effect. 
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MAINTENANCE BOND (Continued) 

 

The Surety (Sureties), for value received, hereby stipulates and agrees, if requested to do so by the Township, 

to fully perform and complete the work to be performed under the contract, pursuant to the terms, conditions, 

and covenants thereof, if for any cause the Principal fails or neglects to so fully perform and complete such 

work.  The Surety (Sureties) further agree(s) to commence such work of completion within twenty-one (21) 

days after written notice thereof from the Township and to complete such work within such time as the 

Township may fix. 

 

The Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and agrees 

that the obligations of said Surety (Sureties) and its bond shall be in no way impaired or affected by any 

extension of time, modifications, omissions, addition(s) or change in or to the said Contract or the work to be 

performed there under, or by any payment there under before the time required therein, or by any waiver of 

any provisions thereof, or by any assignments, subletting or other transfer thereof, or of any work to be 

performed or any monies due or to become due there under; and said Surety (Sureties) does hereby waive 

notice of any and all of such extensions, modifications, omissions, addition(s) changes, payments, waivers, 

assignments, subcontracts, and transfers, and hereby expressly stipulates and agrees that any and all things 

done and omitted to be done by and in relation to assignees, subcontractors and other transferees, shall have 

the same effect as to said Surety (Sureties) as though done or omitted to be done by or in relation to said 

Principal. 

 

 

IN WITNESS WHEREOF, the Principal and the Surety (Sureties) have hereunto set their hands and seals, and 

such of them as are corporations have caused their corporate seals to be hereunto affixed and these presents to 

be signed by their proper officers, the 

 

                         day of                                                    , 20     . 

 

 

                                                           

(Principal) 

(SEAL) 

 

By                                                      

 

 

 

 

                                                                    

(Surety) 

(SEAL) 

 

By                                                                 



 

SUPPLEMENTARY TECHNICAL SPECIFICATIONS 

 
The Standard Specifications for Road and Bridge Construction of the New Jersey Department of 

Transportation, 2007 edition and the New Jersey Department of Transportation Standard Roadway 

Construction, Traffic Control - Bridge Construction Details Booklet, 2007 edition, as amended and 

augmented by the Supplementary Technical Specifications, shall govern the construction of this 

project.  The Notice to Bidders, Special Provisions, Standard Specifications, Bid, Notice of Award, 

and Agreement of the Township, shall govern execution of the Contract. 

Such Standard Specifications are made part of these specifications by this reference and will not be 

repeated herein in all instances.  It is the responsibility of the prospective bidders to familiarize 

themselves with these Standard Specifications, copies of which may be obtained from the website of 

the New Jersey Department of Transportation (www.nj.gov/transportation/eng/specs) 

Whenever any section, subsection, subpart or subheading is amended by such terms as changed to, 

deleted or added it is construed to mean that it amends that section, subsection, subpart or subheading 

of the 2007 Standard Specifications unless otherwise noted.  Whenever reference to a page number is 

made, it is construed to refer to the 2007 Standard Specifications unless otherwise noted. 

Henceforth in this supplementary specification whenever reference to the State, Department is made, 

it is construed to mean the particular person, persons, body, board or agent legally empowered to enter 

into Contracts and otherwise legally act for the Municipality.  Reference to ME or Township Engineer 

or RE shall refer to and mean the professional engineering representative of the Municipality and 

reference to the word Inspector shall mean the authorized project representative of the Township 

Engineer.  The word laboratory shall mean and refer to the Engineer, who may, at his discretion, and 

with the consent of the Municipality, employ qualified technical personnel or testing laboratories to 

assist him in fulfilling the duties normally assigned to the laboratory. 

Whenever reference to Title 27 is made, it is construed to mean Title 40. 

When a publication is specified or referenced it shall be considered a part of these specifications by 

such reference and shall not be repeated herein but shall have the same importance and be as binding 

as if herein.  When a publication is specified or referenced, if no issue or effective date for the 

publication is specified, use the issue or version of the publication that is current at the opening of 

bids. 

The provisions and requirements under the “Materials”, “Construction” or “Procedure” 

subsection of the Standard Specifications shall be met for any Work not provided for in the 

Supplementary Technical Specifications that is required for completion of the project.
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SECTION 154 – MOBILIZATION 

154.01  DESCRIPTION 

This Section describes requirements for mobilization. 

154.02  MATERIALS 

(Intentionally Blank.) 

154.03  PROCEDURE 

154.03.01  Mobilization 

Mobilization consists of the preparatory work and operations, including moving personnel, equipment, supplies, and 

incidentals to the Project Limits.  It also includes all other work performed and costs incurred before beginning work 

on various Items in the Contract. 

THE FOLLOWING IS ADDED TO THIS SUBSECTION: 

This work shall include coordinating with the affected utility companies, municipal and county officials, residents as 

well as business owners as required. 

154.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

There shall be no direct measurement and payment for mobilization.  The cost of this work should be included in other 

Pay Items in the Contract. 

SECTION 159 – TRAFFIC CONTROL 

159.01  DESCRIPTION 

This Section describes the requirements for implementing controls to protect vehicular and pedestrian traffic.  Traffic 

control includes providing, installing, placing, relocating, maintaining, and removing traffic control devices. 

159.02  MATERIALS 

159.02.01  Materials 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

Provide materials as specified: 

Signs ............................................................................................................................................................. 911.01 

Sign Posts ................................................................................................................................................ 911.02.01 

Timber Sign Supports ............................................................................................................................. 911.02.04 

159.02.02  Equipment 

Traffic Control Truck with Mounted Impact Attenuators .......................................................................... 1001.03 

159.03  PROCEDURE 

159.03.01  Traffic Control Coordinator 

THIS SUBSECTION IS DELETED. 
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159.03.02  Traffic Control Devices 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

Ensure that FHWA category 1, 2, 3, and 4 traffic control devices conform to the requirements of NCHRP 350.  Ensure 

that traffic control devices meet or exceed an acceptable condition as described in the ATSSA guide Quality Standards 

for Work Zone Traffic Control Devices.  Traffic control devices need not be new but must be in good condition.  

Provide traffic control devices according to MUTCD. 

Erect traffic control devices before beginning construction operations.  Trim vegetation that obscures the sight distance 

of traffic control devices.  Keep the traffic control devices clean and maintain in acceptable condition until no longer 

required.  Relocate traffic devices as directed by the RE.  Place traffic control devices as directed to provide traffic 

control for Township personnel doing inspections, sampling, testing, and taking measurements required for the 

Project. 

Maintain all traveled ways and other public thoroughfares within the Project Limits in such condition as to provide 

for the safe and convenient passage of vehicular and pedestrian traffic.  Maintain traffic conditions to the complete 

satisfaction of the RE, the Municipal Public Works, Police and Fire Departments as well as County Officials during 

both working hours and non-working hours for the duration of the Contract. 

1. Construction Signs.  Install anchor posts with soil anchor plates, except when installing in rock or in 

concrete. 

The Contractor may place construction signs on portable sign stands instead of sign posts with the approval 

of the RE. 

When construction signs or existing signs do not reflect work zone traffic conditions, cover the signs with 

black polyethylene sheeting.  Ensure that the cover is opaque under all lighting conditions and completely 

conceals the entire front of the sign panel.  Securely attach the cover to the back side of the sign without 

damaging the reflective sheeting.  Do not tape the cover to the face of the sign.  Ensure that the cover 

remains secure in all weather conditions.  Remove construction signs when no longer required and restore 

the post hole to match the surrounding conditions. 

159.03.08  Traffic Direction 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

Traffic control includes providing qualified traffic directors and/or flaggers.  Traffic control also includes providing 

qualified personnel, materials and equipment for emergency measures required to cope with unsatisfactory conditions 

on the road caused by unfavorable weather, operations of other Contractors, Utility Companies, etc.  

A. Flagger.  Provide a flagger that has received formal training in flagging operations and the proper use of the 

STOP/SLOW paddle.  The flagger must meet MUTCD qualifications and, when requested, demonstrate 

competency to the RE.  Immediately replace flaggers who fail to demonstrate competency with a competent 

flagger.  Ensure that flaggers wear a 360 °high-visibility retroreflective orange safety garment meeting 

ANSI/ISEA Class 3, Level 2 standards.  Ensure that the flagger is equipped with a STOP/SLOW paddle 

meeting MUTCD requirements and follows MUTCD flagging procedures. 

B. Police.  Police will be on-duty local Police.  Police are either provided by the RE as employees of the local 

government as a vendor.  The use of police services does not relinquish or diminish the Contractor’s 

responsibilities for work zone safety.  Submit a request for police services to the RE 72 hours before 

beginning construction operations that require police services. 

Emergency situations may prevent police from arriving at the scheduled date or time.  The RE will not permit 

construction operations that, by law, require police services if police are unavailable.  The Township will not 

accept claims for interruptions or delays resulting from any failure of police to arrive as requested. 

Notify police of cancellations 24 hours in advance.  At least 24 hours before the scheduled start of work, 

notify the RE of any work cancellation for which police services were requested 

159.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 
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There shall be no direct measurement and payment for traffic control.  The cost of this work should be included in 

other Pay Items in the Contract. 

SECTION 160 – PRICE ADJUSTMENTS 

160.01  DESCRIPTION 

This Section describes the requirements for price adjustments for fuel and asphalt usage. 

160.02  MATERIALS 

(Intentionally Blank) 

160.03  PROCEDURE 

160.03.01  Fuel Price Adjustment 

 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

The Township will make monthly price adjustments for fuel usage for Items listed in Table 160.03.01-1 in the standard 

specifications.  Fuel price adjustments will be calculated based on the monthly pay quantities of listed Items using the 

fuel usage factors listed in Table 160.03.01-1. 

Price adjustments may result in an increased payment to the Contractor for increases in the price index and may result 

in a reduction in payment for decreases in the price index. If an item listed in Table 160.03.01-1 has a payment unit 

which differs from that listed in Table 160.03.01-1, the Township will apply an appropriate conversion factor to 

determine the number of gallons of fuel used. 

Fuel price adjustments will be paid on a monthly basis using the following formula: 

F = (MF − BF)  G 

Where: 

F = Fuel Price Adjustment 

MF = Monthly Fuel Price Index 

BF = Basic Fuel Price Index 

G = Gallons of Fuel for Price Adjustment 

The Department of Transportation will post the monthly fuel price index every month on the Department’s website: 

http://www.state.nj.us/transportation/business/trnsport/PriceIndex.shtm 

The basic fuel price index is the previous month’s fuel price index before receipt of bids.  The Township will use the 

fuel price index for the month before the regular monthly estimate cutoff date as the Monthly Fuel Price Index.  If the 

Monthly Fuel Price Index increases by 50 percent or more over the Basic Fuel Price Index, do not perform any work 

involving Items listed in Table 160.03.01-1 without written approval from the RE. 

The fuel required for Items not listed and for eligible Items that individually require less than 500 gallons of fuel will 

not be eligible for fuel price adjustment.  If more than one Item has the same nomenclature but with different 

thicknesses, depths, or types, each individual Item must require 500 gallons or more of fuel to be eligible for fuel price 

adjustment.  If more than one Item has the exact same nomenclature, similar Items will be combined and this total 

must then require 500 gallons or more of fuel to be eligible for fuel price adjustment. 

It shall be the responsibility of the Contractor to provide calculations for the fuel price adjustment should such an 

adjustment be due the Contractor. 

Fuel price adjustments will not be made in those months for which the monthly fuel price index has changed by less 

than five percent from the basic fuel price index. 

160.03.02  Asphalt Price Adjustment 

The Township will make monthly price adjustments for asphalt binder usage.  The Township will make payment for 

asphalt price adjustments based on the quantities of Items containing asphalt binder constructed during a given month. 

http://www.state.nj.us/transportation/business/trnsport/PriceIndex.shtm
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Price adjustments may result in an increased payment to the Contractor for increases in the price index and may result 

in a reduction in payment for decreases in the price index. 

Calculate the asphalt price adjustment by the following formula: 

A = (MA − BA)  T 

Where: 

A = Asphalt Price Adjustment 

MA = Monthly Asphalt Price Index 

BA = Basic Asphalt Price Index 

T = Tons of New Asphalt Binder1 

1. The Township will determine the weight of asphalt binder for price adjustment by multiplying the percentage of new asphalt binder 

in the approved job mix formula by the weight of the item containing asphalt binder. 

 

THE FOLLOWING IS ADDED TO THIS SUBSECTION: 

It shall be the responsibility of the Contractor to provide calculations for the asphalt price adjustment should such an 

adjustment be due to the Contractor.  It shall be the responsibility of the Engineer to provide calculations for the 

asphalt price adjustment should such an adjustment be due to the Township. 

There will be no asphalt price adjustment for tack coat and prime coat. 

The base asphalt price index is the asphalt price index for the month preceding the opening of bids.  The Township 

will use the asphalt price index for the month before the regular monthly estimate cutoff date as the monthly asphalt 

price index. 

If a monthly asphalt price index increases 50 percent or more over the basic asphalt price index, do not perform work 

on Items containing asphalt binder without approval from the Township Committee. 

Asphalt price adjustment for work performed after the time of completion, will be based on the asphalt price index for 

the month in which the work was to be completed, except if the monthly asphalt price index decreases after the 

completion date, the asphalt price adjustment will be decreased accordingly. 

160.04  MEASUREMENT AND PAYMENT 

The Township will measure and make payment for Items as follows: 

 Item        Pay Unit 

FUEL PRICE ADJUSTMENT     LUMP SUM 

ASPHALT PRICE ADJUSTMENT     LUMP SUM 

The Contract quantity of  FUEL PRICE ADJUSTMENT and ASPHALT PRICE ADJUSTMENT is a lump sum 

allowance and the engineer has inserted a bid price in the Schedule of Prices.  The Township will base payment for 

FUEL PRICE ADJUSTMENT and ASPHALT PRICE ADJUSTMENT on the actual cost as evidenced by 

calculations. 

SECTION 161 – FINAL CLEANUP 

161.01  DESCRIPTION 

This Section describes the requirements for performing final cleanup. 

THE FOLLOWING IS ADDED TO THIS SUBSECTION: 

Final Cleanup includes restoring, replacing, or reconstructing any existing public or private property that is disturbed 

or damaged during construction.  This item also includes replacing or resetting curb or structures which are disturbed 

and clearing debris and asphalt which may have fallen into storm drains.  All areas are to be cleaned-to RE’s and/or 

property owner’s satisfaction. 

161.02  MATERIALS 

(Intentionally Blank) 
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161.03  PROCEDURE 

161.03.01  Final Cleanup 

Clean the Project Limits, to the RE’s satisfaction, of rubbish, excess materials, temporary structures, and equipment.  

Include borrow source areas, and equipment and material staging areas occupied in connection with the work. 

THE FOLLOWING IS ADDED TO THIS SUBSECTION: 

Repair, reset, replace or reconstruct any private or public property that is disturbed during construction.  This includes 

but is not be limited to: curbs, structures, castings, walls, mailboxes, bushes, hedges, fences, flower beds, steps, 

flagpoles, signs, lawn objects, water shut-off boxes, sewer clean-outs, gas valve boxes, lawn sprinkler, etc. 

Replace broken and/or damaged property at no cost to the Township. 

161.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

There shall be no direct measurement and payment for final cleanup.  The cost of this work should be included in 

other Pay Items in the Contract. 
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DIVISION 200 – EARTHWORK 

SECTION 201 - CLEARING SITE 

201.01  DESCRIPTION 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

This Section describes the requirements for clearing site.  This work shall consist of stripping, grubbing, clearing, 

removing, resetting and/or relocating all obstructions within the limit of work required to be removed in order to 

perform the work. This work shall also include coordinating clearing, removing, resetting or relocating with the 

affected utility companies as required. 

201.02  MATERIALS 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

Concrete for post foundations, if required, shall be Class "B" conforming to Section 903.03 of the referenced Standard 

Specifications. 

201.03  CONSTRUCTION 

201.03.01  Clearing Site 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

A. Preparation.  Construct SESC measures before clearing site.  Before beginning excavation, clear the site within 

the limits of construction.  Clear the ground surface of trees, brush, weeds, roots, matted leaves, small structures, 

debris, and other objectionable material, vegetation, and growth.  Relocate utilities as required. 

B. Clearing and Grubbing.  In cut sections, grub out tree stumps within the limits of the total cut area.  In fill 

sections, the Contractor may leave tree stumps extending less than 1 foot above the original ground surface in 

those areas where the proposed subgrade, or proposed finished grade in non-pavement sections, is greater than 

3-1/2 feet above the original ground surface.  Grub out tree stumps that lie within 5 feet horizontally or vertically 

from any proposed structure, pipe, or duct. 

Do not remove trees, shrubs, and other landscape features that do not interfere with the Work or are designated 

for preservation.  Prevent damage or injury to existing trees, plants, and other vegetation that is to remain within 

or adjacent to the Project Limits. 

Backfill and compact depressions in excavation areas that lie below the finished subgrade to finished subgrade 

using the directed method as specified in 203.03.02.C. 

Dispose of material and debris as specified in 203.03.09. 

C. Mailbox and Sign Relocation.  Remove and reset residential and commercial mailboxes at locations acceptable 

to the owners and according to United States Postal Service (USPS) requirements.  Notify the USPS before 

relocating USPS mailboxes. 

Remove local street and road signs and reset at locations and in the manner acceptable to RE.  Ensure that Tourist 

Oriented Directional Signs and logo signs remain visible to motorists during and after stages of construction.  

Remove from the immediate work site and safely store existing signs that are to be reset. 

D. Removing Sidewalks, Driveways, Curbs, and Gutters.  Saw cut full depth at the limits of removal.  Remove 

sidewalks, driveways, vertical curbs, sloping curbs, barrier curbs, and gutters, designated for removal, and reuse 

as specified in 202.03.07A.  Obtain RE approval of methods to remove barrier curb before beginning work.  

Repair damage to adjacent pavement courses caused by removal operations. 

THE FOLLOWING IS ADDED TO THIS SUBSECTION: 

Remove all tap roots, lateral roots, or other woody projections over 1 inch in diameter to a depth of at least 6 

inches below base course. 
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201.03.09  Disposal of Removed Material and Debris 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

As the work progresses debris shall be immediately removed.  All material removed from the project including 

but not limited to pavement, concrete and soil shall be disposed of at a New Jersey Approved Class “B” 

Recycling Facility. Documentation from the approved disposal facility showing the weight of material removed 

shall be provided to the municipality within 15 days of acceptance by the disposal facility.  Material which cannot 

be recycled shall be disposed of in accordance with Solid Waste Management Act (N.J.S.A. 13:1E-1) and N.J.A.C. 

7:26. 

Disposal of all material and debris shall be the responsibility of the Contractor and shall be at the Contractor’s expense  

201.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

There shall be no direct measurement and payment for clearing site.  The cost of this work should be included in other 

Pay Items in the Contract. 

SECTION 202 – EXCAVATION 

202.01  DESCRIPTION 

This Section describes the requirements for stripping, excavating, removing pavement, reusing excavated material for 

backfill and embankments, and disposing of excess material. 

202.02  MATERIALS 

Provide materials as specified: 

Coarse Aggregate (No. 57, or 67) ................................................................................................................ 901.03 

Pulverized Limestone ................................................................................................................................... 917.04 

Topsoil Stabilization Matting ....................................................................................................................... 917.08 

Silt Fence ..................................................................................................................................................... 919.01 

Haybales ....................................................................................................................................................... 919.03 

Polyethylene Sheeting .................................................................................................................................. 919.12 

202.03  CONSTRUCTION 

202.03.01  Stripping 

Before beginning the operations, obtain the RE’s approval for stripping operations scheduled between November 15 

and March 1.  The RE will base approval on the Contractor’s alternate method for stabilizing disturbed areas when 

seeding is not feasible due to seasonal constraints. 

Strip vegetation and underlying soil to a depth of 4 to 6 inches below the existing ground surface.  Confirm the 

thickness of stripping with the RE based on field conditions.  Temporarily store in stockpiles, as specified in 

202.03.03.B, stripped material including excess that is determined suitable for the future use of the Township.  The 

Township will sample and analyze stripped material in stockpiles to determine suitability for use as topsoil.  Store 

suitable stripped material within the Project Limits until placement.  Reuse or dispose of unsuitable stripped material 

as specified in 202.03.07. 

202.03.02  Excavating Test Pits 

Before beginning Construction Operations, locate existing subsurface structures and utilities that may be affected by 

or interfere with the proposed construction.  Obtain utility locations as specified in 105.07.  If directed by the RE, 

excavate to obtain the utility location. 

Excavate as specified in 202.03.03 and as directed by the RE.  Excavate test pits or portions of a test pit by hand when 

in close proximity to utilities or when directed.  Backfill test pits with excavated material in 6-inch lifts, and compact 

using the directed method as specified in 203.03.02.C. 
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202.03.03  Excavating Unclassified Material 

THE 1ST PARAGRAPH OF THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

A. Excavating.  Unclassified excavation consists of excavation and management of materials of whatever nature 

encountered.  There shall be no designation of excavated material. 

 APPLICABLE PARTS OF THE BALANCE OF THIS SUBSECTION ARE REPEATED BELOW: 

Excavate using equipment and methods that remove material to the specified excavation limits without disturbing 

the material outside of the excavation limits.  While excavating, protect facilities and structures from damage 

and disturbance.  Ensure that material outside excavation limits is not disturbed.  If any material outside the 

excavation limits becomes disturbed, restore the area as directed by the RE.  Excavate and grade to ensure proper 

drainage. 

Do not excavate more than 15 feet in depth without stabilizing the slope either by temporarily seeding and 

mulching, or by topsoiling, permanently seeding, and mulching as specified in 806.03.01.  Submit alternate 

methods for stabilizing slopes when seeding is not allowable due to seasonable constraints.  Obtain RE approval 

of alternate methods before beginning embankment construction.  Repair damaged seeded areas as specified in 

806.03.01. 

Notify the RE if excavation to the finished grade section results in unstable subgrade or slopes.  Obtain RE 

approval before removing unstable material and backfilling the area with suitable material.  Backfill with 

excavated material and compact using the directed method as specified in 203.03.02.C. 

If a slope failure develops during excavation, immediately cease operations.  Determine the limits of unstable 

material, and start backfilling immediately.  Once the slope has been stabilized, resume excavation by RE 

approved methods. 

The RE will check elevations of the roadbed subgrade as specified in 202.03.03.C.  Ensure that the elevation is 

within ±1/2 inch of the specified elevation. 

Use excavated material on the Project, as directed by the RE, or as specified in 202.03.07. 

1. Wet Areas.  If required, submit a dewatering plan including method of dewatering and controlling sediment 

and contaminants from entering adjacent waterbodies, wetlands, and environmentally sensitive areas.  

Obtain RE approval for dewatering operations before beginning the work.  Excavate wet areas down to 

firm bottom within the lateral limits.  Test the bottom of the excavation area at frequent intervals as the 

excavation progresses, by taking soundings, samples, or other tests, to determine when firm bottom is 

reached.  The Township may require the Contractor to take additional borings or samples to determine if 

unsuitable material remains or is entrapped within the excavation limits. 

Excavate using equipment and methods \to the specified elevation without disturbing the material below 

that elevation.  If the methods and equipment disturb the material below the specified elevation, 

immediately stop operations.  Resume excavation using alternate methods and equipment as approved by 

the RE. 

The RE may allow the use of dikes, well points, or other means for dewatering the excavation areas if 

cofferdams are not shown on the Plans.  If permits are required for this work, submit a copy of approvals, 

as specified in 107.01.02, to the RE before proceeding with the work. 

3. Rock Areas.  The Contractor may remove entire boulders extending beyond the specified limits of 

excavation.  Backfill and compact space created outside the specified limits by such boulder removal using 

the directed method as specified in 203.03.02.C.  Ensure that undrained pockets are not left in the surface 

of the rock. 

After completing the excavation of each lift of rock slope construction and before beginning the next lift, 

scale the completed slopes to remove loose rock fragments.  The RE will examine rock slopes during the 

excavation to identify possible unstable conditions and to determine the need for stabilization.  Provide 

assistance and equipment necessary for such examination. 

If it is determined that in-place stabilization is required, use rock bolting or other stabilization techniques 

as directed.  Before drilling and blasting, remove existing overburden to the top of rock.  Take necessary 

precautions in drilling and blasting operations to preserve the rock remaining in the specified finished slope 

in a natural undamaged condition 
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B. Temporarily Storing.  Temporarily store soil in stockpiles in well-drained areas no closer than 50 feet from 

streams, wetlands, floodplains, other waterbodies, and as shown on the Plans.  Construct stockpiles on 

polyethylene sheeting.  Overlap joints in the underlying polyethylene sheeting a minimum of 12 inches.  Contain 

stockpiles with haybales or silt fence placed continuously at the perimeter of the stockpiles.  Construct stockpiles 

to heights not exceeding 15 feet and with side slopes no steeper than 2H:1V.  Segregate material of differing 

types and levels of contamination depending on reuse or disposal. 

Protect and maintain the stockpile and embankment until reuse or disposal.  Provide protection for the stockpile 

to control the stormwater run-off, erosion, and unauthorized contact.  Where the material in the stockpile is 

saturated, pitch the bottom polyethylene sheeting towards a discharge basin to collect water drained from the 

stockpile.  Manage the collected water in the same manner as that generated during dewatering operations. 

Maintain the polyethylene sheeting or replace it as needed for as long as the stockpile remains.  Periodically 

inspect stockpiles to ensure that material is not released into the surrounding environment. 

When temporarily storing soil is not possible within the Project Limits, the Contractor may temporarily store 

soil at a site provided by the Contractor outside the Project Limits as approved by the RE and meeting the 

requirements of 105.08 and 108.04. 

If the stockpile remains exposed for more than 15 days, temporarily seed, as specified in 806.03.01, and mulch 

stockpiles as specified in 809.03.01 or 809.03.02. 

When the stockpile is removed, restore the area to the original condition. 

C. Measuring Elevation.  Using Contractor established grade stakes set outside the pavement box and at breaklines, 

the RE will check elevations within the roadbed limits using a stringline drawn taut between these stakes.  Ensure 

that grade stakes indicate the vertical cut or fill measurement referenced to the finish grade.  The RE will check 

elevations longitudinally every 50 feet and transversely at the edges, breaklines, and the center of each lane and 

shoulder.  The RE may direct additional grade stakes in areas with rapid changes in grade so that intermediate 

longitudinal checks can be made. 

202.03.06  Removing Pavement 

Before removing HMA, concrete, or composite pavement, wet sawcut.  Wet sawcut joint areas and overlying HMA 

courses full depth parallel to the centerline of the joint for the width designated.  Use a saw capable of providing a 

neat cut for the full depth in a single pass. 

Do not use equipment that involves a ball, weight, or punch to break or remove the concrete within 5 feet of a 

transverse joint or within 3 feet of any structure or pavement that is to remain in place.  Break up or remove the 

concrete within restricted areas so as not to damage the adjacent joint structure, pavement, or other structure that is to 

remain. 

Contain debris from the breaking of concrete base and concrete surface courses within the work site.  Use necessary 

containment devices to protect adjacent vehicular or pedestrian traffic from flying debris.  Reuse or dispose of material 

as specified in 202.03.07. 

202.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

There shall be no direct measurement and payment for excavation.  The cost of this work should be included in other 

Pay Items in the Contract. 
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DIVISION 400 – PAVEMENTS 

SECTION 401 - HOT MIX ASPHALT (HMA) COURSES 

401.01  DESCRIPTION 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

This Section describes the requirements for constructing base course, intermediate course, and surface course of HMA.  

This work shall include sawcutting the edge of the existing pavement to create a clean and uniform edge for the 

installation of new pavement to restore any pavement which is disturbed. 

401.02.01  Materials 

Provide materials as specified: 

Tack Coat 64-22, PG 64-22 .................................................................................................................... 902.01.01 

Prime Coat, Grade CSS-1 ....................................................................................................................... 902.01.03 

Tack Coat: 

    Emulsified Asphalt, Grade RS-1, RS-1, RS-1h, CSS-1 or CSS-1h ..................................................... 902.01.03 

HMA ............................................................................................................................................................ 902.02 

Use HMA specified for the roadway surface as patching material for HMA pavement repair.  The Contractor may use 

a commercial type of cold mixture as patching material for filling core holes if HMA surface course is not being placed 

when coring.  The Contractor may use an approved HMA surface course to fill core holes, provided the material 

remains hot enough to compact. 

401.02.02  Equipment 

Provide equipment as specified: 

Materials Transfer Vehicle (MTV) ............................................................................................................ 1003.01 

HMA Paver ................................................................................................................................................ 1003.03 

HMA Compactor ....................................................................................................................................... 1003.05 

Vibratory Drum Compactor ....................................................................................................................... 1003.06 

Bituminous Material Distributor ................................................................................................................ 1003.07 

Sealer Application System ......................................................................................................................... 1003.08 

Milling Machine ......................................................................................................................................... 1008.01 

Hot-Air Lance ............................................................................................................................................ 1008.06 

HMA Plant ................................................................................................................................................. 1009.01 

HMA Trucks .............................................................................................................................................. 1009.02 

Mechanical Sweeper .................................................................................................................................. 1008.03 

Provide a thin-lift nuclear density gauge according to ASTM D 2950. 

Install a paver hopper insert with a minimum capacity of 14 tons in the hopper of the HMA Paver. 

401.03  CONSTRUCTION 

401.03.01  Preparing Existing Pavement 

A. Milling of HMA.  Mill HMA to the specified depth, profile, and cross slope.  Operate milling machine to produce 

milled material that passes a 3-inch sieve.  Use automatic grade controls to control the line and grade of the 

milling machine.  Use either a stringline or ski reference system.  Replace teeth in the milling drum that become 

dislodged, broken, or unevenly worn.  Perform milling operation, including removal of the milled material, in a 

manner that prevents dust and other particulate matter from escaping into the air. 

Ensure that the milled area is free from gouges, continuous grooves, ridges, and delaminated areas and has a 

uniform texture consisting of discontinuous longitudinal striations.  Ensure that the striations do not deviate more 

than 1 inch in 200 feet from a line parallel to the center of the traveled way and do not exceed 3/8 inch in depth.  

Check at least every 25 feet to ensure that the depth of milling is within 1/4 inch of the indicated depth. 
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Mill HMA to the depth specified without damaging underlying HMA.  If HMA below the specified milling level 

becomes dislodged or delaminated, remove and replace. 

When profile milling, ensure the cutting depth is sufficient to remove ruts and corrugations and to scarify the 

remaining surface. 

Sawcut at the limits of paving in driveways and at other limits requiring a neat edge between new and existing 

HMA. 

Using a mechanical sweeper, clean the milled area before opening to traffic and before subsequent construction 

or resurfacing.  Reuse millings and sweepings as specified in 202.03.07.A. 

If the milled area is opened to traffic, ensure that water can drain from the surface and does not become trapped.  

If the longitudinal edge height of a milled surface exceeds 2 inches, slope the edge to provide a smooth transition 

from the milled surface to the remaining pavement.  At transverse edges of milled areas, provide a smooth 

transition from the milled surface to the remaining pavement. 

In areas inaccessible to the milling machine, remove HMA with other equipment. 

Resurface the milled areas within 3 working days. 

THE FOLLOWING IS ADDED TO THIS SUBSECTION: 

It shall be the Contractor’s responsibility to properly dispose of milled material not re-used within the project 

limits.  Milled materials shall be disposed of at a New Jersey Approved Class “B” Recycling Facility. 

Documentation from the approved disposal facility showing the weight of material removed shall be 

provided to the municipality within 15 days of acceptance by the disposal facility. 

D. Repairing HMA Pavement.  Arrange a meeting with the RE at the project site to establish the limits of 

HMA pavement repair.  Additional repairs, not delineated on the plans or by the RE during the project site 

meeting, may be required if the need is established by the RE. 

If potholes are discovered, notify the RE immediately.  The RE may immediately direct repairs of small 

areas.  The RE may require further evaluation of a large area to determine the need for additional milling and 

paving. 

Perform HMA repairs as a separate operation before milling, paving and other surface treatments.  The 

Contractor may request approval of the RE to perform the repair work as one operation with the paving or 

surface treatment. 

HMA repairs may be performed on full depth HMA pavement or on composite pavement (HMA over 

concrete pavement).  For full depth HMA pavement, sawcut existing HMA pavement to a depth of 8 inches.  

For composite pavement sawcut existing HMA to a depth of 8 inches or up to the top of concrete, whichever 

is less.  Sawcut lines parallel and perpendicular to the roadway baseline and 3 inches away, at the closest 

point, from the damaged area to be repaired.  

Remove damaged and loose material within the boundary of the sawcuts to form rectangular openings with 

vertical sides to a depth of 8 inches for HMA pavement, or to the top of concrete for composite pavement.  

A milling machine may be used to remove damaged pavement and form the repair areas if approved by the 

RE. 

After the existing damaged HMA and loose material has been removed, the RE will examine underlying 

material to determine its condition. 

If the base of the repair area is unbound material then shape and compact the unbound material to produce a 

firm and level base. 

If water exists in the area, remove the underlying material to the depth specified by the RE.  Place geotextile, 

then place and compact coarse aggregate to required grade to provide for a minimum 8 inch thick HMA 

pavement repair.  Compact coarse aggregate as specified in 203.03.02.C.  If the base of the repair is HMA or 

concrete pavement then ensure that the remaining pavement is cleaned and dry prior to applying tack coat 

Apply tack coat at an application rate of 0.15 gallons per square yard to the vertical surfaces and base of the 

opening.  Spread and grade HMA surface course mix in the opening as specified for the roadway surface or 

a HMA surface course mix approved by the RE.  Ensure that the temperature of the HMA when placed is at 

least 250 °F, and compact as specified in 401.03.03.F.  Compact areas not accessible to rollers with a flat 
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face compactor.  Compact until the top of the patch is flush with, or 1/8 inch higher than, the adjacent 

pavement surface. 

Reuse removed material as specified in 202.03.07.A. 

401.03.02  Tack Coat and Prime Coat 

Clean the surface where the HMA is to be placed of foreign and loose material.  Immediately before beginning paving 

operations, ensure that the surface is dry.  Do not place tack coat or prime coat unless the weather restrictions, as 

specified in 401.03.03.B, are met. 

Do not apply tack coat or prime coat to asphalt-stabilized drainage course. 

For curbs, gutters, manholes, and other similar structures, do not apply tack coat or prime coat.  Clean the exposed 

surfaces of these structures and apply a uniform coating of polymerized joint adhesive to contact surfaces before 

paving. 

In areas inaccessible to distributor spray bars, use hand spraying equipment for tack and prime coat.  Do not allow 

traffic on tack coated or prime coated surfaces.  Treat surfaces as follows: 

1. Tack Coat.  Uniformly spray tack coat when placing HMA on paved surfaces.  Apply tack coat only to 

areas to be paved in the same day.  Apply tack coat as specified in Table 401.03.02-1: 
 

Table 401.03.02-1  Tack Coat Application 

Material Spraying Temp, °F Gallons per Square Yard Season 

Emulsified Asphalt:    

  RS-1, RS-1h 125 to 185 0.05 to 0.15 All year 

  CRS-1, CRS-1h 125 to 185 0.05 to 0.15 All year 

Correct uncoated or lightly coated areas.  Blot areas showing an excess of tack coat with sand or other 

similar material.  Remove blotting material before paving.  Ensure that the material is not streaked or 

ribboned. 

Before paving, allow tack coat to cure to a condition that is tacky to the touch. 

2. Tack Coat 64-22.  When precipitation has occurred within 24 hours before application, the RE will 

determine whether to allow the work to proceed, or to wait until the surface is completely dry.  Only apply 

tack coat that can be paved over in the same day.  Apply tack coat 64-22 at a rate of 0.06 to 0.14 gallons 

per square yard and at a spraying temperature of 325 °F.  Adjust the spraying temperature and application 

rate to produce a uniform coating, with no excess material. 

Correct uncoated or lightly coated areas and remove excess tack coat from affected areas.  Ensure that the 

material is not streaked or ribboned. 

3. Polymer Modified Tack Coat.  Apply polymer modified tack coat with an ultra-thin paver at a temperature 

of 140 to 185°F.  Continuously monitor rate of spray, ensuring a uniform application rate over entire width 

to be overlaid.  Apply at a rate of 0.20 ± 0.05 gallons per square yard.  Do not allow traffic, equipment, 

tools or any other disturbance to polymer modified tack coat before placing the ultra-thin friction course. 

4. Prime Coat.  Clean the surface of foreign and loose material where the HMA is to be placed.  Immediately 

before beginning paving operations, ensure that the surface is dry.  Do not place prime coat unless the 

weather restrictions, as specified in 401.03.03.B, are met. 

Do not apply prime coat to asphalt-stabilized drainage course 

For curbs, gutters, manholes, and other similar structures, do not apply prime coat.  Clean the exposed 

surfaces of these structures and apply a uniform coating of polymerized joint adhesive to contact surfaces 

before paving. 

In areas inaccessible to distributor spray bars, use hand spraying equipment for.  Do not allow traffic on 

prime coated surfaces.  Treat surfaces as follows: 

Apply prime coat of emulsified asphalt on unpaved surfaces as followsApply prime coat of cut-back asphalt 

on unpaved surfaces as follows: 
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Table 401.03.02-2  Prime Coat Application 

Emulsified Asphalt:    

  CSS-1 70 to 140 0.1 to 0.5 All year 

Apply prime coat at least 12 hours before placement of the HMA and when the base courses are not 

saturated or frozen.  Unless the prime coat is under asphalt-stabilized drainage course, the RE may waive 

the application of prime coat if more than 5 inches of HMA is placed on the unbound aggregate course 

before the roadway is opened to traffic.  Take measures to prevent prime coat from entering into the 

drainage system or extending beyond the area to be paved. 

401.03.03  HMA Courses 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

A. Weather Limitations.  Do not place HMA if it is precipitating.  Do not allow trucks to leave the plant when 

precipitation is imminent.  The Contractor may resume operations when the precipitation has stopped and the 

surface is free of water. 

When placing HMA, ensure that the base temperature meets the minimum temperature requirements specified 

in Table 401.03.03-1. 
 

Table 401.03.03-1 Minimum Base Temperature 

Lift Thickness, inches (t) Minimum Base Temperature, °F 

t ≤ 1 50 

1 < t < 2 41 

t ≥ 2 32 

B. Transportation and Delivery of HMA.  Deliver HMA using HMA trucks in sufficient quantities and at such 

intervals to allow continuous placement of the material.  Do not allow trucks to leave the plant within 1 hour of 

sunset unless nighttime lighting is provided as specified in 108.06.  The RE will reject HMA if the HMA trucks 

meet the requirements specified in 1009.02.  The RE will suspend construction operations if the Contractor fails 

to maintain a continuous paving operation. 

Each truckload shall be covered immediately after loading at the plant with a waterproof tarpaulin of such size 

to protect the mixture from the weather.  The tarpaulin shall be able to withstand normal handling and placement 

temperatures of up to 400ºF without endangering the structural integrity and serviceability of the fabric.  The 

tarpaulin shall also comply with one of the following: 

 1.  A heavyweight tarpaulin to completely drape the load.  The heavyweight tarpaulin shall have a 

minimum weight of 18 oz./yd2 and shall be a minimum of 2 feet wider and 4 feet longer than the 

truck body.  The heavyweight tarpaulin shall securely meet or overlap the top of the tailgate and be 

securely held in place so as to prevent air from lifting the tarp during transport. 

 2.  A tarpaulin equipped with side and back flaps sufficient to lap down outside along the sides and rear 

of the truck bed a minimum of 12 inches.  The tarpaulin shall be secured by tie downs at a maximum 

of 5 feet spacing along the sides and rear of the truck. 

The truck bodies shall be insulated or heated as necessary, to ensure delivery of the mixture at the specified 

temperature.  Any truck that: causes excessive segregation of the mixture by its suspension or other contributing 

factors; leaks; causes delays; or does not have an approved tarpaulin shall be removed from the work until such 

conditions are corrected and the truck is presented for inspection to the RE. 

The RE may require that all vehicles for transporting HMA mixture to be used by the Contractor be made 

available for inspection at the plant laboratory prior to any shipments of materials. 

Before the truck leaves the plant, obtain a weigh ticket from a fully automatic scale.  Before unloading, submit 

for each truckload a legible weigh ticket that includes the following: 

1. Name and location of the HMA plant. 

2. Project title. 

3. Load time and date. 

4. Truck number. 

5. Mix designation. 
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6. Plant lot number. 

7. Tare, gross, and net weight. 

A certified weighmaster shall sign and affix a seal to the weigh tickets. 

In the event of breakdown of an automatic printer system, the RE will accept weigh tickets showing the tare, 

gross, and net weight of each truck, as entered and certified by a weighmaster for a period not exceeding the 

necessary repair time as certified by a licensed repairman. 

When using an automated batching plant, obtain weigh tickets from the printer used in conjunction with an 

automated batching and mixing system.  The printed ticket shall show the individual weights of the various 

components of the HMA in a batch, the total weight of each batch, and the sum of all batch weights in the 

truckload.  At the completion of each day’s work, a producer’s representative shall certify that the total net 

weight supplied to each Contract was correct. 

C. Spreading and Grading.  Use a stringline or other linear reference system to ensure proper line and grade when 

spreading materials.  Ensure that the system is in place and approved by the RE before placing HMA.  Ensure 

that the underlying surface meets line and grade as specified in 202.03.03.C.  Before placing HMA, ensure that 

the tack coat or prime coat has been placed as specified in 401.03.02.  Obtain RE approval of the underlying 

surface far enough in advance of spreading HMA to allow 1 day’s paving operations. 

Ensure that the certified APCT is present during paving operations. 

Before beginning, ensure that the temperature of the screed on the HMA paver is heated to at least the laydown 

temperature of the HMA.  Using the MTVs and HMA pavers, construct paving courses in lifts of at least 4 times 

the nominal maximum aggregate size of the HMA being constructed.  Ensure the paver vibratory screed is on 

when paving and that the paver automation is used.  Ensure the paver and auger speed are coordinated and 

operated at the proper speed to allow for a uniform head of material across the entire width of the paver.  Ensure 

that the proper paver and auger speed are maintained.  Ensure that the grade and profile are maintained. 

Use HMA having a nominal maximum aggregate size of 3/8 inch or less in transition (run out) areas.  On areas 

where irregularities or unavoidable obstacles make use of a paver impractical, spread, rake, and lute HMA with 

hand tools.  For these areas, dump, spread, and screed the HMA to obtain the required compacted thickness 

When paving HMA HIGH RAP record the laydown temperature (temperature immediately behind the paver) at 

least once per hour during paving.  Submit the temperatures to the RE and the HMA Plant producing the HMA 

HIGH RAP. 

Error! Bookmark not defined.Construct joints as follows: 

1. Longitudinal Joints.  Perform paving with the spring-loaded end plates of the paver in the “down” 

position.  Ensure augers and tunnels are extended to within 12 to 18 inches of the end plates and that a 

continual supply of hot material flows out to the end plates and the material is not segregating. Ensure the 

longitudinal joint in 1 lift offsets that in the lift immediately below by approximately 6 inches. Offset the 

joint in the surface course from the lane lines by 6 inches. When constructing a joint between lanes of 

opposing traffic, offset the joint by 6 inches into either lane. 

a. Echelon Paving.  If a single paver does not spread the HMA the entire width of the roadway, use 2 

or more pavers in echelon.  Ensure that the trailing paver follows within 300 feet of the lead paver.  

Extend the screed and end gate of the trailing paver 1 inch over the uncompacted HMA placed by the 

lead paver.  Ensure that the uncompacted HMA elevation from the trailing paver is equal to that from 

the lead paver at the joint.  The Contractor may construct either a butt joint or a wedge joint.  Do not 

rake the joint. 

b. Cold Joint Paving.  If echelon paving is not possible, construct the pavement using cold longitudinal 

joints.  When constructing the first lane, compact so the line and grade of the edges of the HMA are 

not displaced.  Construct longitudinal joints parallel to the centerlines within a tolerance of ±3 inches 

per 100 linear feet.  If this tolerance is not met, trim or mill the edge of the HMA mat as necessary.  

Before paving the abutting lane, ensure longitudinal joints are free from dust and debris. 

For surface course only, uniformly apply polymerized joint adhesive to longitudinal cold joint.  Apply 

a 1/8-inch thick coating of polymerized joint adhesive over the entire joint face.  Apply slowly to 

ensure an even coating thickness.  Apply polymerized joint adhesive to the vertical faces, curb and 

utility structures. 
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When maintaining traffic with a lift thickness greater than 2” inches, construct a wedge joint.  The RE 

will permit a butt joint for lift thickness 2 inches or less when maintaining traffic, or for lift thickness 

greater than 2 inches when maintaining traffic is not required.  Maintain a uniform width and depth 

of overlapped material at all times.  Position the paver so that the HMA overlaps the edge of the lane 

previously placed by 1/2 to 1 inch.  Leave the material sufficiently high to allow for compaction.  Do 

not lute the HMA material.  Do not broadcast HMA material at the joint across the new HMA mat. 

When compacted, ensure that the new mat at the joint is even or slightly higher (maximum 1/8 inch) 

than the previously placed adjoining mat.  If the newly compacted mat results in a depression at the 

joint of 1/8 inch, suspend all paving operations until corrective action is taken to prevent reoccurrence. 

2. Transverse Joints.  Construct transverse joints to provide a smooth riding surface.  When using a bulkhead 

to form the joint, ensure that the bulkhead forms a straight line and vertical face.  If a bulkhead is not used 

to form the joint, make the joint by sawing the compacted HMA for a sufficient distance behind the end of 

the placement to ensure full thickness and a smooth surface at the joint.  Remove the full lift thickness of 

HMA ahead of the sawed joint.  In either case, paint the joint face with polymerized joint adhesive before 

the fresh material is placed against it.  Unless prohibited by field conditions, cross roll to obtain thorough 

compaction of these joints. 

D. Compacting.  Compact with the minimum number of rollers as specified in the Table 401.03.03-2. 
 

Table 401.03.03-2  Compaction Requirements 

Laydown Rate (r), yd2/day Minimum Number of Rollers 

r  2000 1 

2000 < r < 4000 2 

r  4000 3 

Orient the drive axles of the roller towards the paver during compaction operation.  Operate rollers at a slow, 

uniform speed not exceeding 2-1/2  miles per hour.  If necessary to prevent adhesion of the HMA to the rollers, 

keep the wheels moistened with water mixed with very small quantities of detergent. 

Begin compacting at the sides and progress gradually to the center.  On superelevated curves, compact from the 

lower to the upper edge parallel to the centerline and uniformly overlap each preceding track until the entire 

surface has been compacted. 

Continue rolling until roller marks are eliminated and the air voids conform to the specified requirements. 

Along forms, curbs, headers, walls, and other places not accessible to the rollers, compact the HMA by a 

vibratory drum compactor. 

Remove and replace HMA that becomes loose, broken, or otherwise defective or that shows an excess or 

deficiency of asphalt binder material. 

When paving in echelon, keep the rollers for the first lane approximately 6 inches from the unconfined edge 

adjacent to the second paving operation.  After HMA from the second paver is placed against the uncompacted 

edge of the mat from the first paver, compact the HMA on both sides of the joint. 

Prevent lateral or vertical displacement of the unconfined edge during the compaction operation.  Ensure that the 

edge of the drums of the rollers extends over the free edge of the mat by at least 6 inches. 

When compacting the butt or wedge joint, while paving the adjacent lane, place the roller on the newly placed 

HMA and overlap the joint by approximately 6 inches. 

If a test strip was not required, establish a correlation between the nuclear density gauge and the cores as specified 

in 401.03.03.C.6.  To adjust correlation with the thin lift nuclear density gauge, take 1 additional core every 

week during the paving operation.  The RE may approve additional coring with valid cause presented by the 

Contractor.  On a daily basis, provide results of both the nuclear density and core testing to the RE.  Provide core 

and nuclear density results that include the bulk specific gravity, the maximum specific gravity according to 

AASHTO T 209, and the percent air voids.  Failure to submit the core and nuclear density test results from the 

previous week’s paving will result in suspended paving operations. 

E.  Opening to Traffic.  Remove loose material from the traveled way, shoulder, and auxiliary lanes before opening 

to traffic.  Open HMA courses to traffic or construction equipment, including paving equipment, only after the 

surface temperature has cooled to less than 140°F. 
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When using Warm Mix Asphalt, do not allow traffic or construction equipment on the HMA course until the 

surface temperature is less than 120°F. 

F. Air Void Requirements.  Pavement lots are defined as approximately 15,000 square yards of pavement in 

Surface area.  If pavement lot area is less than 5000 square yards, the Regional District Local Aid Office may 

waive the air voids requirements.  

The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, 

testing and analysis.  The Laboratory is required to be accredited by the AASHTO Accreditation Program 

(www.amrl.net).  The Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. 

The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of 

Asphalt Technologists of New Jersey as an Asphalt Plant Technologist, Level 1. 

The Laboratory will determine air voids from 5 (Five) 6-inch diameter cores taken from each lot in random 

locations within the traveled way and at least one core in each travel lane.  The Laboratory will determine air 

voids of cores from the values for the maximum specific gravity of the mix and the bulk specific gravity of the 

core.  The Laboratory will determine the maximum specific gravity of the mix according to NJDOT B-3 and 

AASHTO T 209, except that minimum sample size may be waived in order to use a 6-inch diameter core sample.  

The Laboratory will determine the bulk specific gravity of the compacted mixture by testing each core according 

to AASHTO T 166. 

The Laboratory will calculate the in-place air voids of each completed lot outside the acceptable range of 2 

percent air voids to 8 percent air voids.  

The RE will assess a reduction in lot due to nonconformance to air voids according to the Table 401.03.03-3. 

Table 401.03.03-3 Reduction for Nonconformance to Air Voids Requirements 

Lot Average Air Void Value 

(Five Samples) 

Reduction Per Lot 

(Percent of Lot) 

0.0 to 1.9 10 

2.0 to 8.0 0 

8.1 to 9.0 5 

9.1 to 10.0 15 

10.1 to 12.0 30 

Over 12.0 Remove & Replace 

If the average air voids for the lot is greater than 12.0 percent, remove and replace the lot.  The replacement 

work is subject to the same requirements as the initial work. 

G. Thickness Requirements. 

IN NO INSTANCE WILL A COMPACTED AVERAGE THICKNESS OF LESS THAN 1.25 INCHES BE 

ACCEPTABLE FOR SURFACE COURSE PAVING. 

H. Ride Quality Requirements. The Township may evaluate the HMA surface course placed in travel lanes using 

the International Roughness Index (IRI) according to ASTM E 1926. Other areas will be tested with a ten-foot 

straight edge. The Township will use the measured IRI and straight edge to compute pay adjustment (PA). The 

PA will be negative for defective work. 

The RE will designate an independent testing agency to perform the ride quality testing and analysis.  The testing 

agency is required to comply with certification requirements according to NJDOT R-1. 

The Township will calculate the Pay Adjustment (PA) as specified in Table 401.03.03-7 and will base PA on 

lots of 0.01 mile length for each travel lane. 

1. Smoothness Measurement. 

http://www.amrl.net/
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The testing agency will test the longitudinal profile of the HMA surface course for ride quality with a 

Class 1 Inertial Profiling System according to AASHTO MP 11 approved according to AASHTO PP 

49. 

The testing agency will test the full extent of the pavement in the direction of travel in each wheel path. 

The single IRI value reported for each 0.01-mile lot of pavement is the average of 3 runs. 

2. Other Areas. 

In addition to the above, a 10-foot straightedge shall be used for the following areas: transverse profile 

of the finished riding surface, longitudinal and transverse profile of shoulders and ramps, utility 

hardware, drainage inlets and manholes, and any other areas so designated in the Special Provisions.  

Any areas that have more than a 1/4-inch deviation between any two contact points of the straightedge 

shall be corrected by the Contractor using infrared heating to rework the material in a manner 

approved by the RE.  Following correction, the area will be retested to verify compliance, each 

individual non-complying location will be assessed $250 negative PA. 

3. Control Testing. 

Perform control testing during HMA placement to ensure compliance with the ride quality 

requirements specified in Table 401.03.03-7. 

4. Preparation for IRI Testing. 

Provide the necessary traffic control when the testing agency performs IRI testing.  Perform required 

mechanical sweeping of the surface course before IRI testing.  To facilitate auto triggering on laser 

profilers, place a single line of preformed traffic marking tape perpendicular to the roadway baseline 

300 feet before the beginning of each lane to be tested. 

5. Acceptance. 

The RE will determine acceptance and make payment adjustments based on the following:  

i. Pay Adjustment. 

The pay equations in Table 401.03.03-7 express the pay adjustment in dollars per lot of 0.01 

mile. For lots of any other length, the RE will scale the pay adjustment up or down in 

proportion to the actual length of the lot. IRI numbers are in inches per mile. 

Table 401.03.03-7  Pay Equations for IRI Ride Quality for 0.01 Mile 

Local Roadways with  

Posted Speed ≥ 45 MPH 

IRI ≤ 100 PA = $0 

100 < IRI ≤ 170 PA = (IRI − 100) × (− $1.43) 

IRI > 170 Remove & Replace 

Local Roadways with  

Posted Speed < 45 MPH 

IRI ≤ 120 PA = $0 

120 < IRI ≤ 220 PA = (IRI − 120) × (− $1.00) 

IRI > 220 Remove & Replace 

ii. Retest provision.  

After testing, if the IRI exceeds the Remove and Replace value (RRV) in Table 401.03.03-

7, the testing agency will retest the lot.  The testing agency will average the IRI values from 

the initial test and the retest to determine the final result.  

iii. Removal and Replacement.  

If the average IRI is greater than the RRV after a retest is performed, remove and replace 

the lot.  Any replacement work is subject to the same requirements as the initial work.  If 

only a small percentage (less than 8 percent) of paving lots falls under the RRV, the RE 

may allow the Contractor to submit a plan for corrective action.  If the Contractor’s plan 

for corrective action is not approved, the RE may require removal and replacement, or may 

allow the lot to remain in place and the lot will be subject to the pay adjustment as computed 

in Table 401.03.03-7.  If the Contractor’s plan for corrective action is approved and the lot 
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is reworked, the testing agency will test and evaluate it as a new lot that must meet the 

same requirements as the initial work.  

401.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

The Township will measure and make payment for Items as follows: 

 Item       Pay Unit 

 HMA MILLING, 3” or LESS    SQUARE YARD 

 HMA 19M64 BASE COURSE     TON 

 HMA 9.5M64 SURFACE COURSE    TON 

The Township will measure HMA 19M64 BASE COURSE and HMA 9.5M64 SURFACE COURSE by the ton as 

indicated on the certified weigh tickets, excluding unused material.  Areas unnecessarily disturbed or damaged by the 

Contractor will not be included in the measurement. 

When HMA is directed for use in transition (run out) areas, driveways or for leveling, the Township will include this 

weight with the weight for HMA 9.5M64 SURFACE COURSE. 

There shall be no direct measurement and payment for sawing, joint adhesive or tack coat.  This work should be 

included in other Pay Items in the Contract. 
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DIVISION 600 – MISCELLANEOUS CONSTRUCTION 

SECTION 601 – PIPE 

601.01  DESCRIPTION 

This Section describes the requirements for constructing storm drains for surface drainage, for constructing subbase 

outlet drains, and for cleaning existing pipe. 

601.02  MATERIALS 

Provide materials as specified: 

Coarse Aggregate (No. 57) .......................................................................................................................... 901.03 

Concrete ....................................................................................................................................................... 903.03 

Mortar ..................................................................................................................................................... 903.08.01 

Controlled Low Strength Material (CLSM) ................................................................................................. 903.09 

Class A Bedding ..................................................................................................................................... 909.01.01 

Class B Bedding ...................................................................................................................................... 909.01.02 

Class C Bedding ...................................................................................................................................... 909.01.03 

Class D Bedding ..................................................................................................................................... 909.01.04 

Reinforced Concrete Pipe (RCP) ............................................................................................................ 909.02.01 

HDPE Pipe .............................................................................................................................................. 909.02.02 

Corrugated Aluminum Alloy Pipe and Pipe Arches ............................................................................... 909.02.04 

Corrugated Aluminum Alloy Underdrain Pipe ....................................................................................... 909.02.05 

Corrugated Steel Underdrain Pipe .......................................................................................................... 909.02.06 

Subsurface Drainage Geotextile ................................................................................................................... 919.01 

If CORRUGATED METAL PIPE or CORRUGATED METAL PIPE ARCH is shown on the Plans, the Contractor 

may use corrugated aluminum alloy or corrugated steel. 

Use a pipe cap of the same material as the pipe. 

601.03  CONSTRUCTION 

601.03.01  Installing Pipe 

A. Storing and Handling.  Handle and store pipe to prevent damage such as cracking, denting and breaking.  Lift 

pipe off of the delivery vehicle to avoid damage while unloading.  Do not dump or drag pipe off the delivery 

vehicle.  Store pipe in an area where it will not be damaged during construction operations.  Use blocks or straps 

when stacking pipe.  Alternate the bells and spigots to reduce the load on the bells.  The RE will reject pipe that 

is damaged, bowed, or considered unacceptable for other reasons. 

B. Excavating.  Maintain the existing drainage system during construction until the new drainage facilities are 

completed and placed into service. 

Excavate the same distance on each side of the centerline of the pipe to ensure that the pipe is in the center of 

the trench.  Ensure that the trench is at least 18 inches wider than the outside diameter of the pipe.  Provide 

vertical sides for excavations within the traveled way, shoulder, sidewalk areas, and where existing facilities 

require protection. 

Except where necessary to maintain flow, do not excavate trenches or place drains in embankment until the 

embankment has been constructed to an elevation of at least 3 feet above the top of the pipe or to the top of the 

embankment, whichever is lower.  Do not excavate trenches more than 300 feet in advance of installing the pipe 

unless approved by the RE. 

Obtain RE approval before finishing excavation.  If the RE determines that the bottom of the trench is unstable, 

undercut as directed by the RE and backfill with Class B bedding. 

If the material at the bottom of the trench is rock or other hard material, remove at least 6 inches of the material 

for RCP or at least 12 inches of the material below the bottom of the pipe for corrugated metal, steel, aluminum 

alloy pipe, or HDPE.  Backfill the undercut with Class C bedding. 
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For trenches in the traveled way, shoulder, and within 30 feet of the outside edge of the shoulder, backfill and 

restore the pavement structure to match the surrounding pavement before opening to traffic.  The Contractor may 

submit working drawings for approval for temporary protection instead of backfilling trenches. 

Provide and maintain trench crossings where necessary.  For trenches not in the traveled way and shoulder, do 

not leave trenches open overnight unless protected with fence.  Maintain trenches according to 29 CFR 1926. 

C. Bedding.  Do not place bedding material until the RE approves the depth of excavation and the material at the 

bottom of the excavation.  If bedding is not shown, place pipe directly on the material at the bottom of the trench. 

For Class A bedding, construct a concrete cradle.  Place concrete according to the limitations specified in 

504.03.02.C.  Place concrete across the area to minimize rehandling.  Ensure that concrete is not discharged into 

windrows or piles.  Consolidate the concrete by hand spading or using internal mechanical vibrators.  Protect 

concrete as specified in 504.03.02.I. 

For Class B, Class C, and Class D bedding, place the bedding and provide recesses for pipe bells deep enough 

to ensure that the bell will not rest on the bottom of the recess.  Ensure that the recess does not exceed 2 inches 

from the edge of the bell along the length of the pipe.  Compact using the directed method as specified in 

203.03.02.C. 

D. Installing Pipe  Before the installation of HDPE pipe and as directed by the RE, provide a technical 

representative from the pipe manufacturer on the work site for the first day of pipe installation to ensure proper 

installation procedures. 

When installing pipe, use a laser system to control the alignment and grade of the pipe. 

Use end sections of the same material as the adjoining pipe or pipe arch, except use concrete end sections for 

HDPE pipe. 

Begin installing pipe at the lowest elevation of the pipeline.  Ensure that the pipe is in firm contact with the 

bottom of the excavation or bedding throughout its full length.  Place bell ends of pipe facing towards the highest 

elevation.  When using perforated pipe, ensure that the perforations are at the bottom. 

When installing pipe through concrete or masonry walls, provide a sufficient length of pipe outside of the wall 

to allow for connections, and cut the pipe flush with the inside face of the wall.  Seal the connection using mortar.  

When pipe enters below the invert of existing structures, cut and shape the existing invert to form a new channel. 

When constructing storm drains in stages, cover the end of the pipe after each stage to prevent material from 

entering the pipe.  Do not cover the pipe if it is required to keep the pipe open for temporary drainage. 

When using pipe for a stream diversion, install pipe outside of the existing stream bed while maintaining flow 

in the existing stream.  When installing pipe within an existing stream channel, construct a temporary stream 

diversion while maintaining flow in the existing stream channel.  Once the temporary channel is completed, 

divert the stream flow into the temporary channel while constructing the pipe system within the existing stream 

bed.  When the pipe is completed, divert the stream flow into the pipe.   

When using heavy construction equipment (100 kips axle load) over, or within 10 feet of HDPE pipe or 

corrugated aluminum alloy pipe, place the manufacturer recommended temporary compacted cover over the top 

of the pipe.  Ensure that the temporary cover is free from stones larger than 1 inch. 

E. Joining Pipe.  Join rigid pipe using mortar or gaskets to form a watertight seal.  With RE approval, the Contractor 

may use other types of joints that are recommended by the pipe manufacturer.  Join corrugated metal pipe with 

coupling bands. 

For mortar joints, clean the pipe ends and wet with water before placing stiff mortar.  Place mortar in the lower 

half of the bell of the placed pipe section, and then place mortar on the upper half of the spigot of the section to 

be installed.  Join the 2 pipe sections with their inner surfaces flush.  Seal the exterior of the joint with mortar.  

Fill the lifting holes with mortar. 

For circular pipe greater than 36 inches in diameter and elliptical pipe greater than 38 × 60 inches, ensure that 

the inside of the joint is finished smooth.  For circular pipe smaller than 36 inches in diameter and elliptical pipe 

greater than 38 × 60 inches, remove protruding mortar from the joint.  If the completed mortar joints are not 

immediately backfilled with earth, protect the mortar joints against rapid drying.  When the ambient temperature 

is below 40 °F, ensure that the mortar temperature is between 50 and 100 °F.  Protect the mortar and maintain 

its temperature above 32 °F for 24 hours. 
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For gasket joints, install gaskets according to the manufacturer’s recommendations. 

Do not use split couplings to join field-cut HDPE pipe unless approved by the RE.  Ensure that joints are bell 

and spigot type, or bell and spigot type with a gasket, according to ASTM F 477, to provide a silt-tight seal.  

Construct pipe connections according to the manufacturer’s recommendations for assembly of joint components, 

lubrications, and making of joints.  Ensure that the pipe fittings are free of inclusions and visible defects.  Cut 

the ends of the pipe squarely so as not to adversely affect joining. 

F. Backfilling.  When using corrugated aluminum and HDPE pipe, backfill from the bottom of the trench to 2 feet 

above the top of the pipe with Class C bedding.  When using pipe other than corrugated aluminum or HDPE, 

backfill from the bottom of the trench to 2 feet above the top of the pipe with suitable excavated material free 

from stones and rock larger than 2 inches in any dimension.  For distances 2 feet above the top of the pipe, 

backfill using suitable excavated material. 

Place backfill material symmetrically on each side of the pipe in lifts not exceeding 6 inches thick, loose 

measurement.  Compact as follows: 

1. If the backfill material is predominantly granular, use vibratory plate compactors. 

2. If the backfill material is not predominantly granular, use vibratory rammer compactors. 

3. For heights more than 2 feet above the pipe, the Contractor may use a roller. 

The RE may direct compaction using the density control method as specified in 203.03.02.D. 

Remove shoring, bracing, and sheeting as the backfilling proceeds. 

The Contractor may use CLSM as alternate backfill material when backfilling trenches for drainage pipe.  Do 

not use CLSM to replace pavement, base courses, or drainage layers that form the pavement structure.  The RE 

will not allow combining other backfill materials in the same trench as CLSM.  Place CLSM according to the 

limitations specified in 504.03.02.C.  Place CLSM across the area to minimize rehandling.  Protect CLSM as 

specified in 504.03.02.I. 

601.03.03  Underdrains and Subbase Outlet Drains  

A. Excavating.  Maintain the existing drainage system during construction until the new drainage facilities are 

completed and placed into service.  

Excavate the same distance on each side of the centerline of the pipe to ensure that the pipe is in the center of 

the trench. Do not excavate trenches more than 300 feet in advance of installation unless approved by the RE.  

Obtain RE approval before finishing excavation. If the RE determines that the bottom of the trench is unstable, 

undercut as directed by the RE and backfill with Class B bedding. 

If the material at the bottom of the trench is rock or other hard material, remove at least 6 inches of the 

material for RCP or at least 12 inches of the material below the bottom of the pipe for corrugated metal, steel, 

aluminum alloy pipe, or HDPE. Backfill the undercut with Class C bedding.  

For trenches in the traveled way, shoulder, and within 30 feet of the outside edge of the shoulder, backfill and 

restore the pavement structure to match the surrounding pavement before opening to traffic. The Contractor 

may submit working drawings for approval for temporary protection instead of backfilling trenches.  

Provide and maintain trench crossings where necessary. For trenches not in the traveled way and shoulder, do 

not leave trenches open overnight unless protected with fence. Maintain trenches according to 29 CFR 1926.  

B. Installing. Begin constructing at the lowest elevation of the drain. Ensure that the perforations are at the 

bottom. Join underdrains according to the manufacturer’s recommendations. Seal the dead ends of pipe 

underdrains with a pipe cap.  

C. Backfilling. Backfill, using coarse aggregate, around the underdrains and subbase outlet drains and on top of 

stone backfill in rock areas. Compact the coarse aggregate with a vibratory pad compactor 

601.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 

The Township will measure and make payment for Items as follows: 

 Item        Pay Unit 
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15” HIGH DENSITY POLYETHYLENE PIPE   LINEAR FOOT 

18” HIGH DENSITY POLYETHYLENE PIPE   LINEAR FOOT 

SUBBASE OUTLET DRAIN     LINEAR FOOT  

The Township will not include the distance between inner faces of inlet and manhole walls in the linear foot 

measurement of pipe.  The Township will measure pipe with sloped or skewed ends along the invert. 

The Township will not include the distance outside the roadbed in the linear foot measurement of SUBBASE OUTLET 

DRAIN. 

SECTION 602 – DRAINAGE STRUCTURES 

602.01  DESCRIPTION 

This Section describes the requirements for constructing, reconstructing, and cleaning inlets and manholes.  This 

Section also describes the requirements for constructing and cleaning concrete culverts and concrete headwalls with 

a span of less than 5 feet. 

602.02  MATERIALS 

602.02.01  Materials 

Provide materials as specified: 

Coarse Aggregate (No. 57) .......................................................................................................................... 901.03 

Soil Aggregate (I-3) ..................................................................................................................................... 901.11 

Concrete ....................................................................................................................................................... 903.03 

Mortar ..................................................................................................................................................... 903.08.01 

Curing Materials .......................................................................................................................................... 903.10 

Precast Inlet and Manhole ............................................................................................................................ 904.01 

Reinforcement Steel ..................................................................................................................................... 905.01 

Castings ........................................................................................................................................................ 909.03 

Epoxy Bedding Compound ....................................................................................................................... 909.03.5 

Ladder Rung .............................................................................................................................................. 909.03.6 

Concrete Block ............................................................................................................................................. 910.02 

Concrete Brick ............................................................................................................................................. 910.03 

Preformed Joint Filler .................................................................................................................................. 914.01 

602.02.02  Equipment 

Provide equipment as specified: 

Vibrator ...................................................................................................................................................... 1005.04 

Concrete Batching Plant ............................................................................................................................. 1010.01 

Concrete Trucks ......................................................................................................................................... 1010.02 

602.03  CONSTRUCTION 

602.03.01  Culverts and Headwalls 

Excavate as specified in 202.03.03.  Shape and compact the underlying material to produce a firm, even surface. 

1. Precast.  Set precast culverts and headwalls on a 6-inch bed of compacted coarse aggregate.  Remove 

handling devices and fill lifting holes with mortar. 

2. Cast-in-Place.  Construct cast-in-place culverts and headwalls as specified in 504.03.02. 

602.03.02  Inlets and Manholes 

Excavate as specified in 202.03.03.  Obtain RE approval before finishing excavating.  If the RE determines that the 

bottom of the excavation is unstable, undercut, backfill, and compact as directed by the RE. 
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When surrounding grade is below proposed grade, provide temporary drainage into the drainage structure as directed 

by the RE.  Repair temporary openings as necessary.  Construct inlet and manhole structures as follows: 

1. Precast.  The Contractor may use precast concrete inlets and manholes.  If modifications to precast concrete 

inlets and manholes are required, obtain RE approval before installation.  After installation, fill the lifting 

holes with mortar. 

2 Block and Brick Construction.  Lay concrete block and brick with staggered joints.  Fill with mortar 

horizontal joints, brick vertical joints, and concrete block key ways.  Ensure that horizontal joints and 

vertical joints in brick are not more than 3/8 inch wide.  Coat the outside wall with at least a 1/2-inch thick 

layer of mortar and trowel smooth.  When the ambient temperature is below 40 °F, ensure that the mortar 

temperature is between 50 and 100 °F.  Cover the masonry and maintain its temperature above 32 °F for 

24 hours.  Ensure that the connection between drainage structures and pipe is leak-free. 

Set castings in mortar beds or anchor castings to the masonry as shown before finishing adjoining Items of work with 

the same final elevation.  Ensure that mortar attains a strength of 2500 pounds per square inch before opening to 

traffic. 

Backfill and compact using the directed method as specified in 203.03.02.C. 

Construct inverts with a smooth and uniform finish that minimizes resistance to flow.  Ensure that the shape of the 

inverts conforms uniformly with the inlet and outlet pipe. 

Set the manhole cover or inlet grate on the casting.  If the manhole cover or inlet grate is loose or wobbles, grind to 

obtain a tight fit. 

602.03.03  Setting Castings, Resetting Castings, and Reconstructing Inlets and Manholes 

THE FIRST PARAGRAPH IS CHANGED TO: 

When modifying or repaiing less than 1 foot of an inlet or manhole, set or reset the casting. When modifying or 

repairing 1 foot or more of an inlet or manhole, reconstruct the inlet or manhole. 

Remove castings, damaged wall portions, and ladder rungs as directed by the RE.  Reuse concrete as specified in 

202.03.07.A.  Dispose of other material as specified in 202.03.07.B. 

Reconstruct the walls and install new ladder rungs.  Set castings in mortar beds or anchor castings to the masonry as 

shown before finishing adjoining Items of work with the same final elevation.  If excavation is required to reconstruct, 

backfill and compact using the directed method as specified in 203.03.02.C. 

Set the manhole cover or bicycle safe grate on the casting.  If the manhole cover or bicycle safe grate is loose or 

wobbles, grind to obtain a tight fit.  Do not open to traffic until 3 days after the grout was set.  Protect inlet and 

manholes with cones or drums until the grout has set. 

THE FOLLOWING IS ADDED TO THIS SUBSECTION: 

Set and rest castings to the proper elevation based on the final surface course elevation.  Before the work area is opened 

to traffic, provide smooth transitions from the pavement surface to the top of grate or cover. 

602.03.04  Converting Inlets into Manholes 

Remove castings, unsound wall portions, and ladder rungs as directed by the RE.  Reuse concrete as specified in 

202.03.07.A.  Dispose of other material as specified in 202.03.07.B. 

Reconstruct the walls to the shown elevation and install new ladder rungs.  Set castings in mortar beds or anchor 

castings to the masonry as shown before finishing adjoining Items of work with the same final elevation.  If excavation 

is required to reconstruct, backfill and compact using the directed method as specified in 203.03.02.C. 

Set the manhole cover on the casting.  If the manhole cover is loose or wobbles, grind to obtain a tight fit.  Ensure that 

mortar attains strength of 2500 pounds per square inch before opening to traffic. 

602.03.05  Extension Frames and Rings 

If structures contain existing frames or rings, remove extension frames or rings.  Use the minimum number of frames 

or rings necessary to achieve the proposed grades.  Place the extension frame or ring in the casting and check for fit. 
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Before applying epoxy bedding compound, clean the surfaces that will receive the epoxy bedding compound, the 

lower bearing surfaces, and sides of the extension frames or rings.  Clean by sand blasting or brushing with a 

mechanically-driven wire wheel to ensure that the epoxy bedding compound adheres to the surfaces.  Wipe the 

prepared surfaces with a rapid-evaporating degreasing agent. 

Apply extra epoxy bedding compound where there are gaps in the fit.  Apply the epoxy bedding compound according 

to the manufacturer’s recommendations, and immediately set the extension frame or ring into the epoxy bedding 

compound.  Ensure that the frame or ring is in full contact with the casting and that the epoxy bedding compound fills 

the gaps. 

Set the bicycle safe grate or manhole cover on the extension frame or ring.  If the bicycle safe grate or manhole cover 

is loose or wobbles after being set in the extension frames or rings, grind to obtain a tight fit or replace as directed. 

Repair damage to galvanized coatings according to ASTM A 780.  Dispose of materials removed from the existing 

structure as specified in 201.03.09. 

602.03.06  Manhole Covers and Bicycle Safe Grates 

Set the manhole cover or bicycle safe grate on the casting.  If the manhole cover or bicycle safe grate is loose or 

wobbles, grind to obtain a tight fit.  Dispose of materials removed from the existing structure as specified in 201.03.09. 

602.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS CHANGED TO THE FOLLOWING: 

The Township will measure and make payment for Items as follows: 

 Item        Pay Unit 

INLET, TYPE A       EACH 

SECTION 610 – TRAFFIC STRIPES, TRAFFIC MARKINGS, AND RUMBLE STRIPS 

610.01  DESCRIPTION 

This Section describes the requirements for applying traffic stripes, traffic markings, and Raised Pavement Markers 

(RPMs) to HMA and concrete surfaces.  This Section also describes the requirements for removing traffic stripes, 

traffic markings, and RPMs, removing and replacing RPM lenses, and constructing rumble strips. 

610.02  MATERIALS 

610.02.01  Materials 

Provide materials as specified: 

Flexible Delineators ..................................................................................................................................... 911.03 

Traffic Stripes ......................................................................................................................................... 912.03.01 

Traffic Markings ..................................................................................................................................... 912.03.02 

Raised Pavement Marker (RPM) ............................................................................................................ 912.03.03 

Epoxy Resin Adhesive ......................................................................................................................... 912.03.03.2 

Lenses .................................................................................................................................................. 912.03.03.3 

Lens to Casting Adhesive .................................................................................................................... 912.03.03.4 

610.02.02  Equipment 

Provide equipment as specified: 

Grinding Machine ...................................................................................................................................... 1006.08 

Epoxy Striping Equipment ......................................................................................................................... 1007.01 

Thermoplastic Applicator .......................................................................................................................... 1007.02 

Traffic Stripe and Marking Removal Equipment ....................................................................................... 1007.03 

Rumble Strip Cutting Machine .................................................................................................................. 1007.04 

Pavement Saw............................................................................................................................................ 1008.04 
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610.03  CONSTRUCTION 

610.03.01  Traffic Stripes and Markings 

A. Striping Plan.  At least 7 days before beginning the work, submit to the RE for approval a marking plan. 

B. Surface Preparation.  Immediately before striping the pavement surface, clean the surface of dirt, oil, grease, 

and foreign material, including curing compound on new concrete.  Clean the surface 2 inches beyond the 

perimeter of the stripes to be placed. 

C. Striping Test Strip.  Before beginning striping operations, construct 1 or more striping test strips to demonstrate 

the Contractor’s ability to meet the requirements specified in 610.03.01.D.  For each striping test strip, apply 

striping to approximately 500 linear feet of pavement with the same striping procedure that will be used for the 

Project.  Construct a test strip for each applicator unit and material used.  Provide the RE with test cards made of 

heavy stock paper measuring 8 inches by 2 inches and a wet film thickness gauge.  Construct additional test strips 

when major equipment repairs or adjustments are made or when the traffic stripes are determined to be defective. 

Construct additional test strips when traffic striping operations are performed on multiple, non-continuous 

occasions.  Perform additional test strips as requested by the RE.  When the test strip is in compliance, as 

determined by the RE, proceed with striping operations.  Each test strip may remain in place and become part of 

the finished stripes subject to the requirements of 610.03.01.E. 

D. Applying Striping.  Mix epoxy resin with an automatic proportioning and mixing machine, and hot-spray the 

compound at a temperature of between 100 and 130 °F onto dry surfaces.  Apply the compound with a wet film 

thickness of 20 ± 1 mil.  Apply the material during dry weather conditions when the ambient temperature is a 

minimum of 45 °F and the surface temperature is a minimum of 50 °F.  Adjust operations as required for the 

prevailing ambient and surface conditions to achieve a no-track drying time of 30 minutes or less.  

Immediately after, or in conjunction with, the compound application, uniformly apply 12 pounds of large glass 

beads per gallon of epoxy resin to the compound.  After applying the large glass beads, uniformly apply 12 

pounds of small glass beads per gallon of epoxy resin to the compound. 

Remove all compound that has been tracked or spilled outside of the intended placement areas. 

E. Performance.  Ensure that the traffic stripes, show no fading, lifting, cracking, chipping for any reason 

including but not limited to traffic wear, maintenance activities including snow plowing, until Acceptance.  

Ensure that 60 days after application, traffic stripes have a minimum retroreflectance value of: 

375 millicandelas per square meter per lux for white traffic stripe 

250 millicandelas per square meter per lux for yellow traffic stripe 

F. Defective work.  Replace traffic stripes that are determined by the RE before Acceptance to be defective or that 

are damaged during construction.  Remove defective stripes as specified in 610.03.08.  

Replace an entire 10-foot skip line if the RE determines the stripe to have a deficiency.  

If the RE determines, based upon calculated and measured yields, that the striping has a wet film thickness of 

less than 19 mils, restripe the entire length with 20 mils of new compound.  

Provide the RE with a Reflectometer that meets a 30 meter geometry as specified in ASTM E 1710, capable of 

measuring wet and dry conditions as specified in ASTM E 2176 and ASTM E 2177, and that has been certified 

by the manufacturer as being calibrated within the last two years.  The RE will test the retroreflectance of traffic 

stripes.  Replace traffic stripes that do not meet the retroreflectance values indicated in 610.03.01.E.  Replace 

the entire length of striping where improper curing or discoloration has occurred.  Discoloration is localized 

areas or patches of brown or grayish colored compound.  Where improper curing or discoloration occurs 

intermittently in intervals of 100 feet or less throughout the striping length, replace the entire length of striping 

from the beginning of the first occurrence until the end of the last occurrence, plus 5 feet on each end. 

Replace the entire length of striping that has failed to bond to the pavement, or has chipped or cracked.  Where 

more than 25 spots of chipping, cracking, or poor bonding have occurred within 1000 linear feet of striping, 

replace the entire 1000 foot length of striping as indicated in 610.03.01.E.  

G. Opening to Traffic.  Complete each application of all types of traffic stripes and allow to thoroughly dry before 

opening to traffic.  At a minimum, delineate center lines on undivided roadways and broken lines between lanes 

before the traveled way is opened.  The RE will determine when the traveled way can be opened to traffic. 
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610.03.02 Traffic Markings Lines, Traffic Markings Symbols and Traffic Markings Route Symbols  

A. Marking Plan.  At least 7 days before beginning the work, submit to the RE for approval a marking plan.  

B. Surface Preparation. Immediately before marking the pavement surface, clean the surface of dirt, oil, grease, 

and foreign material, including curing compound on new concrete.  Clean the surface 2 inches beyond the 

perimeter of the marking to be placed.  

C. Applying Traffic Markings.  Place preformed thermoplastic or hot extruded thermoplastic traffic markings on 

thoroughly dry surfaces and during dry weather conditions.  Apply using equipment and procedures that 

produce markings of the specified color, width, and thickness with well-defined edges, uniform retroreflectivity, 

and proper bonding to the pavement.  Apply the thermoplastic material as follows:  

1. Preformed Thermoplastic.  Melt the preformed thermoplastic tape to bond the traffic markings 

permanently in position according to the manufacturer’s recommendations.  

Meet the minimum initial retroreflectance value, as specified in 610.03.01.D for thermoplastic tape, by 

applying additional glass beads to the hot-wet material in a uniform pattern as necessary.  

2. Extruded Thermoplastic.  Uniformly heat the thermoplastic material.  When the ambient and surface 

temperatures are at least 50 °F, apply the melted material at a temperature of between 400 and 425 °F. 

Extrude the thermoplastic traffic markings on the HMA or concrete pavement ensuring a thickness of 90 

± 1 mils. 

Immediately after, or in conjunction with the thermoplastic extrusion, uniformly apply glass beads to the 

wet material at a minimum rate of 10 pounds per 100 square feet of markings.  Apply glass beads by 

mechanical means only. 

D. Performance.  Ensure that the traffic markings, show no fading, lifting, cracking, chipping for any reason 

including but not limited to traffic wear, maintenance activities including snow plowing, until Acceptance.  

Ensure that 60 days after application, traffic stripes have a minimum retroreflectance value of: 

375 millicandelas per square meter per lux for white traffic markings 

250 millicandelas per square meter per lux for yellow traffic markings 

E. Defective Markings.  Replace thermoplastic traffic markings that are determined by the RE before Acceptance 

to be defective or that are damaged during construction.  Remove defective markings as specified in 610.03.08.  

Replace an entire area of thermoplactic traffic markings determined to be less than the required thickness, to 

have incorrect color or width, to have failed to bond to the pavment, or have chipped or creacked.  The 

minimum replacement area is an individual word or sysmbol, or for longitudinal lines the entire length where 

the deficiency first occurs to wher it no longer exists. 

The RE will determine initial retroreflectance as follows: 

Provide the RE with a Reflectometer that meets a 30 meter geometry as specified in ASTM E 1710, capable of 

measuring wet and dry conditions as specified in ASTM E 2176 and ASTM E 2177, and that has been certified 

by the manufacturer as being calibrated within the last two years.  The RE will test the retroreflectance of traffic 

markings.  Replace traffic markings that do not meet the retroreflectance values indicated in 610.03.01.D. 

F. Opening to Traffic.  Complete each application of thermoplastic traffic markings and to thoroughly dry before 

opening to traffic.  The RE will determine when the traveled way can be opened to traffic. 

610.03.08 Removal of Traffic Stripes and Markings  

Remove traffic stripes and traffic markings using methods that do not damage the underlying or adjacent pavement, 

and do not cause gouging or create ridges or grooves in the pavement.  Before beginning removal operations, 

demonstrate to the RE the proposed method to remove at least 95 percent of stripes or markings without removing 

more than 1/16 inch of pavement thickness.  Obtain RE approval before beginning removal operations.  

The removal area includes the area of the stripe or marking plus 1 inch on all sides.  Only remove traffic stripes or 

markings that will be replaced during the same workday.  

Dispose of debris from the removal of stripes and markings as specified in 201.03.09 
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610.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 

The Township will measure and make payment for Items as follows: 

 Item        Pay Unit 

 TRAFFIC STRIPES, 4”      LINEAR FOOT 

The Township will not measure gaps in striping. 
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DIVISION 800 – LANDSCAPING 

SECTION 803 – PREPARATION OF EXISTING SOIL 

803.01  DESCRIPTION 

This Section describes the requirements for preparing existing soil for seeding. 

803.02  MATERIALS 

Provide materials as specified: 

Soil Aggregate (I-14) ................................................................................................................................... 901.11 

803.03  CONSTRUCTION 

803.03.01  Preparing Existing Soil 

Clear the surface of the existing soil of all stumps, brush, weeds, and debris.  Cultivate the soil to a depth of 3 to 4 

inches to prepare a seed bed.  Where depressions exceed 8 inches in depth, backfill with I-14 soil aggregate and cover 

with 4 inches of topsoil.  Bring the entire area to a smooth grade, free from any depressions that would collect water.  

If necessary, use additional topsoil to fill depressions. 

Dispose of waste material and debris resulting from preparation of existing soil as specified in 201.03.09. 

803.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 

There shall be no direct measurement and payment for preparation of existing soil.  The cost of this work should be 

included in other Pay Items in the Contract. 

SECTION 804 – TOPSOILING 

804.01  DESCRIPTION 

This Section describes the requirements for preparing and placing topsoil. 

804.02  MATERIALS 

Provide materials as specified: 

Topsoil ......................................................................................................................................................... 917.01 

804.03  CONSTRUCTION 

804.03.01  Topsoiling 

Store topsoil in stockpiles as specified in 202.03.03.B. 

Scarify the area to be topsoiled to improve the bond between slope and topsoil.  Remove from the scarified area stones 

2 inches or larger in any dimension and other debris such as wires, cables, tree roots, pieces of concrete, clods, and 

lumps.  For slopes of 2H:1V or steeper, create ridges (such as by a dozer track) in the subsoil surface parallel to the 

bottom of the slope. 

After the RE has approved the prepared surface elevations, spread topsoil and smooth to grade to produce the required 

thickness.  For slopes of 2H:1V or steeper, create ridges (such as by a dozer track) in the topsoil surface parallel to the 

bottom of the slope to hold the seed in place and to retain moisture. 

Ensure that ground areas are not damaged by the delivery, handling, or storage of materials; by washouts due to 

drainage diversion; by workers; or by equipment.  Repair such damage by grading, fertilizing, seeding, and mulching 

as specified in 806.03.01. 
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THE FOLLOWING IS ADDED TO THIS SUBSECTION: 

Topsoil for seeding shall be placed in a thickness of not less than six  inches (unsettled). 

804.03.02  Borrow Topsoil 

Provide borrow topsoil from off-site sources.  Store borrow topsoil in stockpiles as specified in 202.03.03.B. 

804.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 

The Township will measure and make payment for Items as follows: 

 Item        Pay Unit 

 TOPSOIL, FERTILIZING & SEEDING   SQUARE YARD 

The Township will measure TOPSOIL, FERTILIZING & SEEDING, by the square yard, actually prepared, topsoiled, 

seeded, fertilized, and mulched.  The measurement will not include areas disturbed by unauthorized activities. 

SECTION 806 – FERTILIZING AND SEEDING 

806.01  DESCRIPTION 

This Section describes the requirements for providing and placing pulverized limestone, fertilizer, and seed mixtures; 

and for preparing, seeding, and mulching wildflower seed beds. 

806.02  MATERIALS 

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 

Provide materials as specified: 

Fertilizer, 1-2-1 Ratio .................................................................................................................................... 917.03 

Pulverized Limestone .................................................................................................................................... 917.04 

Grass Seed Mixture, Type D .................................................................................................................... 917.05.01 

Straw Mulch ............................................................................................................................................. 917.06.01 

Tackifiers ....................................................................................................................................................... 917.07 

806.03  CONSTRUCTION 

806.03.01  Turf Seeding 

A. Optimal Seeding Seasons.  Seed from March 1 to May 15 and from August 15 to October 15.  When weather 

and soil conditions are suitable, the RE may allow seeding at other times for soil erosion and sediment control.  

Notify the RE 24 hours before the seeding operation. 

B. Soil Preparation.  When the topsoil to be seeded has a pH value of less than 5.8, incorporate sufficient pulverized 

limestone to increase the soil pH value to 6.5. 

Recommended quantities of total oxides (calcium and magnesium) to raise the pH of a 4-inch layer of soil to 

approximately 6.5 as specified in Table 806.03.01-1. 
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Table 806.03.01-1  Recommended Quantities of Total Oxides per Soil Class (Pounds per Acre) 

Soil (pH) Loamy Sand Sandy Loam Loam Silty Loam 

5.7 300 600 900 1200 

5.3 to 5.6 600 1035 1500 1800 

4.9 to 5.2 900 1500 2100 2400 

4.5 to 4.8 1200 1800 2700 3000 

4.1 to 4.4 1500 2100 3300 3600 

Ensure that the quantity of pulverized limestone required is in proportion to its total oxide content. 

Cultivate areas to be seeded to provide a reasonably firm but friable seedbed to a depth of 3 to 4 inches.  On 

slopes steeper than 3H:1V, the RE may reduce the depth of cultivation.  Remove all vegetation, stones 2 inches 

or larger in any dimension, and other debris from areas to be seeded. 

C. Seed and Fertilizer Application.  Sow grass seed mixtures at the rate of 100 pounds per acre.  Use only 1 type 

of fertilizer to establish turf throughout the Project Limits.  At the time of seeding, apply fertilizer at the rate 

necessary to yield 30 pounds of nitrogen per acre. 

Place seed and fertilizer by either of the following methods: 

1. Hydraulic Method.  Mix the seed and fertilizer in water, and then apply under pressure at the specified 

rates.  Retreat all areas inadequately covered. 

2. Dry Method.  Spread fertilizer in dry form separately from seed at the specified rates.  Use mechanical 

spreaders to achieve even distribution.  For areas inaccessible to mechanical spreaders, use hand-operated 

spreaders.  Smooth finished seeded areas to the grades shown on the Plans. 

D. Mulching.  Mulch seeded areas as specified in 809.03.01. 

E. Turf Establishment.  Protect and maintain seeded areas.  Repair damage to seeded areas caused by pedestrian 

or vehicular traffic or other causes. 

If the initial application of fertilizer was performed between January and June, repeat the fertilizer application 

the following September.  If the initial application of fertilizer was performed between July and December, repeat 

the fertilizer application the following March. 

If a stand of grass, practically weed free and containing plants in reasonable proportion to the various kinds of 

seed in the grass seed mixture, is not established on areas of seeding, prepare a viable seed bed, refertilize, reseed, 

and remulch until a satisfactory stand of grass is established. 

806.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 

There shall be no direct measurement and payment for fertilizing and seeding.  The cost of fertilizing and seeding 

should be included in other Pay Items in the Contract. 

SECTION 809 – MULCHING 

809.01  DESCRIPTION 

This Section describes the requirements for providing and spreading mulch, and for tacking straw mulch. 

809.02  MATERIALS 

Provide materials as specified: 

Grass Seed Mixture, Type D ................................................................................................................... 917.05.01 

Mulch ........................................................................................................................................................... 917.06 

Tackifiers ..................................................................................................................................................... 917.07 
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809.03  CONSTRUCTION 

809.03.01  Straw Mulching 

Uniformly spread straw mulch in 3/4 to 1-1/2-inch loose layers over turf areas within 7 days of seeding.  Bind the 

mulch in place using 1 of the following tackifiers: 

1. Fiber Mulch.  Mix fiber mulch with water and apply using hydraulic pressure equipment.  Apply fiber 

mulch as recommended by the manufacturer, except do not apply less than 400 pounds of the dry product 

per acre.  Evenly distribute the mixture over the straw mulch. 

2. Synthetic Plastic Emulsion.  Apply synthetic plastic emulsion using hydraulic pressure equipment at a 

rate of 30 gallons (264 pounds) of undiluted material per acre.  Dilute the synthetic plastic emulsion with 

water at a ratio of 1:15.  Do not apply synthetic plastic emulsion in precipitation or in freezing weather. 

3. Vegetable-Based Gels.  Mix vegetable-based gels with water and apply using hydraulic pressure 

equipment.  Apply vegetable-based gels as recommended by the manufacturer, except thoroughly mix at 

least 40 pounds of the dry material with 750 gallons of water per acre.  Do not apply vegetable-based gels 

in precipitation or in freezing weather. 

When immediate protection of newly graded slopes is necessary at times other than during optimum seeding seasons, 

apply straw mulch with a temporary seed mixture. 

Leave straw mulch in place and allow to disintegrate.  If straw mulch is displaced before the grass reaches a height of 

1-1/2 inches, refertilize, reseed, and remulch the area. 

809.03.02  Fiber Mulching 

The Contractor may only use fiber mulch during the optimum seeding seasons and with the approval of the Township.  

Apply fiber mulch over turf areas within 7 days of seeding.  Mix fiber mulch with water and apply using hydraulic 

pressure equipment.  Following the manufacturer’s recommendations, apply at least 2000 pounds of dry fiber mulch 

per acre. 

Leave fiber mulch in place and allow to disintegrate.  If fiber mulch is displaced before the grass is 1-1/2 inches high, 

refertilize, reseed, and remulch the area. 

809.03.03  Mulching Plants 

Mulch the specified plant pits of individual trees or shrubs, including the saucer to its outer edge and the entire area 

where material is planted in beds, with a 3 to 4-inch layer of wood chips, stone, gravel, or shredded hardwood bark, 

as specified.  For Hemerocallis and perennial beds, mulch the entire area with a 2-inch layer of wood mulch.  In 

naturalized areas, individually mulch each Hemerocallis plant with a 2-inch layer of wood mulch.  Mulch plants within 

10 days of installation.  Replace mulch that is displaced. 

809.04  MEASUREMENT AND PAYMENT 

THIS SUBSECTION IS REPLACED WITH THE FOLLOWING: 

There shall be no direct measurement and payment for mulching.  The cost of mulching should be included in other 

Pay Items in the Contract. 



 

 

 

 

 

 

 

APPENDIX "A" 

LISTED CONTRACTORS 

  



May 23,  2019 

LISTED CONTRACTORS AND SUBCONTRACTORS 

PURSUANT TO N.J.S.A 34:11-56.37 AND 34:11-56.38 OF THE PREVAILING WAGE ACT 

NO PUBLIC WORKS CONTRACT MAY BE AWARDED TO ANY OF THE FOLLOWING CONTRACTORS AND 

SUBCONTRACTORS OR TO ANY FIRM, CORPORATION OR PARTNERSHIP IN WHICH THEY HAVE AN INTEREST 

UNTIL THE EXPIRATION DATE GIVEN. 

DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT 
PO BOX 389 

TRENTON, NEW JERSEY 08625-0389 

CONTRACTORS AND SUBCONTRACTORS ADDRESS EXPIRATION_DATE 

A P Roofing & Siding, LLC 
A. Perin Roofing & Siding, LLC 

259 Main Street,  Chester,   NJ 07930 12/20/2020 

Adelino Perin, President 12 Valley Place, Chester, NJ 07930 

Ackerson Contracting Inc. 182 Van Dyke Road,  Hopewell,   NJ 08525 03/05/2020 

Denise Ackerson, President 182 Van Dyke Road, Hopewell, NJ 08525 

All American Demolition & Dismantling, LLC 
All Merican Demolition & Dismantling LLC 

9 Silver Spring Court,  East Hanover,   NJ 07936-2529 08/05/2021 

Theodore Fiore Jr, Owner 9 Silver Spring Court, East Hanover, NJ 07936-2529 

All Jersey Fence Co. 10 Route 46 West,  Clifton,   NJ 07011 09/14/2019 

Agostino Ducato, Vice-President 223 Spring Valley Road, Paramus, NJ 07652 

Charles Viola, President 266 Columbus Avenue, Hasbrouck Heights, NJ 07604 

Alvarez Painting, LLC 907 Madison Ave.,  Apt 1L,  Elizabeth,   NJ 07201 08/20/2021 

Elvin Alvarez, Owner 907 Madison Avenue, Elizabeth, NJ 07201 

Anchor Marine of Toms River 1991 Rte-9,  Toms River,   NJ 08755 12/18/2019 

Lawarence Koos, Owner 1391 White Oak Botton Rd, Tom River, NJ 08755 

ANV Transport 1546  Wooded Acres Drive,  Stroudsburg,   PA 18360 12/18/2021 

Adam Fernando, Owner 1546 Wooded Acres Drive, Stroudburg, PA 18360 

Aracon Mechanical LLC 136 Ocean Ave,  Monmouth Beach,   NJ 07750-0775 09/18/2020 

Alexander Arcadia, Principal 136 Ocean Avenue, Monmouth Beach, NJ 07750-0775 

Aztech Management, Inc. 
Aztech Management, Inc. 

86 Christopher Street,  Montclair,   NJ 07042 11/17/2019 

Constantine Vivian, President 86 Christopher Street, Montclair, NJ 07042 

Barbos HVAC, LLC 3 - C Brynwood Gardens,  Apt 18,  Old Bridge,   NJ 08857 08/01/2021 

Ihor Shcherbii, Owner 3-C Brynwood gardens, Apt 18, Old Bridge, NJ 08857 

Beach Coast Builders LLC 
TJN Development LLC 

698 Northstream Dr.,  Toms River,   NJ 08753 02/24/2022 

Timothy J. Noon, Owner 698 Northstream Drive, Toms River, NJ 08753 

Bogert Millwork Company,  Inc. 105 Johnson Ave.,  Hackensack,   NJ 07601 06/08/2019 

Anthony Yaniero, Vice-President 848 Bogert Road, River Edge, NJ 07661 

Susan Yaniero, Owner 848 Bogert Road, River Edge, NJ 07661 
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BRASUSA CONSTRUCTION INC 3 Laila Ct,  Monroe,   NJ 08831-0883 04/17/2022 

Fabricio Queiroz, President 3 Laila Ct, Monroe, NJ 08831-0883 

Helayne Queiroz, Vice-President 3 Laila Ct, Monroe, NJ 08831-0883 

Bravo General Contractors Inc 72 Charlotte Drive,  Churchville,   PA 18966 11/20/2020 

John Hunsecker, Vice-President 72 Charlotte Drive, Churchville, PA 18966 

Brian Parker, LLC 115 Ardmore Avenue,  Haddonfield,   NJ 08033 08/06/2020 

Brian Parker, Owner 115 Ardmore Avenue, Haddonfield, NJ 08033 

Build Rite LLC 16 Darlington Drive,  Wayne,   NJ 07470 01/17/2020 

Louis Pacelli, Manager 16 Darlington Drive, Wayne, NJ 07470 

C C & C  General Contractors 568 William St,  East Orange,   NJ 07017 02/19/2022 

Claudy Antoine, Owner 568 William St., East Orange, NJ 07017 

C&N Interiors, LLC 33 Edgewood Road,  Boyertown,   PA 19512 04/08/2022 

Amber Laudenslager, Managing Member 33 Edgewood Road, Boyertown, PA 19512 

CAM Contractors Inc. 179-15 Route 46 West,  Suite 135,  Rockaway,   NJ 07866 12/06/2019 

Joseph Caravella, Manager 179-15 Route 46, Rockaway, NJ 07866 

Michelle Gamache-Caravella, President 179-15 Route 46, Suite 135, Rockaway, NJ 07866 

Cam Flooring Installations LLC 26 Washington Street,  Long Branch,   NJ 07718 08/31/2019 

Jose Fernandes Da Silva, Owner 26 Washington St., Long Branch, NJ 07718 

CBC Enterprises LLC 424 Commerce Lane,  West Berlin,   NJ 08091 03/05/2021 

Leo Baiocco, President 2383 Atco Avenue, Atco, NJ 08004 

Cleworth & Son, Inc. 3150 Highway 27,  Kendall Park,   NJ 08824 07/22/2021 

Dorothy Cleworth, President 3150 Highway 27, Kendall Park, NJ 08824 

Ernest Cleworth, Vice-President 5 Burnham Court, Kendall Park, NJ 08824 

Clifford Pool Tile & Coping LLC 84 Tecumseh Trail,  Medford Lakes,   NJ 08055 08/16/2020 

Clifford Alphonso, Owner 84 Tecumseh Trail, Medford Lakes, NJ 08055 

Complete Wall Specialties Inc. P.O. Box 36,  Williams Bay,   WI 53191 04/24/2022 

Darryl Wooley, Owner 4703 Pebble Drive, Elkhorn, WI 53191 

Confortini Plumbing & Heating, LLC 491 West County Drive,  Somerville,   NJ 08876 07/05/2019 

Anthony Confortini, Owner 41 Bunnvale Road, Clifton, NJ 07830 

Andrew Confortini, Vice-President 491 West County Drive, Somerville, NJ 08876 

Cougar Power and Electric, LLC 126 Fountain Avenue,  Piscataway,   NJ 08854 01/05/2020 

Kevin F. Mandel, Owner 186 Sunshine Drive, Piscataway, NJ 08854 

Dan Seeman 1363 North Winchester Dr.,  Greenfield,   IN 46140 03/26/2021 

Dan Seeman, Owner 1363 North Winchester Dr., Greenfield, IN 46140 

Dan's Tile and Marble LLC 
Dan's Tile and Marble LLC 

336 McClellaand Ave,  Glassboro,   NJ 08028 06/10/2021 

Dan Jarrell, Owner / Officer 336 McClelland Ave, Glassboro, NJ 08028 

DAS Industrial, LLC 
DAS Industrial Limited Liability Company 

41 Pine Street,  Rockaway,   NJ 07866 01/08/2020 

Vincent Manganiello, Managing Member 2 Perona Road, Andover, NJ 07821 

Dawkins Plumbing & Construction LLC. 1057 Haddon Ave,  Camden,   NJ 08103 01/01/2021 

Michael Dawkins, Manager 1057 Haddon Avenue, Camden, NJ 08103 

DCI Signs & Awnings Inc. 110 Riverside Avenue,  Newark,   NJ 07104-0710 04/10/2020 

Danny Castillo, President 645 Bancroft Road, Brick, NJ 08724 

DiClemente Contractors, Inc. 
DiClemente Contractors, Inc. 

1515 10th Street,  Fort Lee,   NJ 07024 12/27/2020 

Gail Maiello, President 1515 10th Street, Fort Lee, NJ 07024 
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Discovery Floor Covering LLC 658 Pennsylvania Ave.,,  Apt. 4,  Elizabeth,   NJ 07201 02/05/2021 

Segundo Gallegos, Owner 528 Linden Ave, Suite 2, Elizabeth, NJ 07202 

Arianna Rengito Miranda, Owner 658 Pennsylvania Ave, Apt 4, Elizabeth, NJ 07201 

Duke Electric LLC 
Duke Electric LLC 

600 Rt 33 West,  Millstone,   NJ 08535 05/02/2021 

Craig Dutka, Member 17 Old Church Road, Monroe Township, NJ 08831-0883 

Eileen Dutka, Member 17 Old Church Road, Monroe Township, NJ 08831-0883 

EDM Contracting, Inc 270 Crescent Place,  Yonkers,   NY 10704 10/01/2020 

John Makris, Jr., President 270 Crescent Place, Yonkers, NY 10704 

EDP Painting Company 7 Wilson Avenue West,  East Hanover,   NJ 07936 03/26/2021 

Edward Del Priore, Principal 7 Wilson Avenue West, East Hanover, NJ 07936 

Efficient Electric LLC 
Efficient Electric LLC 

c/o Malachi Velez,  6 Hampton Court,  Jersey City,   NJ 07302 02/05/2021 

Malachi Velez, Member 6 Hampton Court, Jersey City, NJ 07302 

Elite Demolition, LLC 120 Springbrook Trail,  Sparta,   NJ 07871 04/10/2020 

Stephen DiFilippi, Owner 120 Springbrook Trail, Sparta, NJ 07871 

Elite Terrazzo Flooring,  Inc. 185 Fifth Ave.,  Paterson,   NJ 07524 10/18/2019 

Christopher Picinic, Owner 164 President Blvd, Washington Township, NJ 07676 

Empire Construction 560 Mountain Ave,  North Caldwell,   NJ 07006 09/06/2020 

Louis Malfitano, Owner 560 Mountain Ave, North Caldwell, NJ 07006 

Excellent Fence 35 Center Avenue,  Leonardo,   NJ 07737 02/28/2022 

Matt Periera, President 35 Center Avenue, Leonardo, NJ 07737 

Fine Wall Corporation 
Fine Wall Corporation 

1404 Oak Tree Road,  Suite 204,  Iselin,   NJ 08830 02/28/2022 

Mrudula Shah, President 10 Boxwood Court, Edison, NJ 08820 

Umakant N. Shah, Vice-President 10 Boxwood Court, Edison, NJ 08820 

Ronak Shah, Member 10 Boxwood Court, Edison, NJ 08820 

Gen II Contracting Co. Inc. 395 A Millstone Road,  Clarksburg,   NJ 08510 11/20/2019 

Jaimie-Lyn Knight, President 395 Millstone Road, Clarksburg, NJ 08510 

GKR Construction Corp 471 Beach Rd.,  Staten Island,   NY 10312 02/28/2022 

Richard Brown, Owner 471 Beach Road, Staten Island, NY 10312 

GSS Industries, LLC P.O Box 625,  Farmingdale,   NJ 07727 09/23/2021 

Gary Smith, President 1001 Cedar Lane, Brielle, NJ 08730 

Hernandez Drywall Construction, Inc. 421 N. Warrick Road,  Magnolia,   NJ 08049 09/24/2020 

Oscar Hernandez, President 421 N. warrick Road, Magnolia, NJ 08049 

High Mountain Construction, Inc. 296 Oakwood Avenue,  North Haledon,   NJ 07508 04/09/2020 

Infinity Flooring 
Infinity Performance Inc. 

7002 N. Park Ave.,  Indianapolis,   IN 46220 01/08/2021 

George Atkinson, President 6735 N. Meridian St., Indianapolis, IN 46260 

International Cabling Systems 2571 Arthur Kill Road,  Staten Island,   NY 10309 05/15/2022 

Anthony Nunez, Owner 363 Abingdon Avenue, Staten Island, NY 10308 

Nercido Nunez, President 4394 Victory Blvd, Staten Island, NY 10314 

J. MOTA Construction, LLC 1016 Highway 33,  Freehold,   NJ 07728 11/30/2019 

JAJ Construction LLC 3 Little John Road,  Morris Plains,   NJ 07950 03/07/2022 

Stuart Erling, Vice-President 3 Little John Road, Morris Plains, NJ 07950 

Andrew Erling, Manager 1017 Jefferson Street, Apt. 302, Hoboken, NJ 07030 

Jamali Developers, LLC 238 Fresh Ponds Road,  Suite 100,  Monroe,   NJ 08816 03/26/2020 

Hussain Burhanpurwala, Member 553 Marc Drive, North Brunswick, NJ 08902 
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JB Contracting, Inc. 12 Commodore Drive,  Lake Hopatcong,   NJ 07849 05/17/2020 

Stanley Kapusta, President 12 Commodore Drive, Lake Hopatcong, NJ 07849 

William Allan Crayne, Partner 178 Espanong Road, Lake Hopatcong, NJ 07849 

Jersey Heavy Drywall 107 Jefferson Street,  Passaic,   NJ 07055 07/04/2020 

Ruben Gonzalez, Owner 107 Jefferson Street, Passaic, NJ 07055 

Jerzee Container Corp. 
 SUSPENDED PENDING DEBARMENT 

123 Bartlett Avenue,  West Creek,   NJ 08092 SUSPENDED 

Thomas Whelan, President PO Box 155, Spring Lake, NJ 07762 

Jon Whelan, Vice-President 48 8th Avenue, New York, NY 10014 

Joseph Filoon Jr, Manager 195 Lakeshore Dr, Manahawkin, NJ 08050 

Jesus Aparicio-Santos, LLC 26 Sunset Street,  South River,   NJ 08882 05/14/2020 

Jesus Aparicio-Santos, Owner 26 Sunset Street, South River, NJ 08882 

Joe Antonaccio Electric 167 2nd St.,  Keyport,   NJ 07735 06/07/2019 

Joseph Antonaccio, President 167 2nd St., Keyport, NJ 07735 

John Jackson Masonry & Construction 1133 W. America Rd.,  Camden,   NJ 08104 09/03/2021 

John Jackson, CEO 1771 Norris St., Camden, NJ 08101 

Johnson Tree Transplanting LLC 1340 LeJack Circle,  Forest,   VA 24551 07/14/2019 

Nathan Johnson, Owner 5352 Lake Road, Newfield, NJ 08344 

Jessica Johnson, Member 5352 Lake Road, Newfield, NJ 08344 

KBD Construction  LLC 
KBD Construction  LLC 

118 B Donor Avenue,  Elmwood Park,   NJ 07407 07/08/2021 

Dusan Budinoski, President 118 B Donor Avenue, Elmwood Park, NJ 07407 

Kalinka Budinoski, Owner 118 B Donor Avenue, Elmwood Park, NJ 07407 

Kosakowski Plumbing & Heating Inc. 27 Center Avenue,  Morristown,   NJ 07960 07/12/2020 

Edward Kosakowski, Owner 27 Center Avenue, Morristown, NJ 07960 

L & N General Contractors LLC 529 Forest Court,  Williamstown,   NJ 08094 08/13/2021 

Sammie Nelson, Member 529 Forest Ct., Williamstown, NJ 08094 

Lab Construction Inc. 
Lab Construction Inc. 

607 Jackson Road,  Williamstown,   NJ 08094 06/14/2020 

Lee Barnes, President 607 Jackson Road, Williamstown, NJ 08094 

LCC CONSTRUCTION LIMITED LIABILITY 

COMPANY 
LCC CONSTRUCTION, LLC 

27 Clayton Ave.,  Monroe,   NJ 08831 09/06/2021 

Liliane Costa, Owner 27 Clayton Ave, Monroe, NJ 08831 

Low Bid, Inc. 125 East Broadway,  Suite 507,  Long Beach,   NY 11561 08/18/2019 

George McNulty, President 125 East Broadway, Suite 507, Long Beach, NY 11561 

M.A.C. Installation LLC 305 10th Ave,  Roselle,   NJ 07203 07/05/2021 

Iberico Goncalves, Owner 305 E. 10th Ave, Roselle, NJ 07203 

Ma Na Lu Transportation Corporation 799 Kearny Avenue, Apt #1,  Kearny,   NJ 07032 06/07/2019 

Blanca Segarra, President 799 Kearny Ave., Apt 1, Kearny, NJ 07032 

Manny Pereira Contracting PO Box 746,  Waretown,   NJ 08758 02/24/2022 

Manny Periera, President P.O. Box 545, Waretown, NJ 08758 

Manto Mechanical 74 Morton Street,  Bridgewater,   NJ 08807 11/18/2021 

Mantas Ambrazavicius, Owner 74 Morton Street, Bridgewater, NJ 08807 

Marrero Glass and Metal Inc 4569 Tacony Street,  Philadelphia,   PA 19124 09/16/2021 

Jaime Marrero, President 60 Falcon Drive, Chalfont, PA 18914 

Maddalena Marrero, Treasurer 60 Falcon Drive, Chalfont, PA 18914 
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Matos Construction, LLC 
Wagner Matos 

77 Williamson Court,  Bridgewater,   NJ 08807 01/12/2020 

Nimali Matos, Owner 77 Williamson Court, Bridgewater, NJ 08807 

Wagner Matos, Owner 77 Williamson Court, Bridgewater, NJ 08807 

Matrix Management Const. LLC 2 New Castle Lane,  Willingboro,   NJ 08046 11/28/2020 

Kenneth Hicks, Owner 2 New CAstle Lane, Willingboro, NJ 08046 

McArthur Park, Inc./ dba Bleacherman 105 Mill Street,  Corinth,   NY 12822 11/01/2019 

Louis R. McArthur Jr., Owner / Officer 13 Luzerne Place, Hadley, NY 12835 

McGarrigle's Carpet,  LLC 1500 Carlene Street,  Langhorne,   PA 19047 07/05/2020 

David McGarrigle, Owner 1500 Carlene St., Langhorne, PA 19047 

Mirror and Glass Depot LLC 8555 Tonnelle Avenue,  Ste-202,  North Bergen,   NJ 07047 05/02/2021 

Sandra Agudelo, Owner 30 Madison Street, East Rutherford, NJ 07073 

MNC General Contracting Inc. PO Box 503,  Oakhurst,   NJ 07755 01/02/2020 

Maria Abreu, President 2 Beach Haven Way, Waretown, NJ 08758 

Mosner Custom Building 
same 

738 Adeline St.,  Trenton,   NJ 08611 02/28/2022 

Tim Mosner, Owner 2 Waltham Ct, Hamilton, NJ 08690 

NJA Services LLC 60 Palisade Ave.,,  Suite103,  Garfield,   NJ 07026 11/13/2021 

Boguslaw Rzadkowski, Owner 300 Mount Prospect Ave, Clifton, NJ 07012 

On-Site Contractors NJ, LLC 230 Locust Ave.,  Garwood,   NJ 07090 02/28/2022 

Judy Fumero, Member 230 Locust Avenue, Garwood, NJ 07027 

OTS-NJ, LLC 
OTS of New Jersey, LLC 

21 Traxler Street,  Butler,   OH 44822 07/04/2019 

James T. O'Connor, Managing Member 707 Main Street, Avon-by-the-Sea, NJ 07717 

Paint-Pro, Inc. P.O. Box 1288,  East Windsor,   NJ 08520 08/21/2020 

George Demetriades, President 125 Heritage St., Robbinsville, NJ 08691 

Palazzo Fence Co 96 Taylor Dr,  Levittown,   PA 19054 06/26/2019 

Troy Palazzo, Owner 96 Taylor Dr, Levittown, PA 19054 

Patrick Concrete Constructors Inc. 2455 State Route 21,  Canandaigua,   NY 14424 06/13/2020 

John Bell, President 2455 State Route 21, Canandaigua, NY 14424 

Paul Kochiss, LLC 41 Little Punkup Rd,  Oxford,   CT 06478 07/31/2021 

Paul Kochiss, Managing Member 41 Little Punkup Rd, Oxford, CT 06478 

PFC Services LLC 174 Lighthouse Cove Loop,  Carolina Shores,   NC 28467 11/18/2021 

Michael Alexeev, President 174 Lighthouse Cove Loop, Carolina Shores, NC 28467 

Pin Tribal Construction, LLC 50 Drift Avenue,  Lawrence,   NJ 08648 01/29/2021 

Mark W. Holmes Sr., President 50 Drift Avenue, Lawrence, NJ 08648 

PL&J Construction Corp. 73 Chestnut St.,  West Orange,   NJ 07052 11/28/2020 

Luis Palaguachi, Owner 73 Chestnut Street, West Orange, NJ 07052 

Premier Builders, Inc. 1015 Big Oak Road,  Yardley,   PA 19067 09/24/2021 

Christopher Escher, President 1015 Big Oak Road, Yardley, PA 19067 

Donna Escher, Secretary 1015 Big Oak Road, Yardley, PA 19067 

PSM Rojas Construction, LLC 161 E. 16th St,  Paterson,   NJ 07524 12/06/2019 

Mikey Rojas, Operating Agent 161 East 16th St., Paterson, NJ 07524 

Quality Plus Builders, Inc. 
Quality Plus Builders, Inc. 

PO Box 1040,  Weirsdale,   FL 32195 01/26/2020 

Laurie M. Smith, Vice-President 16320 SE 162nd Ct., Weirsdale, FL 32195 

Gerry G. Smith, President 16320 SE 162nd Ct., Weirsdale, FL 32195 
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R Edge Erector Co Inc 
R Edge Erector Co Inc 

PO Box 573,  Pinnacle,   NC 27043 12/11/2021 

Robert Edge, President 607 S. Main St, Kin g, NC 27043 

Remcon Enterprises LLC 25 Pine Street,  Suite 9,  Rockaway,   NJ 07866 02/12/2020 

Joshua Jackson, President 4 Lynn Dr., Andover, NJ 07821 

Jon Warbeck, Vice-President 680 Pine Brook Road, Lincoln Park, NJ 07035 

Rian Seeman 12433 Pineneddle Drive,  Indianapolis,   IN 46236 03/26/2021 

Rian Seeman, Owner 12433 Pineneddle Drive, Indianapolis, IN 46236 

Richard Werley 601 Poplar St.,  Catasauqua,   PA 18045 07/31/2021 

Richard Werley, Owner 601 Poplar St., Catasauqua, PA 18032 

Ricky Plumbing LLC 
Ricky Plumbing LLC 

1792 Margarets Walk Road,  Fleming Island,   FL 32033 09/17/2020 

Enrique Trabal, Managing Member 1792 Margarets Walk Road, Fleming Island, FL 32003 

Rink Systems, Inc. 1103 Hershey Street,  Albert Lea,   MN 56007 08/26/2021 

Stacey Overgaard, President 410 Hammer Road, Albert Lea, MN 56007 

Marlene Overgaard, Owner 1713 Hale Drive, Albert Lea, MN 56007 

Steve Overgaard, Vice-President 3033 Bridge Avenue, Albert Lea, MN 56007 

Robert Foss Electric, LLC 1084 Bethlehem Pike,  Montgomeryville,   PA 18936 12/27/2019 

Caroline Foss, Owner 1344 Meadow Lane, Perkasie, PA 18944 

Robert Foss, Vice-President 1344 Meadow Lane, Perkasie, PA 18944 

RW Assembly & Install LLC 110 Stevens Avenue,  Cedar Grove,   NJ 07009 07/12/2020 

Richard Weling, Managing Member 110 Stevens Avenue, Cedar Grove, NJ 07009 

S&J Floor Covering 10 Ealey St,  Glassboro,   NJ 08028 04/23/2021 

Shawn Dougherty, Owner 10 Ealey Street, Glassboro, NJ 08028 

S. Moyer Enterprises 6271 W. Basalt Cove,  West Jordan,   UT 84081 03/26/2021 

Steve Moyer, Owner 6271 W. Basalt Cove, West Jordan, UT 84081 

SCA Technologies, LLC 3579 Route 46,  Apt 52b,  Parsippany,   NJ 07054 03/26/2021 

Scott Ahart, Member 3579 Route 46, Apt 52 b, Parsippany, NJ 07054 

SDT Transport LLC 12 Clifford Rd,  Wanaque,   NJ 07465 08/25/2019 

Stephen Tripodi, Owner 12 Clifford Rd, Wanaque, NJ 07465 

Somerset Electrical Services 48 Junction Rd.,  Flemington,   NJ 08822 02/05/2021 

Ralph Epright, Owner 48 Junction Rd., Flemington, NJ 08822 

Southern State Contracting Services LLC 51 Pine Dr S.,  Brick,   NJ 08723 06/26/2019 

Joseph F. Gleason Jr., President 51 Pine Dr. S, Brick, NJ 08724 

Souza Development 1144 Dana Ave,  Bensalem,   PA 19020 02/15/2022 

Elias Souza, Owner 1144 Dana Ave, Bensalem, PA 19020 

Luiz Costa, Vice-President 500 Myrtle Ave., Horsham, PA 19044 

Spectrum of Floors, LLC 3700 William Penn Highway,  Easton,   PA 18045 07/31/2021 

Donna DeBenedetto, President 65 Crest Blvd., Easton, PA 18045 

William Koch, Vice-President 225 Applewood Dr., Easton, PA 18045 

Squillace Steel Fabricators, LLC 
Squillace Steel Fabricators, LLC 

771 Amsterdam Avenue,  Roselle,   NJ 07203 05/31/2019 

Rachel Squillace, Manager 771 Amsterdam Ave., Roselle Park, NJ 07203 

Richard Squillace, President 771 Amsterdam Avenue, Roselle Park, NJ 07203 

Steven Keares, Inc. 
Keares Electrical Contractor, Inc. 

633 Jeffers Circle,  Exton,   PA 19341 02/02/2020 

Steven P. Keares, CEO 211 Downing Road, Downingtown, PA 19335 
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Steven Trucking Corp 47 Railroad Ave,  Netcong,   NJ 07857 10/17/2019 

Fabian Martinez, President 28 Bowlby Street, Dover, NJ 07801 

TDJ METAL PANEL INSTALLERS LLC 913 East 7th Street,  Plainfield,   NJ 07062 01/30/2022 

Trey Johnson, Member 913 East 7th Street, Plainfield, NJ 07062 

Troy Johnson, Managing Member 913 East 7th Street, Plainfield, NJ 07062 

Team Revolution LLC dba Superior Landscaping 6 Warren Dr. Unit D,  Vernon,   NJ 07462 05/30/2021 

William Hattrich, Owner 1 Zinnia Dr., Glenwood, NJ 07462 

Timster Trucking Inc. 
 SUSPENDED PENDING DEBARMENT 

128 Bartlett Avenue,  West Creek,   NJ 08092 SUSPENDED 

Joseph Filoon Jr., President 165 Oak Avenue, West Creek, NJ 08092 

Total Flooring LLC 14 Kennedy Drive,  Flanders,   NJ 07836 01/06/2022 

Christopher Lockman, President 14 Kennedy Drive, Flanders, NJ 07836 

Tropical Landscaping LLC 3 Christopher Street,  Sayerville,   NJ 08872 10/23/2020 

Marcos De Oliveira, Managing Member 3 Christopher Street, Sayerville, NJ 08872 

Turfscapes LLC PO Box 950,  Williamstown,   NJ 08094 08/22/2019 

Jeffrey Grize, Owner 3477 S. Blackhorse Pike, Williamstown, NJ 08094 

Ultimate Roofing, LLC 1013 Grandview Avenue,  Union,   NJ 07083 12/12/2019 

Paige Moriarty, Member 1013 Grandview Avenue, Union, NJ 07083 

Ultra Construction LLC 
Ultra Construction Limited Liability Company 

PO Box 1843,  Toms River,   NJ 08755 12/14/2020 

Suzanne Zimmermann, Member 2303 Owen Court, Toms River, NJ 08755 

Christopher Zimmermann, Manager 2303 Owen Court, Toms River, NJ 08755 

Unique Contractors 
Unique Contractors 

3606 Academy Road,  Philadelphia,   PA 19154 01/11/2020 

Juan Garro, Owner 3606 Academy Road, Philadelphia, PA 19154 

Vision Construction Group, Inc. 
Vision Construction Group, Inc. 

10 Liberty Street,  Edison,   NJ 08837 08/27/2020 

Andrew Bello, President 2341 Achilles Street, Port Charlotte, FL 33980 

Gerard Chiusolo, Member 674 Edgewood Place, North Brunswick, NJ 08902 

Warren Contractors LLC 85 Tracey Station Road,  Manalapan,   NJ 07726 06/14/2020 

Joseph Zawada, Manager 211 Brewers Bridge Road, Jackson, NJ 08527 

Weather Tight Foam Insulation, Inc. 1156 Livingston Avenue,  North Brunswick,   NJ 08902 04/10/2020 

Mohamed A. Abdou, Owner / Officer 1156 Livingston Avenue, N. Brunswick, NJ 08902 

Tariq Adma, Owner / Officer 222 Sanford Street, New Brunswick, NJ 08901 

Whittendale Excavating Corp. 
Whittendale Excavating Corp. 

1490 Glen Avenue,  Moorestown,   NJ 08057 05/07/2021 

Timothy Whittendale, Vice-President 201 Cambridge Drive, Cinnaminson, NJ 08077 

Roland J. Whittendale, Vice-President 309 Fairview Avenue, Moorestown, NJ 08057 

Diane Whittendale, President 1490 Glen Ave., Moorestown, NJ 08057 

Ashley Whittendale, Partner 737 Haverford Avenue, Maple Shade, NJ 08052 

Matthew Whittendale, Partner 112 Homestead Court, Moorestown, NJ 08057 

Woerner Plumbing & Heating 3 Coppermine Village,  Flemington,   NJ 08822 04/23/2021 

Joseph Woerner, Owner 3 Coppermine Village, Flemington, NJ  

Woodworkers Corporation 105 Rome Street,  Newark,   NJ 07105 07/05/2021 

Renata Moro, President 305 E. 10th Ave, Roselle, NJ 07203 

YP Construction Inc. 1582 Route 27,  Edison,   NJ 08817 06/29/2020 

Yun Ping Zheng, President 1582 Route 27, Edison, NJ 08817 
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SUSPENDED PENDING DEBARMENT: 

SUSPEND DATE 

Jerzee Container Corp. 123 Bartlett Avenue,  West Creek,   NJ 08092 09/23/2016 

Jon Whelan, Vice-President 48 8th Avenue, New York, NY 10014 

Joseph Filoon Jr, Manager 195 Lakeshore Dr, Manahawkin, NJ 08050 

Thomas Whelan, President PO Box 155, Spring Lake, NJ 07762 

Timster Trucking Inc. 128 Bartlett Avenue,  West Creek,   NJ 08092 09/23/2016 

Joseph Filoon Jr., President 165 Oak Avenue, West Creek, NJ 08092 
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Address Owners/ Officers Company Name 

1156 Livingston Avenue, N. Brunswick, NJ 08902 Weather Tight Foam Insulation, Inc. Mohamed A. Abdou, Owner / Officer 

2 Beach Haven Way, Waretown, NJ 08758 MNC General Contracting Inc. Maria Abreu, President 

182 Van Dyke Road, Hopewell, NJ 08525 Ackerson Contracting Inc. Denise Ackerson, President 

222 Sanford Street, New Brunswick, NJ 08901 Weather Tight Foam Insulation, Inc. Tariq Adma, Owner / Officer 

30 Madison Street, East Rutherford, NJ 07073 Mirror and Glass Depot LLC Sandra Agudelo, Owner 

3579 Route 46, Apt 52 b, Parsippany, NJ 07054 SCA Technologies, LLC Scott Ahart, Member 

174 Lighthouse Cove Loop, Carolina Shores, NC 28467 PFC Services LLC Michael Alexeev, President 

84 Tecumseh Trail, Medford Lakes, NJ 08055 Clifford Pool Tile & Coping LLC Clifford Alphonso, Owner 

907 Madison Avenue, Elizabeth, NJ 07201 Alvarez Painting, LLC Elvin Alvarez, Owner 

74 Morton Street, Bridgewater, NJ 08807 Manto Mechanical Mantas Ambrazavicius, Owner 

568 William St., East Orange, NJ 07017 C C & C  General Contractors Claudy Antoine, Owner 

167 2nd St., Keyport, NJ 07735 Joe Antonaccio Electric Joseph Antonaccio, President 

26 Sunset Street, South River, NJ 08882 Jesus Aparicio-Santos, LLC Jesus Aparicio-Santos, Owner 

136 Ocean Avenue, Monmouth Beach, NJ 07750-0775 Aracon Mechanical LLC Alexander Arcadia, Principal 

6735 N. Meridian St., Indianapolis, IN 46260 Infinity Flooring 
Infinity Performance Inc. 

George Atkinson, President 

2383 Atco Avenue, Atco, NJ 08004 CBC Enterprises LLC Leo Baiocco, President 

607 Jackson Road, Williamstown, NJ 08094 Lab Construction Inc. 
Lab Construction Inc. 

Lee Barnes, President 

2455 State Route 21, Canandaigua, NY 14424 Patrick Concrete Constructors Inc. John Bell, President 

2341 Achilles Street, Port Charlotte, FL 33980 Vision Construction Group, Inc. 
Vision Construction Group, Inc. 

Andrew Bello, President 

471 Beach Road, Staten Island, NY 10312 GKR Construction Corp Richard Brown, Owner 

118 B Donor Avenue, Elmwood Park, NJ 07407 KBD Construction  LLC 
KBD Construction  LLC 

Dusan Budinoski, President 

118 B Donor Avenue, Elmwood Park, NJ 07407 KBD Construction  LLC 
KBD Construction  LLC 

Kalinka Budinoski, Owner 

553 Marc Drive, North Brunswick, NJ 08902 Jamali Developers, LLC Hussain Burhanpurwala, Member 

179-15 Route 46, Rockaway, NJ 07866 CAM Contractors Inc. Joseph Caravella, Manager 

645 Bancroft Road, Brick, NJ 08724 DCI Signs & Awnings Inc. Danny Castillo, President 

674 Edgewood Place, North Brunswick, NJ 08902 Vision Construction Group, Inc. 
Vision Construction Group, Inc. 

Gerard Chiusolo, Member 

3150 Highway 27, Kendall Park, NJ 08824 Cleworth & Son, Inc. Dorothy Cleworth, President 

5 Burnham Court, Kendall Park, NJ 08824 Cleworth & Son, Inc. Ernest Cleworth, Vice-President 

41 Bunnvale Road, Clifton, NJ 07830 Confortini Plumbing & Heating, LLC Anthony Confortini, Owner 

491 West County Drive, Somerville, NJ 08876 Confortini Plumbing & Heating, LLC Andrew Confortini, Vice-President 

27 Clayton Ave, Monroe, NJ 08831 LCC CONSTRUCTION LIMITED LIABILITY 

COMPANY 
LCC CONSTRUCTION, LLC 

Liliane Costa, Owner 

500 Myrtle Ave., Horsham, PA 19044 Souza Development Luiz Costa, Vice-President 

178 Espanong Road, Lake Hopatcong, NJ 07849 JB Contracting, Inc. William Allan Crayne, Partner 

26 Washington St., Long Branch, NJ 07718 Cam Flooring Installations LLC Jose Fernandes Da Silva, Owner 

1057 Haddon Avenue, Camden, NJ 08103 Dawkins Plumbing & Construction LLC. Michael Dawkins, Manager 

3 Christopher Street, Sayerville, NJ 08872 Tropical Landscaping LLC Marcos De Oliveira, Managing Member 

65 Crest Blvd., Easton, PA 18045 Spectrum of Floors, LLC Donna DeBenedetto, President 

7 Wilson Avenue West, East Hanover, NJ 07936 EDP Painting Company Edward Del Priore, Principal 

125 Heritage St., Robbinsville, NJ 08691 Paint-Pro, Inc. George Demetriades, President 

120 Springbrook Trail, Sparta, NJ 07871 Elite Demolition, LLC Stephen DiFilippi, Owner 

10 Ealey Street, Glassboro, NJ 08028 S&J Floor Covering Shawn Dougherty, Owner 

223 Spring Valley Road, Paramus, NJ 07652 All Jersey Fence Co. Agostino Ducato, Vice-President 

17 Old Church Road, Monroe Township, NJ 08831-0883 Duke Electric LLC 
Duke Electric LLC 

Eileen Dutka, Member 
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17 Old Church Road, Monroe Township, NJ 08831-0883 Duke Electric LLC 
Duke Electric LLC 

Craig Dutka, Member 

607 S. Main St, Kin g, NC 27043 R Edge Erector Co Inc 
R Edge Erector Co Inc 

Robert Edge, President 

48 Junction Rd., Flemington, NJ 08822 Somerset Electrical Services Ralph Epright, Owner 

1017 Jefferson Street, Apt. 302, Hoboken, NJ 07030 JAJ Construction LLC Andrew Erling, Manager 

3 Little John Road, Morris Plains, NJ 07950 JAJ Construction LLC Stuart Erling, Vice-President 

1015 Big Oak Road, Yardley, PA 19067 Premier Builders, Inc. Christopher Escher, President 

1015 Big Oak Road, Yardley, PA 19067 Premier Builders, Inc. Donna Escher, Secretary 

1546 Wooded Acres Drive, Stroudburg, PA 18360 ANV Transport Adam Fernando, Owner 

195 Lakeshore Dr, Manahawkin, NJ 08050 Jerzee Container Corp. 
 SUSPENDED PENDING DEBARMENT 

Joseph Filoon Jr, Manager 

165 Oak Avenue, West Creek, NJ 08092 Timster Trucking Inc. 
 SUSPENDED PENDING DEBARMENT 

Joseph Filoon Jr., President 

9 Silver Spring Court, East Hanover, NJ 07936-2529 All American Demolition & Dismantling, LLC 
All Merican Demolition & Dismantling LLC 

Theodore Fiore Jr, Owner 

1344 Meadow Lane, Perkasie, PA 18944 Robert Foss Electric, LLC Robert Foss, Vice-President 

1344 Meadow Lane, Perkasie, PA 18944 Robert Foss Electric, LLC Caroline Foss, Owner 

230 Locust Avenue, Garwood, NJ 07027 On-Site Contractors NJ, LLC Judy Fumero, Member 

528 Linden Ave, Suite 2, Elizabeth, NJ 07202 Discovery Floor Covering LLC Segundo Gallegos, Owner 

179-15 Route 46, Suite 135, Rockaway, NJ 07866 CAM Contractors Inc. Michelle Gamache-Caravella, President 

3606 Academy Road, Philadelphia, PA 19154 Unique Contractors 
Unique Contractors 

Juan Garro, Owner 

51 Pine Dr. S, Brick, NJ 08724 Southern State Contracting Services LLC Joseph F. Gleason Jr., President 

305 E. 10th Ave, Roselle, NJ 07203 M.A.C. Installation LLC Iberico Goncalves, Owner 

107 Jefferson Street, Passaic, NJ 07055 Jersey Heavy Drywall Ruben Gonzalez, Owner 

3477 S. Blackhorse Pike, Williamstown, NJ 08094 Turfscapes LLC Jeffrey Grize, Owner 

1 Zinnia Dr., Glenwood, NJ 07462 Team Revolution LLC dba Superior Landscaping William Hattrich, Owner 

421 N. warrick Road, Magnolia, NJ 08049 Hernandez Drywall Construction, Inc. Oscar Hernandez, President 

2 New CAstle Lane, Willingboro, NJ 08046 Matrix Management Const. LLC Kenneth Hicks, Owner 

50 Drift Avenue, Lawrence, NJ 08648 Pin Tribal Construction, LLC Mark W. Holmes Sr., President 

72 Charlotte Drive, Churchville, PA 18966 Bravo General Contractors Inc John Hunsecker, Vice-President 

4 Lynn Dr., Andover, NJ 07821 Remcon Enterprises LLC Joshua Jackson, President 

1771 Norris St., Camden, NJ 08101 John Jackson Masonry & Construction John Jackson, CEO 

336 McClelland Ave, Glassboro, NJ 08028 Dan's Tile and Marble LLC 
Dan's Tile and Marble LLC 

Dan Jarrell, Owner / Officer 

913 East 7th Street, Plainfield, NJ 07062 TDJ METAL PANEL INSTALLERS LLC Trey Johnson, Member 

5352 Lake Road, Newfield, NJ 08344 Johnson Tree Transplanting LLC Nathan Johnson, Owner 

913 East 7th Street, Plainfield, NJ 07062 TDJ METAL PANEL INSTALLERS LLC Troy Johnson, Managing Member 

5352 Lake Road, Newfield, NJ 08344 Johnson Tree Transplanting LLC Jessica Johnson, Member 

12 Commodore Drive, Lake Hopatcong, NJ 07849 JB Contracting, Inc. Stanley Kapusta, President 

211 Downing Road, Downingtown, PA 19335 Steven Keares, Inc. 
Keares Electrical Contractor, Inc. 

Steven P. Keares, CEO 

395 Millstone Road, Clarksburg, NJ 08510 Gen II Contracting Co. Inc. Jaimie-Lyn Knight, President 

225 Applewood Dr., Easton, PA 18045 Spectrum of Floors, LLC William Koch, Vice-President 

41 Little Punkup Rd, Oxford, CT 06478 Paul Kochiss, LLC Paul Kochiss, Managing Member 

1391 White Oak Botton Rd, Tom River, NJ 08755 Anchor Marine of Toms River Lawarence Koos, Owner 

27 Center Avenue, Morristown, NJ 07960 Kosakowski Plumbing & Heating Inc. Edward Kosakowski, Owner 

33 Edgewood Road, Boyertown, PA 19512 C&N Interiors, LLC Amber Laudenslager, Managing Member 

14 Kennedy Drive, Flanders, NJ 07836 Total Flooring LLC Christopher Lockman, President 

1515 10th Street, Fort Lee, NJ 07024 DiClemente Contractors, Inc. 
DiClemente Contractors, Inc. 

Gail Maiello, President 

270 Crescent Place, Yonkers, NY 10704 EDM Contracting, Inc John Makris, Jr., President 

560 Mountain Ave, North Caldwell, NJ 07006 Empire Construction Louis Malfitano, Owner 

186 Sunshine Drive, Piscataway, NJ 08854 Cougar Power and Electric, LLC Kevin F. Mandel, Owner 

Page 10 of 12 



Address Owners/ Officers Company Name 

2 Perona Road, Andover, NJ 07821 DAS Industrial, LLC 
DAS Industrial Limited Liability Company 

Vincent Manganiello, Managing Member 

60 Falcon Drive, Chalfont, PA 18914 Marrero Glass and Metal Inc Maddalena Marrero, Treasurer 

60 Falcon Drive, Chalfont, PA 18914 Marrero Glass and Metal Inc Jaime Marrero, President 

28 Bowlby Street, Dover, NJ 07801 Steven Trucking Corp Fabian Martinez, President 

77 Williamson Court, Bridgewater, NJ 08807 Matos Construction, LLC 
Wagner Matos 

Wagner Matos, Owner 

77 Williamson Court, Bridgewater, NJ 08807 Matos Construction, LLC 
Wagner Matos 

Nimali Matos, Owner 

13 Luzerne Place, Hadley, NY 12835 McArthur Park, Inc./ dba Bleacherman Louis R. McArthur Jr., Owner / Officer 

1500 Carlene St., Langhorne, PA 19047 McGarrigle's Carpet,  LLC David McGarrigle, Owner 

125 East Broadway, Suite 507, Long Beach, NY 11561 Low Bid, Inc. George McNulty, President 

1013 Grandview Avenue, Union, NJ 07083 Ultimate Roofing, LLC Paige Moriarty, Member 

305 E. 10th Ave, Roselle, NJ 07203 Woodworkers Corporation Renata Moro, President 

2 Waltham Ct, Hamilton, NJ 08690 Mosner Custom Building 
same 

Tim Mosner, Owner 

6271 W. Basalt Cove, West Jordan, UT 84081 S. Moyer Enterprises Steve Moyer, Owner 

529 Forest Ct., Williamstown, NJ 08094 L & N General Contractors LLC Sammie Nelson, Member 

698 Northstream Drive, Toms River, NJ 08753 Beach Coast Builders LLC 
TJN Development LLC 

Timothy J. Noon, Owner 

363 Abingdon Avenue, Staten Island, NY 10308 International Cabling Systems Anthony Nunez, Owner 

4394 Victory Blvd, Staten Island, NY 10314 International Cabling Systems Nercido Nunez, President 

707 Main Street, Avon-by-the-Sea, NJ 07717 OTS-NJ, LLC 
OTS of New Jersey, LLC 

James T. O'Connor, Managing Member 

1713 Hale Drive, Albert Lea, MN 56007 Rink Systems, Inc. Marlene Overgaard, Owner 

410 Hammer Road, Albert Lea, MN 56007 Rink Systems, Inc. Stacey Overgaard, President 

3033 Bridge Avenue, Albert Lea, MN 56007 Rink Systems, Inc. Steve Overgaard, Vice-President 

16 Darlington Drive, Wayne, NJ 07470 Build Rite LLC Louis Pacelli, Manager 

73 Chestnut Street, West Orange, NJ 07052 PL&J Construction Corp. Luis Palaguachi, Owner 

96 Taylor Dr, Levittown, PA 19054 Palazzo Fence Co Troy Palazzo, Owner 

115 Ardmore Avenue, Haddonfield, NJ 08033 Brian Parker, LLC Brian Parker, Owner 

35 Center Avenue, Leonardo, NJ 07737 Excellent Fence Matt Periera, President 

P.O. Box 545, Waretown, NJ 08758 Manny Pereira Contracting Manny Periera, President 

12 Valley Place, Chester, NJ 07930 A P Roofing & Siding, LLC 
A. Perin Roofing & Siding, LLC 

Adelino Perin, President 

164 President Blvd, Washington Township, NJ 07676 Elite Terrazzo Flooring,  Inc. Christopher Picinic, Owner 

3 Laila Ct, Monroe, NJ 08831-0883 BRASUSA CONSTRUCTION INC Helayne Queiroz, Vice-President 

3 Laila Ct, Monroe, NJ 08831-0883 BRASUSA CONSTRUCTION INC Fabricio Queiroz, President 

658 Pennsylvania Ave, Apt 4, Elizabeth, NJ 07201 Discovery Floor Covering LLC Arianna Rengito Miranda, Owner 

161 East 16th St., Paterson, NJ 07524 PSM Rojas Construction, LLC Mikey Rojas, Operating Agent 

300 Mount Prospect Ave, Clifton, NJ 07012 NJA Services LLC Boguslaw Rzadkowski, Owner 

12433 Pineneddle Drive, Indianapolis, IN 46236 Rian Seeman Rian Seeman, Owner 

1363 North Winchester Dr., Greenfield, IN 46140 Dan Seeman Dan Seeman, Owner 

799 Kearny Ave., Apt 1, Kearny, NJ 07032 Ma Na Lu Transportation Corporation Blanca Segarra, President 

10 Boxwood Court, Edison, NJ 08820 Fine Wall Corporation 
Fine Wall Corporation 

Mrudula Shah, President 

10 Boxwood Court, Edison, NJ 08820 Fine Wall Corporation 
Fine Wall Corporation 

Ronak Shah, Member 

10 Boxwood Court, Edison, NJ 08820 Fine Wall Corporation 
Fine Wall Corporation 

Umakant N. Shah, Vice-President 

3-C Brynwood gardens, Apt 18, Old Bridge, NJ 08857 Barbos HVAC, LLC Ihor Shcherbii, Owner 

16320 SE 162nd Ct., Weirsdale, FL 32195 Quality Plus Builders, Inc. 
Quality Plus Builders, Inc. 

Gerry G. Smith, President 

1001 Cedar Lane, Brielle, NJ 08730 GSS Industries, LLC Gary Smith, President 

16320 SE 162nd Ct., Weirsdale, FL 32195 Quality Plus Builders, Inc. 
Quality Plus Builders, Inc. 

Laurie M. Smith, Vice-President 

1144 Dana Ave, Bensalem, PA 19020 Souza Development Elias Souza, Owner 
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771 Amsterdam Ave., Roselle Park, NJ 07203 Squillace Steel Fabricators, LLC 
Squillace Steel Fabricators, LLC 

Rachel Squillace, Manager 

771 Amsterdam Avenue, Roselle Park, NJ 07203 Squillace Steel Fabricators, LLC 
Squillace Steel Fabricators, LLC 

Richard Squillace, President 

1792 Margarets Walk Road, Fleming Island, FL 32003 Ricky Plumbing LLC 
Ricky Plumbing LLC 

Enrique Trabal, Managing Member 

12 Clifford Rd, Wanaque, NJ 07465 SDT Transport LLC Stephen Tripodi, Owner 

6 Hampton Court, Jersey City, NJ 07302 Efficient Electric LLC 
Efficient Electric LLC 

Malachi Velez, Member 

266 Columbus Avenue, Hasbrouck Heights, NJ 07604 All Jersey Fence Co. Charles Viola, President 

86 Christopher Street, Montclair, NJ 07042 Aztech Management, Inc. 
Aztech Management, Inc. 

Constantine Vivian, President 

680 Pine Brook Road, Lincoln Park, NJ 07035 Remcon Enterprises LLC Jon Warbeck, Vice-President 

110 Stevens Avenue, Cedar Grove, NJ 07009 RW Assembly & Install LLC Richard Weling, Managing Member 

601 Poplar St., Catasauqua, PA 18032 Richard Werley Richard Werley, Owner 

48 8th Avenue, New York, NY 10014 Jerzee Container Corp. 
 SUSPENDED PENDING DEBARMENT 

Jon Whelan, Vice-President 

PO Box 155, Spring Lake, NJ 07762 Jerzee Container Corp. 
 SUSPENDED PENDING DEBARMENT 

Thomas Whelan, President 

309 Fairview Avenue, Moorestown, NJ 08057 Whittendale Excavating Corp. 
Whittendale Excavating Corp. 

Roland J. Whittendale, Vice-President 

737 Haverford Avenue, Maple Shade, NJ 08052 Whittendale Excavating Corp. 
Whittendale Excavating Corp. 

Ashley Whittendale, Partner 

112 Homestead Court, Moorestown, NJ 08057 Whittendale Excavating Corp. 
Whittendale Excavating Corp. 

Matthew Whittendale, Partner 

1490 Glen Ave., Moorestown, NJ 08057 Whittendale Excavating Corp. 
Whittendale Excavating Corp. 

Diane Whittendale, President 

201 Cambridge Drive, Cinnaminson, NJ 08077 Whittendale Excavating Corp. 
Whittendale Excavating Corp. 

Timothy Whittendale, Vice-President 

3 Coppermine Village, Flemington, NJ  Woerner Plumbing & Heating Joseph Woerner, Owner 

4703 Pebble Drive, Elkhorn, WI 53191 Complete Wall Specialties Inc. Darryl Wooley, Owner 

848 Bogert Road, River Edge, NJ 07661 Bogert Millwork Company,  Inc. Susan Yaniero, Owner 

848 Bogert Road, River Edge, NJ 07661 Bogert Millwork Company,  Inc. Anthony Yaniero, Vice-President 

211 Brewers Bridge Road, Jackson, NJ 08527 Warren Contractors LLC Joseph Zawada, Manager 

1582 Route 27, Edison, NJ 08817 YP Construction Inc. Yun Ping Zheng, President 

2303 Owen Court, Toms River, NJ 08755 Ultra Construction LLC 
Ultra Construction Limited Liability Company 

Suzanne Zimmermann, Member 

2303 Owen Court, Toms River, NJ 08755 Ultra Construction LLC 
Ultra Construction Limited Liability Company 

Christopher Zimmermann, Manager 
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APPENDIX "B" 

NEW JERSEY PREVAILING WAGE RATE DETERMINATION 



The New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et seq.) requires that the Department of Labor and Workforce 

Development establish and enforce a prevailing wage level for workers engaged in public works in order to safeguard 

their efficiency and general well being and to protect them as well as their employers from the effects of serious and 

unfair competition. 
 

Prevailing wage rates are wage and fringe benefit rates based on the collective bargaining agreements established for a 

particular craft or trade in the locality in which the public work is performed.  In New Jersey, these rates vary by county 

and by the type of work performed. 

Applicable prevailing wage rates are those wages and fringe benefits in effect on the date the contract is awarded.  All 

pre-determined rate increases listed at the time the contract is awarded must also be paid, beginning on the dates specified.  

Rates that have expired will remain in effect until new rates are posted.  

Prevailing Wage Rate

The prevailing wage rate for each craft will list the effective date of the rate and the following information: 

W = Wage Rate per Hour B = Fringe Benefit Rate per Hour* T = Total Rate per Hour

* Fringe benefits are an integral part of the prevailing wage rate.  Employers not providing such benefits must 

pay the fringe benefit amount directly to the employee each payday.  Employers providing benefits worth 

less than the fringe benefit amount must pay the balance directly to the employee each payday.

Unless otherwise stated in the Prevailing Wage Rate Determination, the fringe benefit rate for overtime 

hours remains at the straight time rate.

When the Overtime Notes in the Prevailing Wage Rate Determination state that the overtime rates are 

"inclusive of benefits," the benefit rate is increased by the same factor as the wage rate (i.e. multiplied by 

1.5 for time and one-half, multiplied by 2 for double time, etc.).

Apprentice Rate Schedule 

An “apprentice” is an individual who is registered with the United States Department of Labor - Office of Apprenticeship  

and enrolled in a certified apprenticeship program during the period in which they are working on the public works 

project.

The apprentice wage rate is a percentage of the journeyman wage rate, unless otherwise indicated.  The apprentice benefit 

rate is the full journeyman benefit rate, unless otherwise indicated.

If there is no apprentice rate schedule listed, the individual must be paid at least the journeyman rate even if that 

individual is in a certified apprentice program for that trade.

If there is no ratio of apprentices to journeymen listed for a particular craft, then the ratio shall be one (1) apprentice to 

every four (4) journeymen.

STATE OF NEW JERSEY 

Department of Labor and Workforce Development

Division of Wage and Hour Compliance - Public Contracts Section

PO Box 389 

Trenton, NJ 08625-0389

PREVAILING WAGE RATE DETERMINATION
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Comments/Notes

For each craft listed there will be comments/notes that cover the definition of the regular workday, shift differentials, 

overtime, recognized holidays, and any other relevant information. 

Public Works Contractor Registration

The Public Works Contractor Registration Act (N.J.S.A. 34:11-56.48, et seq.) requires that all contractors, 

subcontractors, or lower tier subcontractors who are working on or who bid on public works projects register with the 

Department of Labor and Workforce Development.  Applications are available at www.nj.gov/labor  (click on Wage & 

Hour and then go to Registration & Permits).

Pursuant to N.J.S.A. 34:11-56.51: 

No contractor shall bid on any contract for public work as defined in section 2 of P.L.1963, c. 150 

(C.34:11-56.26) unless the contractor is registered pursuant to this act. No contractor shall list a 

subcontractor in a bid proposal for the contract unless the subcontractor is registered pursuant to P.L.1999, 

c.238 (C.34:11-56.48 et seq.) at the time the bid is made.  No contractor or subcontractor, including a 

subcontractor not listed in the bid proposal, shall engage in the performance of any public work subject to the 

contract, unless the contractor or subcontractor is registered pursuant to that act.

Snow Plowing 

Snow plowing contracts are not subject to the New Jersey Prevailing Wage Act or the Public Works Contractor 

Registration Act.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Air Conditioning & Refrigeration - Service and Repair PREVAILING WAGE RATE

05/10/19

Journeyman (Mechanic) W39.08

B24.87

T63.95

Craft:   Air Conditioning & Refrigeration - Service and Repair APPRENTICE RATE SCHEDULE

As Shown

Wage and Bene

Mo. 1-3 Mo. 4-12 2nd Year 3rd Year 4th Year 5th Year Wage = % of Jnymn Wage

50% 55% 60% 65% 75% 85% Bene = % of Jnymn Bene

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

APPRENTICE RATE SCHEDULE FOR THOSE APPRENTICES ENTERING PROGRAM AFTER 3-1-13:

INTERVAL                                        PERIOD AND RATES

As Shown                    1st Year      2nd Year       3rd Year       4th Year      5th Year                Wage =% of Jnymn Wage

Wage and Benefit         40%              50%               60%             70%           80%                    Bene. =% of Jnymn Bene

Craft:   Air Conditioning & Refrigeration - Service and Repair COMMENTS/NOTES

THESE RATES MAY BE USED FOR THE FOLLOWING: 

- Service/Repair/Maintenance Work to EXISTING facilities.

- Replacement or Installation of air conditioning and refrigeration equipment when the combined tonnage does not exceed 

15 tons for refrigeration, or 25 tons for air conditioning.

- Replacement or Installation of "packaged" or "unitary" rooftop-type units when the combined tonnage of the units does 

not exceed 75 tons.

NOTE: These rates may NOT be used for any work in new construction (including work on new additions).

The regular workday shall consist of 8 hours, starting between 6:00 AM and 10:00 AM, Monday through Friday.

SHIFT DIFFERENTIALS:

- The second and third shifts shall be paid an additional 15% of the hourly rate.

- All shifts must run for a minimum of 5 consecutive days.

OVERTIME:

Hours worked in excess of 8 per day or before or after the regular workday, that are not shift work, and all hours on 

Saturday shall be paid at time and one-half the hourly rate, inclusive of benefits.  All hours on Sunday and holidays shall be 

paid at double the hourly rate, inclusive of benefits.  

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day, 

Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Boilermaker PREVAILING WAGE RATE

01/01/19

Foreman W49.72

B44.34

T94.06

General Foreman W51.72

B45.34

T97.06

Journeyman W44.72

B42.70

T87.42

Craft:   Boilermaker APPRENTICE RATE SCHEDULE

1000 Hours

Benefit  =

65% 70% 75% 80% 85% 90% 95%

36.36 37.26 38.18 39.07 39.39 40.89 41.79

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* 1 apprentice will be allowed for the first 5 journeymen, 1 apprentice for the next 10 journeymen and 1 apprentice for each 

succeeding 20 journeymen up to a maximum of 5 apprentices per contractor on any one job.

Craft:   Boilermaker COMMENTS/NOTES

HIGH WORK: All apprentices working on the erection, repair, or dismantling of smoke stacks, standpipes, or water towers 

shall be paid the Journeyman rate.

The regular workday shall consist of 8 hours, between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall work 7½ hours and receive 8 hours pay, at a rate equal to the regular hourly rate plus 10%.  

- The third shift shall work 7 hours and receive 8 hours pay, at a rate equal to the regular hourly rate plus 20%. 

- For "Municipal Water Works" projects only, the following shall apply: Two, four day, 10 hour shifts may be worked at 

straight time Monday through Thursday. The day shift shall work four days, at 10 hours, for 10 hours pay. The second shift 

shall work four days, at nine and a half hours, for 10 hours pay, plus 10% the hourly rate for new work and .25 cents on 

repair work. Friday may be used as a make-up day at straight time, due to weather conditions, hoilday or any other 

circumstances beyond the employer's control.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on  Saturdays shall be paid at time and one -half the 

hourly rate.  All hours on  Sundays and holidays (except Labor Day) shall be paid at double the hourly  rate.  All hours on 

Labor Day shall be paid at four times the hourly rate.

- If any other craft employed by the same contractor, or a subcontractor thereof, receives double time in lieu of time and 

one-half, then the Boilermaker shall receive double time in lieu of time and one-half.

- For "Municipal Water Works" projects only, the following shall apply: Four 10 hour days may be worked Monday through 

Thursday at straight time. Friday may be used as a make-up day for a day lost to inclement weather, holiday or other 

conditions beyond the control of the employer. Overtime shall be paid for any hours that exceed 10 hours per day or 40 

hours per week.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Memorial Day, July 4th, Labor Day, Presidential 

Election Day, Veterans' Day,  Thanksgiving Day, Christmas Day.  Sunday holidays observed the following  Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Boilermaker - Minor Repairs PREVAILING WAGE RATE

01/01/19

Foreman W32.80

B16.37

T49.17

General Foreman W33.30

B16.37

T49.67

Mechanic W31.30

B16.37

T47.67

Craft:   Boilermaker - Minor Repairs COMMENTS/NOTES

NOTE: These rates apply to MINOR REPAIR WORK ONLY (repair work in  the field for which the contract amount does 

not exceed $125,000.00).

 

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the 

hourly rate.  All hours on Sundays and holidays (except Labor Day) shall be paid at double the hourly rate.  All hours on 

Labor Day shall be paid at four times the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Good Friday, Memorial Day, July 4th, Labor Day, 

Presidential Election Day, Thanksgiving Day, day after Thanksgiving, Christmas Day.  Saturday holidays observed the 

preceding Friday, Sunday holidays observed the

following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Bricklayer, Stone Mason PREVAILING WAGE RATE

05/01/19

Deputy Foreman W46.20

B33.03

T79.23

Foreman W49.20

B33.03

T82.23

Journeyman W43.20

B33.03

T76.23

Craft:   Bricklayer, Stone Mason APPRENTICE RATE SCHEDULE

6 Months

Benefits

40% 50% 55% 60% 65% 70% 75% 80%

3.86 4.83 5.31 5.80 21.83 23.27 24.72 26.15

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:5

Craft:   Bricklayer, Stone Mason COMMENTS/NOTES

The regular workday shall consist of 8 hours, between 6:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the first, or day shift, shall be  established on an 8 hour 

basis.  The second shift shall be established on an 8 hour basis, and receive the regular rate plus 10%, inclusive of 

benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a 

7.5 hour basis, and the third shift on a 7 hour basis.  The first shift shall receive the regular hourly rate, the second shift 

shall receive the regular rate plus 10%, inclusive of benefits, and the third shift shall receive the regular rate plus 15%, 

inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis.  The 

second shift shall receive the regular rate plus 10%, inclusive of benefits, and the third shift shall receive the regular rate 

plus 15%, inclusive of benefits.

- When an irregular shift  must be established, this shift shall receive the regular rate plus 10%, inclusive of benefits.

OVERTIME:

- The first 2 hours in excess of 8 per day, or before or after the regular workday that are not shift work,  Monday through 

Friday, shall be paid at time and one-half the regular rate, inclusive of benefits. Any additional overtime shall be paid at 

double the  regular rate, inclusive of benefits.  The first 10 hours on Saturday shall be paid at  time and one -half the 

regular rate, inclusive of benefits.  Any additional overtime shall be paid at  double the  regular rate, inclusive of benefits . 

All hours on Sundays and holidays shall be paid at double  the regular rate, inclusive of benefits.

- Saturday may be used as a make-up day for hours lost to inclement weather.

- When Bricklayers/Stone Masons work on Saturday with Laborers, and no other crafts are working on the project for the 

day, benefits may be paid at straight time. If other crafts are present, the applicable overtime rate for benefits shall be paid. 
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving  Day, Christmas Day.  Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Carpenter PREVAILING WAGE RATE

05/10/19

Foreman W58.00

B33.64

T91.64

Journeyman W50.43

B29.33

T79.76

Craft:   Carpenter APPRENTICE RATE SCHEDULE

Yearly

Benefit

40% 55% 65% 80% 90%

57% of Appren tice Wage 

Rate

for all intervals + $0.59

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:3

Craft:   Carpenter COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- When there are 2 or more Carpenters on a job, 1 shall be designated as a Foreman.

- When there are 21 or more Carpenters on a job, 2 shall be designated as Foremen.

The regular workday shall consist of 8 hours, starting between 7:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis.  The 

second shift shall be established on an 8 hour basis, and receive the regular rate plus 15%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a 

7.5 hour basis, and the third shift on a 7 hour basis.  The first shift shall receive the regular hourly rate, the second shift 

shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis.  The 

second shift shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of 

benefits.

OVERTIME:

- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays 

shall be paid at time and one-half the hourly rate, inclusive of benefits.  All hours on Sundays and holidays shall be paid at 

double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make -up day for a 

day lost due to inclement weather.  If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half 

the hourly rate, inclusive of benefits.

                                                                                                                        

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Carpenter - Resilient Flooring PREVAILING WAGE RATE

05/10/19

Foreman W58.00

B33.55

T91.55

Journeyman W50.43

B29.24

T79.67

Craft:   Carpenter - Resilient Flooring APPRENTICE RATE SCHEDULE

Yearly

Benefit

40% 55% 65% 80% 90%

57% of  Appren tice Wage 

Rate

for all intervals + $0.49

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* 1 apprentice shall be allowed to every 2 journeymen or major fraction thereof.  No more than 3 apprentices on any one 

job or project.

Craft:   Carpenter - Resilient Flooring COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- On any job where there are 4 or more Carpenters of Resilient Flooring, 1 must be designated a Foreman.

FOR SYNTHETIC  TURF INSTALLATION ONLY:

- The rate shall be 90% of the wage and benefit rate.

The regular workday consists of 8 hours, starting between 6:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift, shall be established on an 8 hour basis.  The 

second shift shall be established on an 8 hour basis, and receive the regular wage rate plus 15%.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a 

7.5 hour basis, and the third shift on a 7 hour basis.  The first shift shall receive the regular wage rate, the second shift 

shall receive the regular wage rate plus 15% and the third shift shall receive the regular wage rate plus 20%.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis.  The 

second shift shall receive the regular wage rate plus 15% and the third shift shall receive the regular wage rate plus 20%.

OVERTIME:

- Hours in excess of 8 per day or 40 per week, or before or after the regular workday, Monday through Friday, shall be paid 

at time and one-half the wage rate.  Saturday may be used as a make-up day, at straight time, up to 8 hours, for hours lost 

to reasons beyond the control of the employer, up to a total of 40 hours per week; hours in excess of 8 on Saturday shall 

then be paid at time and one-half the wage rate.  If Saturday is not a make-up day, all hours on Saturday shall be paid at 

time and one-half the wage rate.  All hours on Sundays and holidays shall be paid at double the wage rate.

- Four 10-hour days may be worked, Monday to Thursday, at straight time.  Friday may be used as a make -up day for 

hours lost to reasons beyond the control of the employer.  If Friday is not a make -up day, all hours on Friday shall be paid 

at time and one-half the wage rate.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Cement Mason PREVAILING WAGE RATE

See "Bricklayer, Stone Mason" Rates

Craft:   Cement Mason APPRENTICE RATE SCHEDULE

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Cement Mason COMMENTS/NOTES

***See "Bricklayer, Stone Mason" Rates***
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Diver PREVAILING WAGE RATE

11/02/18

Diver W58.74

B46.87

T105.61

Tender W47.00

B46.87

T93.87

Craft:   Diver COMMENTS/NOTES

NOTE: All dive crews must consist of a Tender, a Diver, and a standby Diver (standby Diver is the same rate as a Diver).

DEPTH & PENETRATION RATES: Divers shall be paid the following depth and penetration rates, in addition to the regular 

hourly rate, when applicable:

    AIR DIVES:                                               MIXED GAS DIVES:

         0-59 feet: No additional wage                   0-74 feet: No additional wage

       60-74 feet: + $0.25 per foot                     75-125 feet: + $1.00 per foot

       75-125 feet: + $0.78 per foot                   126-200 feet: + $2.00 per foot

   

       PENETRATION DIVES: 

            126-200 feet: + $1.50 per foot

            201-275 feet: + $1.75 per foot

            276-350 feet: + $2.00 per foot

            351-425 feet: + $2.50 per foot

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the 

hourly rate.  All hours on Sundays and holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day, 

Presidential Election Day, Thanksgiving Day, Christmas Day.  Veterans' Day may be switched with the day after 

Thanksgiving.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Dockbuilder PREVAILING WAGE RATE

11/02/18

Foreman W54.05

B46.87

T100.92

Foreman

(Concrete Form Work)

W53.25

B33.76

T87.01

Journeyman W47.00

B46.87

T93.87

Journeyman

(Concrete Form Work)

W46.30

B33.76

T80.06

Craft:   Dockbuilder APPRENTICE RATE SCHEDULE

Yearly

Benefit

18.80 23.50 30.55 37.60

31.25 for all intervals

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* When there are 4 or fewer Dockbuilders on a job, no more than 1 may be an apprentice.  When there are 5 or more 

Dockbuilders, there may be 1 apprentice for every 5 Dockbuilders.

Craft:   Dockbuilder COMMENTS/NOTES

APPRENTICE RATE SCHEDULE FOR CONCRETE FORM WORK ONLY:

INTERVAL                PERIOD AND RATES

Yearly         18.52      23.15      30.10      37.04

Benefits      23.24 for all intervals

CREOSOTE HANDLING:

When handling creosote products on land piledriving, floating marine construction, and construction of wharves, the 

worker shall receive an additional $0.25 per hour.

HAZARDOUS WASTE WORK:

- Hazardous waste removal work on a state or federally designated hazardous waste site where Level A, B, or C personal 

protection is required: an additional 20% of the hourly rate, per hour.

- Hazardous waste removal work in Level D, or where personal protection is not required: an additional $1.00 per hour.

CERTIFIED WELDER: When required on the job by the project owner, a Certified Welder shall receive an additional $1.00 

per hour.

FOREMAN REQUIREMENTS:

The first Dockbuilder on the job shall be designated a Foreman.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the 

hourly rate.  All hours on Sundays and holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day, 

Presidential Election Day, Thanksgiving Day, Christmas Day.  Veterans' Day may be switched with the day after 

Thanksgiving.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Drywall Finisher PREVAILING WAGE RATE

11/01/18

Foreman W43.95

B24.40

T68.35

General Foreman W45.94

B24.40

T70.34

Journeyman W39.95

B24.40

T64.35

Craft:   Drywall Finisher APPRENTICE RATE SCHEDULE

6 Months

Benefits

40% 50% 60% 70% 80% 90%

Intervals 1 to 2 = 10.65 Intervals 3 to 4 = 13.17 Intervals 5 to 6 = 16.25

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Drywall Finisher COMMENTS/NOTES

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional 

15% of the hourly rate, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall 

receive 8 hours pay for 7 hours of work.

- Shift work must run for a minimum of 5 consecutive workdays.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on   Saturdays shall be paid at time and one -half the 

regular rate, inclusive of   benefits.  All hours on Sundays and holidays shall be paid at double the   regular rate, inclusive 

of benefits.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor  Day, Presidential Election Day, Veterans' Day, 

Thanksgiving Day, Christmas Day.  Saturday holiday observed the preceding Friday. Sunday holiday observed the 

following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Electrician PREVAILING WAGE RATE

06/07/18

Cable Splicer W61.52

B35.38

T96.90

Foreman W62.64

B36.03

T98.67

Journeyman W55.93

B32.17

T88.10

Craft:   Electrician APPRENTICE RATE SCHEDULE

Yearly

Benefit

40% 49% 58% 68% 80% of Jour neyman Wage Rate

40% 49% 58% 68% 80% of Jour neyman Benefit Rate

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 2:3

Craft:   Electrician COMMENTS/NOTES

THESE RATES ALSO APPLY TO THE FOLLOWING:

-All burglar and fire alarm work.

-All fiber optic work.

-Teledata work in new construction.

-Teledata work involving 16 Voice/Data Lines or more.

The regular workday shall be 8 hours, between 8:00 AM and 4:30 PM.

FOREMAN REQUIREMENTS:

- On any job where there are 1 to 10 Journeymen electricians, 1 shall be designated a Foreman.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- 2nd Shift (4:30 PM to 12:30 AM) shall receive 8 hours pay for 7.5 hours work + an additional 10% of the regular rate, per 

hour,  inclusive of benefits.

- 3rd Shift (12:30 AM to 8:00 AM) shall receive 8 hours pay for 7 hours work + an additional 15% of the regular rate, per 

hour, inclusive of benefits.

OVERTIME:

Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, and all hours on Saturdays, shall 

be paid at time and one-half the regular rate, inclusive of benefits.  All hours on Sundays and holidays shall be paid at 

double the regular rate, inclusive of benefits.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Electrician - Teledata (15 Voice/Data Lines & Less) PREVAILING WAGE RATE

10/29/18 10/28/19 11/02/20

Master 

Technician/General 

Foreman

(31+ Workers on Job)

W54.86

B30.17

T85.03

W56.16

B30.89

T87.05

W57.42

B31.58

T89.00

Senior Technician/Lead 

Foreman

(21-30 Workers on Job)

W50.22

B27.62

T77.84

W51.41

B28.27

T79.68

W52.56

B28.91

T81.47

Technician A/Foreman

(11-20 Workers on Job)

W48.11

B26.46

T74.57

W49.25

B27.08

T76.33

W50.35

B27.69

T78.04

Technician B/Working 

Foreman

(4-10 Workers on Job)

W46.00

B25.30

T71.30

W47.09

B25.90

T72.99

W48.15

B26.47

T74.62

Technician C/Journeyman

(1-3 Workers on Job)

W42.20

B23.21

T65.41

W43.20

B23.76

T66.96

W44.17

B24.29

T68.46

Craft:   Electrician - Teledata (15 Voice/Data Lines & Less) APPRENTICE RATE SCHEDULE

6 Months

Benefits

66% 72% 79% 86%

11.81 12.89 14.14 15.40

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 2:3

Craft:   Electrician - Teledata (15 Voice/Data Lines & Less) COMMENTS/NOTES

APPRENTICE RATE SCHEDULE FOR THOSE APPRENTICES ENTERING PROGRAM AFTER 10-31-14:

INTERVAL                           PERIOD AND RATES

6 Months    35%    35%     40%   43%    48%    54%    61%    67%    74%    81%

Benefits      6.76    6.76     7.16   7.70    8.59     9.66   10.82   11.99  13.25   14.51

NOTES: 

- These rates are for service, maintenance, moves, and/or changes affecting 

15 Voice/Data (teledata) lines or less.  These rates may NOT be used for any teledata work in new construction (including 

additions) or any fiber optic work.

- The number of Teledata workers on the jobsite is the determining factor for  which Foreman category applies .

The regular workday shall be 8 hours, between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

- 2nd Shift (4:30 PM to 12:30 AM) shall receive 8 hours pay for 7.5 hours work + an additional 10% of the regular rate, per 

hour,  inclusive of benefits.

- 3rd Shift (12:30 AM to 8:00 AM) shall receive 8 hours pay for 7 hours work + an additional 15% of the regular rate, per 

hour, inclusive of benefits.

OVERTIME:

Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, and all hours on Saturdays, shall 

be paid at time and one-half the regular rate, inclusive of benefits.  All hours on Sundays and holidays shall be paid at 

double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.

Page 20 of 705/10/2019



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Electrician - Teledata (16 Instruments & More) PREVAILING WAGE RATE

See "Electrician" Rates

Craft:   Electrician - Teledata (16 Instruments & More) COMMENTS/NOTES

***See ELECTRICIAN Rates***
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Electrician- Outside Commercial PREVAILING WAGE RATE

06/07/18

Cable Splicer W61.82

B35.09

T96.91

Certified Welder W59.01

B33.50

T92.51

Equipment Operator W56.20

B31.90

T88.10

Foreman (1-10 

Journeyman workers on 

job)

W62.94

B35.73

T98.67

Foreman (11-20 

Journeyman workers on 

job)

W64.62

B36.68

T101.30

General Foreman (21-30 

Journeyman workers on 

job)

W66.32

B37.65

T103.97

General Foreman (31-60 

Journeyman workers on 

job)

W71.94

B40.84

T112.78

General Foreman (61+ 

Journeyman workers on 

job)

W73.06

B41.47

T114.53

Groundman W33.72

B19.15

T52.87

Journeyman 

Lineman/Technician

W56.20

B31.90

T88.10

Sub-Foreman W62.94

B35.73

T98.67
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Electrician- Outside Commercial APPRENTICE RATE SCHEDULE

1000 Hours

Benefits

60% 65% 70% 75% 80% 85% 90%

56.75% of Journey man wage + $.01

PERIOD AND RATESINTERVAL

Craft:   Electrician- Outside Commercial COMMENTS/NOTES

EFFECTIVE 5-30-16- The apprentice benefit rate shall be 56.7% + $.01.

EFFECTIVE 5-29-17- The apprentice benefit rate shall be 56.7% + $.01.

EFFECTIVE 5-28-18- The apprentice benefit rate shall be 56.7% + $.01.

* FOR UTILITY WORK PLEASE SEE STATEWIDE RATES

The regular worday shall be 8 hours, between 8:00 AM and 4:30 PM.

FOREMAN REQUIREMENTS:

On jobs where there are 2 Journeymen, one shall be a Foreman. The following number of Foreman, General Foreman,

Assistant General Foreman and Sub-Foreman shall be required with respect to number of Journeymen on site:

2-10 Journeymen ( 1 Foreman)

11-20 Journeymen (1 Foreman and 1 Sub-Foreman)

21-30 Journeymen (1 Foreman and 2 Sub-Foremen)

SHIFT DIFFERENTIALS:

 Shift work must run for a minimum of 5 consecutive workdays.

 2nd Shift (4:30 PM to 12:30 AM): 8 hrs. pay for 7.5 hrs. work + an additional 10% of the regular rate, inclusive of

benefits.

 3rd Shift (12:30 AM to 8:00 AM): 8 hrs. pay for 7 hrs. work + an additional 15% of the regular rate per hour, inclusive

benefits.

OVERTIME:

Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, and all hours on Saturdays,

shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sundays and holidays shall be 

paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS:

New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day, 

Thanksgiving Day and Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Electrician-Utility Work (North) PREVAILING WAGE RATE

Rates are located in the "Statewide" rate package

Craft:   Electrician-Utility Work (North) APPRENTICE RATE SCHEDULE

* 6 Months

Benefits

60% 65% 70% 75% 80% 85% 90%

67% of Appren tice Wage Rate for all intervals

PERIOD AND RATESINTERVAL

Craft:   Electrician-Utility Work (North) COMMENTS/NOTES

Electrician-Utility Work (North) rates are located in the "Statewide" rate package.

* The apprentice wage rate is paid at the percentage of the Journeyman Lineman wage rate located in the "Statewide" rate 

package.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Electrician-Utility Work (South) PREVAILING WAGE RATE

Rates are located in the "Statewide" rate package

Craft:   Electrician-Utility Work (South) APPRENTICE RATE SCHEDULE

6 Months

Benefits

28.53 30.91 33.29 35.66 38.04 40.42 42.80

25.01 26.41 27.83 29.24 30.65 32.05 33.47

PERIOD AND RATESINTERVAL

Craft:   Electrician-Utility Work (South) COMMENTS/NOTES

Electrician-Utility Work (South) rates are located in the "Statewide" rate package.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Elevator Constructor PREVAILING WAGE RATE

05/10/19 03/17/20 03/17/21 03/17/22 03/17/23

Journeyman W66.95

B40.93

T107.88

W69.56

B41.92

T111.48

W72.29

B42.92

T115.21

W75.14

B43.91

T119.05

W77.49

B45.57

T123.06

Craft:   Elevator Constructor APPRENTICE RATE SCHEDULE

Yearly

Benefits

29.85 36.82 43.52 50.21

32.71 33.51 34.80 36.09

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:1

Craft:   Elevator Constructor COMMENTS/NOTES

APPRENTICE RATE SCHEDULE AS OF 3-17-20:

INTERVAL                     PERIOD AND RATES

Yearly      31.03     38.26     45.21     52.17

Benefits   33.38     34.20     35.55     36.89

APPRENTICE RATE SCHEDULE AS OF 3-17-21:

INTERVAL                     PERIOD AND RATES

Yearly      32.27     39.76     46.99     54.22

Benefits   34.05     34.91     36.30     37.70

APPRENTICE RATE SCHEDULE AS OF 3-17-22:

INTERVAL                     PERIOD AND RATES

Yearly      33.56    41.33     48.84     56.36

Benefits   34.72    35.61     37.05     38.50

APPRENTICE RATE SCHEDULE AS OF 3-17-23:

INTERVAL                     PERIOD AND RATES

Yearly      34.60     42.62     50.37     58.12

Benefits   36.02     36.94     38.50     39.95

The regular workday shall consist of either 7 or 8 hours to be established at the beginning of the project, between 7:00 AM 

and 4:30 PM.

OVERTIME:

  For all hours worked before or after the regular workday, Monday through Friday, and all hours on Saturday and Sunday , 

shall be paid at double the hourly rate. Holiday pay is one days wages (8 hours) plus double the hourly rate for all hours 

worked. 

RECOGNIZED HOLIDAYS: New Year's Day, Presidents'  Day, Good Friday, Memorial Day, July 4th, Labor Day, Columbus 
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Day, Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Saturday holidays shall be observed on the 

previous Friday and Sunday holidays shall be observed on the following Monday.
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Craft:   Elevator Modernization & Service PREVAILING WAGE RATE

05/10/19 03/17/20 03/17/21 03/17/22 03/17/23

Journeyman W52.44

B39.90

T92.34

W54.56

B40.86

T95.42

W56.77

B41.82

T98.59

W59.09

B42.79

T101.88

W60.89

B44.41

T105.30

Craft:   Elevator Modernization & Service APPRENTICE RATE SCHEDULE

Yearly

Benefits

29.85 28.84 34.09 39.33

32.66 33.13 34.36 35.58

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:1

Craft:   Elevator Modernization & Service COMMENTS/NOTES

APPRENTICE RATE SCHEDULE AS OF 3-17-20:

INTERVAL                     PERIOD AND RATES

Yearly      31.03     30.01     35.46     40.92

Benefits   33.33     33.82     35.09     36.36

APPRENTICE RATE SCHEDULE AS OF 3-17-21:

INTERVAL                     PERIOD AND RATES

Yearly      32.27     31.22     36.90     42.58

Benefits   34.00     34.50     35.83     37.15

APPRENTICE RATE SCHEDULE AS OF 3-17-22:

INTERVAL                     PERIOD AND RATES

Yearly      33.56     32.50     38.41     44.32

Benefits   34.67     34.20     35.20     37.94

APPRENTICE RATE SCHEDULE AS OF 3-17-23:

INTERVAL                     PERIOD AND RATES

Yearly      34.60     33.49     39.58     45.67

Benefits   35.97     36.53     37.95     39.38

MODERNIZATION (addition, replacement, refurbishing, relocation, or changes in design or appearance, of elevator 

equipment in existing buildings):

- The regular workday consists of 8 hours, between 7:00 AM and 4:30 PM.

- Overtime:

Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturday 

and Sunday shall be paid at time and one-half the hourly rate. Holiday pay is one days wages (8 hours) plus time and 

one-half the hourly rate for all hours worked.

Page 28 of 705/10/2019



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

SERVICE (repair or replacement of parts for the purpose of maintaining elevator equipment in good operating condition):

- The regular workday consists of 8 hours, between 6:00 AM and 6:00 PM.

- Overtime:

Hours in excess of 8 per day, or before or after the regular workday, Monday  through Friday, and all hours on Saturday 

shall be paid at time and one-half   the hourly rate.  All hours on Sunday and holidays shall be paid at double the hourly 

rate.    

RECOGNIZED HOLIDAYS (Modernization and Service): New Year's Day, Presidents' Day, Good Friday, Memorial Day, 

July 4th, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Saturday holidays 

shall be observed on the previous Friday and Sunday holidays shall be observed on the following Monday.
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Craft:   Glazier PREVAILING WAGE RATE

05/01/19

* Leadman W49.11

B25.06

T74.17

Foreman W52.81

B23.62

T76.43

General Foreman W54.81

B23.75

T78.56

Journeyman W48.81

B23.36

T72.17

Craft:   Glazier APPRENTICE RATE SCHEDULE

6 Months

Benefits

50% 55% 60% 65% 70% 75%

Intervals 1 to 2 = 9.11 Intervals 3 to 4 = 11.71 Intervals 5 to 6 = 13.20

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Glazier COMMENTS/NOTES

Hazard/Height Pay: +$1.00 per hour

* When there are three (3) men working on a jobsite for three (3) days or longer, 1 Journeyman may be designated as a 

Leadman for the duration of the job, provided he has his OSHA certification.

FOREMAN REQUIREMENTS:

- When there are 4 or more Glaziers on a job, 1 must be designated a Foreman.

- When there are 15 or more Glaziers on a job, 1 must be designated a General Foreman.

The regular workday shall consist of 8 hours, between 7:00 AM and 5:30 PM, Monday to Friday.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional 

15% of the hourly rate, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall 

receive 8 hours pay for 7 hours of work.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday Monday through Friday, and all hours on Saturdays 

shall be paid at time and one-half the regular rate.  All hours on Sundays and holidays shall be paid at double the regular 
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rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, General Election Day, Veterans' Day, 

Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday observed the 

following Monday.
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Craft:   Heat & Frost Insulator PREVAILING WAGE RATE

09/19/18

Foreman W55.77

B31.92

T87.69

General Foreman W58.11

B33.03

T91.14

Journeyman W53.99

B31.36

T85.35

Craft:   Heat & Frost Insulator APPRENTICE RATE SCHEDULE

Yearly

Benefits

25.15 29.84 36.00 42.16

18.71 22.13 24.41 26.56

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:3

Craft:   Heat & Frost Insulator COMMENTS/NOTES

NOTE: These rates apply to the installing of insulation on hot and cold mechanical systems.

The regular workday shall be 8 hours between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIAL:

- Shift work must run for a minimum of 5 consecutive workdays.

- Second Shift shall work 7.5 hours and receive 8 hours pay, at the regular rate, plus 25% per hour.

- Third Shift shall work 7 hours and receive 8 hours pay, at the regular rate, plus 30%  per hour. 

OVERTIME: 

 The first 2 hours in excess of 8 per day, hours outside of the regular workday Monday through Friday that are not shift 

work, and the first 10 hours on Saturday, shall be paid at time and one -half the regular rate, inclusive of benefits.  All hours 

in excess of 10 per day, and all hours on Sunday and holidays (except Labor Day) shall be paid at double the regular rate , 

inclusive of benefits.  All hours on Labor Day shall be paid at triple the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, President's  Day, Memorial Day, July 4th, Labor Day, Veterans' Day, 

Presidential Election Day, Thanksgiving Day and Christmas Day.  Sunday holidays observed the following Monday.
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Craft:   Heat & Frost Insulator - Asbestos Worker PREVAILING WAGE RATE

09/19/18

Asbestos Helper 

Abatement

W36.00

B24.41

T60.41

Firestop/Hazmat W25.68

B9.25

T34.93

Craft:   Heat & Frost Insulator - Asbestos Worker APPRENTICE RATE SCHEDULE

SEE HEAT & FROST INSULAT

OR

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:3

Craft:   Heat & Frost Insulator - Asbestos Worker COMMENTS/NOTES

NOTE: These rates  apply only to the removal of insulation materials /asbestos from mechanical systems, including 

containment erection and demolition, and placing material in appropriate containers.

The regular workday shall be 8 hours between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- The second shift shall work 7.5 hours and receive 8 hours pay at the regular rate, plus 25% per hour.  

- The third shift shall work 7 hours and receive 8 hours pay at the regular rate, plus 30% per hour.

OVERTIME: The first 2 hours in excess of 8 per day, hours outside of the regular workday Monday through Friday that are 

not shift work, and the first 10 hours on Saturday, shall be paid at time and one -half the regular rate, inclusive of benefits.  

All hours in excess of 10 per day, and all hours on Sunday and holidays (except Labor Day) shall be paid at double the 

regular rate, inclusive of benefits.  All hours on Labor Day shall be paid at triple the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day, 

Presidential Election Day, Thanksgiving Day and  Christmas Day.  Sunday holidays observed the following Monday.
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Craft:   Ironworker PREVAILING WAGE RATE

07/10/18 07/01/19 07/01/20

 Rod /Fence Foreman W44.39

B46.12

T90.51

W0.00  

B0.00  

T92.51

W0.00  

B0.00  

T94.26

Rod/Fence  Journeyman W41.39

B46.12

T87.51

W0.00  

B0.00  

T89.51

W0.00  

B0.00  

T91.26

Structural Foreman W46.44

B46.12

T92.56

W0.00  

B0.00  

T94.56

W0.00  

B0.00  

T96.56

Structural Journeyman W43.44

B46.12

T89.56

W0.00  

B0.00  

T91.56

W0.00  

B0.00  

T93.56

Craft:   Ironworker APPRENTICE RATE SCHEDULE

6 Months 50% 60% Yearly 70% 80% 90%

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Ironworker COMMENTS/NOTES

HAZARDOUS WASTE WORK: On hazardous waste removal work on a state or federally designated hazardous waste 

site where the Ironworker is required to wear Level A,B, or C personal protection:  + $3.00 per hour

The regular workday consists of 8 hours between 6:00 AM and 4:30 PM.

FOREMAN REQUIREMENTS:

When there are 2 or more Ironworkers on a job, 1 shall be designated a Foreman. 

SHIFT DIFFERENTIALS:

 - When a 2 shift schedule is established, the first, or day shift , shall be established on an 8 hour basis .The second shift 

shall be established on an 8 hour basis, and receive the regular rate plus 15%.

 - When a three shift  schedule is established, the first shift  shall be established on an 8 hour basis, the second shift on a 

7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift 

shall receive  the regular rate plus 15%, and the third shift shall receive the regular rate plus 20%.

 - When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis.

 - When an irregular shift is established for the Ironworker (Structural) classification, the rate shall be paid at time and 

one-half the regular rate, inclusive of benefits. When an irregular shift is established for the Rod /Fence classification, the 

shift shall be established on an 8 hour basis and receive the regular rate, plus 20%.  

OVERTIME:
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- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturday , 

shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday and holidays shall be paid at 

double the hourly rate, inclusive of benefits.  Saturday may be used as a make -up day for a day lost  to inclement weather. 

If Saturday is not a make-up day, all hours on Saturday shall be paid at time and one-half  the hourly rate, inclusive of 

benefits.     

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make -up day for a 

day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at  time and one-half  the 

hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day,  Presidential Election 

Day, Veterans Day, Thanksgiving Day, Christmas Day.
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Craft:   Laborer - Asbestos & Hazardous Waste Removal PREVAILING WAGE RATE

08/01/18

Journeyman (Handler) W31.48

B22.31

T53.79

Craft:   Laborer - Asbestos & Hazardous Waste Removal APPRENTICE RATE SCHEDULE

Yearly

Benefit

18.89 22.04 25.18 28.33

20.66 for all intervals

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* Ratio of apprentices to journeymen shall not be more than one apprentice for the first journeyman and no more than one 

(1) apprentice for each additional three (3) journeymen.

Craft:   Laborer - Asbestos & Hazardous Waste Removal COMMENTS/NOTES

NOTE: These rates apply to work in connection with Asbestos, Radiation, Hazardous Waste, Lead, Chemical, Biological, 

Mold Remediation and Abatement.

The regular workday shall be 8 hours.

OVERTIME:

- Hours in excess of 8 per day, Monday through Saturday, and all hours on Sunday and holidays shall be paid at time and 

one-half the regular rate. 

- Benefits on ALL overtime hours shall be paid at straight time.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Good Friday, Easter, Memorial Day, July 4th, Labor Day, 

Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day.  (Holidays start at 12:00 am).
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Craft:   Laborer - Building PREVAILING WAGE RATE

05/01/19 05/01/20

Class A Journeyman W34.05

B29.52

T63.57

W0.00  

B0.00  

T64.87

Class B Journeyman W33.55

B29.52

T63.07

W0.00  

B0.00  

T64.37

Class C Journeyman W28.52

B29.52

T58.04

W0.00  

B0.00  

T59.34

Foreman W38.31

B29.52

T67.83

W0.00  

B0.00  

T69.13

General Foreman W42.56

B29.52

T72.08

W0.00  

B0.00  

T73.38

Craft:   Laborer - Building APPRENTICE RATE SCHEDULE

6 Months

Benefit

60% 70% 80% 90%

26.27 26.27 26.27 26.27

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* Ratio of apprentices to journeymen shall not be more than one apprentice for the first journeyman and no more than one 

(1) apprentice for each additional three (3) journeymen.

Craft:   Laborer - Building COMMENTS/NOTES

CLASS A: Specialist laborer including mason tender or concrete pour crew;  scaffold builder (scaffolds up to 14 feet in 

height); operator of forklifts, Bobcats (or equivalent machinery), jack hammers, tampers, motorized tampers and 

compactors, vibrators, street cleaning machines, hydro demolition equipment, riding motor buggies, conveyors, burners; 

and nozzlemen on gunite work.

CLASS B: Basic laborer - includes all laborer work not listed in Class A or Class C.

CLASS C: Janitorial-type light clean-up work associated with the TURNOVER of a project, or part of a project, to the 

owner.   All other clean-up work is Class B.

The regular workday shall be 8 hours between 6:00 AM and 6:00 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

-  When a 2-shift schedule is worked, including a day shift, both shifts shall be established on the basis of 8 hours pay for 

8 hours worked. The second shift shall receive the regular rate plus an additional 10%.

- When a 3-shift schedule is worked, the day shift shall be established on the basis of 8 hours pay for 8 hours worked, the 

second shift shall be established on the basis of 8 hours pay for 7.5 hours worked, and the third shift shall be established 
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on the basis of 8 hours pay for 7 hours worked. The day shift shall receive the regular rate, the second shift shall receive 

the regular rate plus an additional 10%, and the third shift shall receive the regular rate plus an additional 15%.

- When a second or third shift is worked with no day shift, the second or third shift shall be established on the basis of 8 

hours pay for 8 hours worked. The second shift shall receive the regular rate plus an additional 10%, and the third shift 

shall receive the regular rate plus an additional 15%.

OVERTIME:

- Hours in excess of 8 per day, or outside the regular workday that are not shift work, Monday through Friday, and all hours 

on Saturdays shall be paid at time and one-half the regular rate. Saturday may be used as a make-up  day (paid at straight 

time) for a day lost to inclement weather, or for a holiday that is observed during the work week, Monday through Friday . 

All hours on Sundays and holidays shall be paid at double the regular rate.

- Four 10-hour days may be worked Monday to Thursday, at straight time, with Friday used a make -up day for a day lost to 

inclement weather.  If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the regular rate.

- Benefits on ALL overtime hours shall be paid at time and one-half.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day,  Thanksgiving Day, Christmas Day. Sunday holidays observed the following  Monday.
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Craft:   Laborer - Heavy & General PREVAILING WAGE RATE

Rates are located in the

"Statewide" rate package

Craft:   Laborer - Heavy & General APPRENTICE RATE SCHEDULE

1000 Hours

Benefit

60% 70% 80% 90%

20.28 for all intervals

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* No more than 1 apprentice for the first journeyman and no more than 1 apprentice for each additional 3 journeymen.

Craft:   Laborer - Heavy & General COMMENTS/NOTES

As of 3-1-19, benefits shall be $21.03.

As of 3-1-20, benefits shall be $21.78.

Heavy & General Laborer rates are located in the "Statewide" rate package.
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Craft:   Laborer-Residential and Modular Construction PREVAILING WAGE RATE

05/03/19 04/01/20

* Skilled Tradesman (only 

applies to Modular 

Construction)

W26.20

B5.45

T31.65

W26.55

B5.45

T32.00

Foreman (person directing 

crew, regardless of his 

skill classification)

W30.20

B5.45

T35.65

W30.55

B5.45

T36.00

Laborer W22.20

B5.45

T27.65

W22.55

B5.45

T28.00

Laborer (for single family 

and stand-alone duplex 

owned by single owner)

W16.70

B2.95

T19.65

W17.05

B2.95

T20.00

Craft:   Laborer-Residential and Modular Construction APPRENTICE RATE SCHEDULE

As shown

wage & benefits

800 hours 600 hours 600 hours

70% 80% 90%

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen-

One (1) apprentice shall be allowed for the first journeyman on site and no more than one (1) additional apprentice

for each additional three (3) journeymen on site.

Craft:   Laborer-Residential and Modular Construction COMMENTS/NOTES

* SKILLED TRADESMAN-

any worker doing work not typically done by a Building Laborer. Some examples are installing interior doors, 

sheet rock, hooking up appliances, installing light fixtures, installing railing systems, etc. Please note where

local building codes require that certain work be performed under the supervision of a licensed tradesman (i.e. Plumber,

Electrician, etc.) Laborers shall work under such supervision.

RESIDENTIAL CONSTRUCTION- All residential construction (not commercial), single-family, stand-alone duplex

houses, townhouses and multi-family buildings of not more than four (4) floors. Each housing unit must be fully and 

independently functional; each  housing unit must have its own kitchen and bathroom. The definition includes all incidental 

items such as site work, parking areas, utilities, streets and sidewalks. Please note the construction must be Residential in 

nature. A First Floor at or below grade may contain commercial space not to exceed 50% square footage of the floor; at 

least 50% of the First Floor must contain living accommodations or related nonresidential uses (e.g. laundry space, 

recreation/hobby rooms, and/or corridor space). Basement stories below grade used for storage, parking, mechanical 

systems/equipment, etc., are considered basement stories which are not used  in determining the building 's height. An 

attic is an unfinished space located immediately below the roof. Such space is not used in determining a building 's height 

even if used for storage purposes. In addition, barracks and dormitories are not considered residential projects.

MODULAR RESIDENTIAL CONSTRUCTION- all aspects of modular residential construction (not commercial) at the site 

of installation of structures of no more than four (4) stories, including all excavation and site preparation, footings and 
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foundation systems whether poured on-site or prefabricated, all underground waterproofing, underground utilities, concrete 

slabs, sidewalks, driveways, paving, hardscape and landscaping. Please note the construction must be Residential as 

defined above. All work performed by the Set Crew (the crew of workers who set the modular boxes on the foundation), 

including the rigging, setting, attaching and assembly of all modules and structural members, preparation of the foundation 

to accept modules, such as sill plates, connection of all in -module and under-module connections including, but not limited 

to, plumbing, electrical, HVAC, fire suppression, CATS, telephone, television/internet, and fiber optic, the building or 

installation of any porches or decks regardless of material or method of construction, the on -site installation of, or 

completion of any roof system, doors, windows and fenestrations, including flashing, gutter and soffit systems , 

waterproofing, insulation and interior and exterior trim work, and painting. Please note that modular construction does not 

include on-site stick built construction, tip up construction or panel built construction.

The regular workday shall be 8 hours between 6:00 AM and 6:00 PM.

OVERTIME:

Hours worked in excess of 8 per day/40 per week, Monday through Saturday, and all hours worked on Sunday and

holidays shall be paid at time and one-half the hourly rate.

RECOGNIZED HOILDAYS:

New Year's Day, Martin Luther King Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day and 

Christmas Day.
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Craft:   Millwright PREVAILING WAGE RATE

05/01/19

Foreman W58.26

B34.39

T92.65

Journeyman W50.66

B29.99

T80.65

Craft:   Millwright APPRENTICE RATE SCHEDULE

6 Months

Benefits

40% 45% 50% 55% 60% 65% 70% 75% 85% 95%

58% of Appren tice Wage Rate for all intervals + $.60

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:3

Craft:   Millwright COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- When there are 2 or more Millwrights on a job, 1 shall be designated as a Foreman.

- When there are 21 or more Millwrights on a job, 2 shall be designated as Foremen.

The regular workday shall consist of 8 hours, starting between 7:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis.  The 

second shift shall be established on an 8 hour basis, and receive the regular rate plus 15%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a 

7.5 hour basis, and the third shift on a 7 hour basis.  The first shift shall receive the regular hourly rate, the second shift 

shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis.  The 

second shift shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of 

benefits.

OVERTIME:

- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays 

shall be paid at time and one-half the hourly rate, inclusive of benefits.  All hours on Sundays and holidays shall be paid at 

double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make -up day for a 

day lost due to inclement weather.  If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half 

the hourly rate, inclusive of benefits.

                                                                                                                        

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Operating Engineer PREVAILING WAGE RATE

Rates are located in the

"Statewide" rate package

Craft:   Operating Engineer APPRENTICE RATE SCHEDULE

Yearly 60% 70% 80% 90%

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* 1 apprentice for each piece of heavy equipment.  At least 10 pieces of heavy equipment or a minimum of 5 Operating 

Engineers must be on site.

Craft:   Operating Engineer COMMENTS/NOTES

Operating Engineer rates are located in the "Statewide" rate package.
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Operating Engineer - Field Engineer PREVAILING WAGE RATE

Rates are located in the

"Statewide" rate package

Craft:   Operating Engineer - Field Engineer APPRENTICE RATE SCHEDULE

Yearly

Yearly

70% 75% of Rod/ Chainman Wage

80% 90% Transit/ Instrument man Wage

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* No more than 1 Field Engineer Apprentice per Survey Crew.

Craft:   Operating Engineer - Field Engineer COMMENTS/NOTES

Operating Engineer - Field Engineer rates are located in the "Statewide" rate package.
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County  -  SUSSEX

Craft:   Painter - Bridges PREVAILING WAGE RATE

05/03/19

Foreman W59.81

B28.74

T88.55

General Foreman W61.81

B28.74

T90.55

Journeyman W54.81

B28.74

T83.55

Craft:   Painter - Bridges APPRENTICE RATE SCHEDULE

6 Months

Benefits

40% 50% 60% 70% 80% 90%

Intervals 1 to 2 = 10.00 Intervals 3 to 4 = 12.27 Intervals 5 to 6 = 15.28

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Painter - Bridges COMMENTS/NOTES

These rates apply to: All bridges that span waterways, roadways, railways and canyons. All tunnels, overpasses, viaducts 

and all appurtenances.

FOREMEN REQUIREMENTS:

- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.

- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional 

15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and 

one-half the regular rate.  All hours on  holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day,  Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday 

observed the following Monday.
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Painter - Line Striping PREVAILING WAGE RATE

05/03/19

Apprentice (1st year) W26.44

B11.65

T38.09

Apprentice (2nd year) W30.44

B19.16

T49.60

Foreman (Charge Person) W39.09

B19.94

T59.03

Journeyman 1 (at least 1 

year of working exp. as a 

journeyman)

W34.32

B19.94

T54.26

Journeyman 2 (at least 2 

years of working exp. as a 

journeyman)

W38.09

B19.94

T58.03

Craft:   Painter - Line Striping COMMENTS/NOTES

OVERTIME:

  Hours in excess of 8 per day, Monday through Saturday, and all hours on 

  Sundays and holidays shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans Day, 

Thanksgiving Day and Christmas Day. Veterans Day may be substituted for the day after Thanksgiving .
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Painter - New Construction PREVAILING WAGE RATE

05/01/19 05/01/20

Foreman W45.45

B24.35

T69.80

W47.45

B24.35

T71.80

General Foreman W49.43

B24.67

T74.10

W51.43

B24.67

T76.10

Journeyman W41.47

B24.04

T65.51

W43.47

B24.04

T67.51

Craft:   Painter - New Construction APPRENTICE RATE SCHEDULE

6 Months

Benefits

40% 45% 55% 65% 70% 75% 80% 80%

8.05 8.05 10.05 10.05 11.05 11.05 14.05 14.05

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Painter - New Construction COMMENTS/NOTES

Spraying, sandblasting, lead abatement, work on tanks or stacks, work performed above 3 stories or 30 feet in height, or 

using swing scaffolds requires an additional 10% of the wage rate.

FOREMEN REQUIREMENTS:

- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.

- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional 

15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturdays  

shall be paid at time and one-half the regular rate.  All hours on Sundays and  holidays shall be paid at double the regular 

rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, General Election Day, 

Veterans' Day, Thanksgiving Day, Christmas Day.
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Painter - Repainting PREVAILING WAGE RATE

05/01/19 05/01/20

Foreman W33.07

B19.95

T53.02

W33.92

B19.95

T53.87

General Foreman W36.00

B20.10

T56.10

W36.85

B20.10

T56.95

Journeyman W30.14

B19.77

T49.91

W30.99

B19.77

T50.76

Craft:   Painter - Repainting APPRENTICE RATE SCHEDULE

SEE PAINTER

-

NEW CONSTR

UC

TION

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Painter - Repainting COMMENTS/NOTES

NOTE: These rates may only be used on jobs where no major alterations (only doing painting and carpeting with nothing 

else being changed in the office or on the project) occur, and where not more than 3 other trades are present on the job , 

but may NOT, under any circumstances, be used for work on bridges, stacks, elevated tank, or generating stations.

Spraying, sandblasting, lead abatement, work on tanks or stacks, work performed above 3 stories or 30 feet in height, or 

using swing scaffolds requires an additional 10% of the wage rate.

FOREMEN REQUIREMENTS: 

- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.

- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

OVERTIME:

- Hours in excess of 8 per day and 40 per week shall be paid at time and one -half the regular rate.  All hours on Sundays 

and holidays shall be paid at double the regular rate. 

- Four 10-hour days may be worked, at straight time, Monday through Sunday.

RECOGNIZED HOLIDAYS: New Year's Day,  President's Day, Memorial Day, July 4th, Labor Day, General Election Day, 

Veterans' Day, Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Painter- Containment PREVAILING WAGE RATE

05/04/17

Journeyman W35.18

B24.75

T59.93

Craft:   Painter- Containment COMMENTS/NOTES

NOTE: These rates shall require no painting, but used in a supporting capacity only, such as wrapping, boxing, fencing, 

etc. on tanks.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional 

15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and 

one-half the regular rate.  All hours on  holidays shall be paid at double the regular rate..

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day President's Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Saturday holiday observed the preceding Friday. Sunday holiday 

observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Painter-Elevated Water Tanks PREVAILING WAGE RATE

05/04/17

Foreman W48.92

B24.92

T73.84

General Foreman W50.92

B24.92

T75.84

Journeyman W43.92

B24.92

T68.84

Craft:   Painter-Elevated Water Tanks APPRENTICE RATE SCHEDULE

SEE PAINTER BRIDGES

PERIOD AND RATESINTERVAL

Craft:   Painter-Elevated Water Tanks COMMENTS/NOTES

These rates apply to: All new and repaint elevated water tanks (interior and exterior).

FOREMEN REQUIREMENTS:

- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.

- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional 

15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and 

one-half the regular rate.  All hours on  holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day,  President's Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Saturday holiday observed the preceding Friday. Sunday holiday 

observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Painter-Structural Steel PREVAILING WAGE RATE

05/04/17

Foreman W47.87

B25.27

T73.14

General Foreman W49.87

B25.27

T75.14

Journeyman W42.87

B25.27

T68.14

Craft:   Painter-Structural Steel APPRENTICE RATE SCHEDULE

SEE PAINTER BRIDGES

PERIOD AND RATESINTERVAL

Craft:   Painter-Structural Steel COMMENTS/NOTES

These rates apply to: All work in power plants (any aspect). On steeples, on dams, on hangers, transformers, substations, 

etc. and on open steel, whether new or repaint. All new work (excluding traditional commercial painting work) in refineries , 

tank farms, water/sewerage treatment facilities and on pipelines.

FOREMEN REQUIREMENTS:

- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.

- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional 

15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and 

one-half the regular rate.  All hours on  holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day,  President's Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Saturday holiday observed the preceding Friday. Sunday holiday 

observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Paperhanger - New Construction PREVAILING WAGE RATE

05/01/19 05/01/20

Foreman W46.75

B24.11

T70.86

W47.68

B24.11

T71.79

Journeyman W41.68

B24.11

T65.79

W42.61

B24.11

T66.72

Craft:   Paperhanger - New Construction APPRENTICE RATE SCHEDULE

SEE PAINTER

-

NEW CONSTR

UC

TION

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Paperhanger - New Construction COMMENTS/NOTES

FOREMEN REQUIREMENTS:

- When there are 4 or more Paperhangers on a job, 1 shall be designated a Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional 

15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the 

regular rate.  All hours on Sundays and holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day,  President's Day, Memorial Day, July 4th, Labor Day, General Election Day, 

Veterans' Day, Thanksgiving Day, Christmas Day.
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Paperhanger - Renovation PREVAILING WAGE RATE

05/01/19 05/01/20

Foreman W34.13

B19.81

T53.94

W35.15

B19.81

T54.96

Journeyman W31.03

B19.81

T50.84

W31.96

B19.81

T51.77

Craft:   Paperhanger - Renovation APPRENTICE RATE SCHEDULE

SEE PAINTER

-

NEW CONSTR

UC

TION

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Paperhanger - Renovation COMMENTS/NOTES

NOTE: These rates may only be used on jobs where no major alterations occur, and where not more than 3 other trades 

are present on the job, but may NOT, under any circumstances, be used for work on bridges, stacks, elevated tanks, or 

generating stations.

FOREMEN REQUIREMENTS: 

- When there are 4 or more Paperhangers on a job, 1 shall be designated a Foreman.

OVERTIME:

- Hours in excess of 8 per day and 40 per week shall be paid at time and one-half the regular rate.  

- Four 10-hour days may be worked, at straight time, Monday through Sunday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Pipefitter PREVAILING WAGE RATE

05/03/19

Foreman W57.78

B36.89

T94.67

Journeyman W54.07

B36.89

T90.96

Craft:   Pipefitter APPRENTICE RATE SCHEDULE

Yearly

Benefit

18.92 24.33 29.74 35.15 40.55

24.31 26.24 28.18 30.11 32.05

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:5

Craft:   Pipefitter COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- The first Pipefitter on a job must be a Foreman.

- There must be a Foreman for every 6 Pipefitters on a job, not counting  apprentices.

The regular workday shall be 8 hours, between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- 2nd Shift (between 4:00PM and 12:00AM) shall work 7.5 hours and receive 8 hours pay at the hourly rate, plus 25% per 

hour.

- 3rd Shift (between 12:00AM and 8:00AM) shall work 7 hours and receive 8 hours pay at the hourly rate, plus 30% per 

hour.

OVERTIME:

- The first 2 hours in excess of 8 per day or outside of the regular workday,  Monday through Friday, and the first 8 hours 

on Saturdays shall be paid at time and one-half the regular rate, inclusive of benefits.  Hours in excess of 10 per day , 

Monday through Friday, in excess of 8 on Saturdays, and all hours on Sundays and holidays shall be paid at double the 

regular rate, inclusive of benefits.

- Four 10-hour days may be worked at straight time, Monday through Thursday, with Friday used as a make -up day for a 

day lost to inclement weather. If Friday is not a make-up day, the first 10 hours on Friday shall be paid at time and 

one-half, inclusive of benefits.  All remaining overtime shall be paid as stated above.

SHIFT DIFFERENTIALS - SERVICE & MAINTENANCE WORK:

- The 2nd shift shall work 7.5 hours and receive 8 hours pay at the hourly rate, plus 10% per hour.

- The 3rd shift shall work 7 hours and receive 8 hours pay at the hourly rate, plus 15% per hour.

OVERTIME - SERVICE & MAINTENANCE WORK:

- All hours outside of the regular workday, Monday through Friday, and all hours on Saturdays shall be paid at time and 
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

one-half, inclusive of benefits.  All hours on Sundays and holidays shall be paid at double the hourly rate, inclusive of 

benefits.

NOTE: Service and Maintenance work is work to repair, restore, or improve the efficiency of existing facilities. This does 

NOT apply to ANY new construction.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  Sunday holidays observed the following Monday.
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Plasterer PREVAILING WAGE RATE

See Bricklayer, Stone Mason Rates

Craft:   Plasterer COMMENTS/NOTES

***See BRICKLAYER, STONE MASON Rates***
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Plumber PREVAILING WAGE RATE

05/01/19

Foreman W59.61

B35.77

T95.38

General Foreman W63.47

B35.77

T99.24

Journeyman W55.19

B35.77

T90.96

Craft:   Plumber APPRENTICE RATE SCHEDULE

Yearly

Benefit

30% 45% 55% 65% 75%

13.35 19.71 21.51 23.34 25.13

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* Employers  may employ 1 apprentice on any  job where 1 or 2 journeymen are employed. Thereafter, 1 apprentice may 

be employed for every 4 journeymen..

Craft:   Plumber COMMENTS/NOTES

APPRENTICE RATE SCHEDULE AS OF 5-1-19:

INTERVAL              PERIOD AND RATES

Yearly               30%       45%      55%      65%       75%

Benefits            14.19     20.58    22.41     24.26     26.08

FOREMAN REQUIREMENTS:

- On any job having 2 or more Plumbers, 1 must be designated a Foreman.

- On any job having 9 or more Plumbers, 2 shall be designated as Foremen.

The regular workday shall consist of 8 hours between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must continue for a minimum of 5 consecutive workdays.

- When two shifts are worked, the second shift shall work 7.5 hours and receive 8 hours pay, at a rate equal to the hourly 

rate plus 10%, inclusive of benefits.

- When a third shift is worked, the third shift shall work 7 hours and receive 8 hours pay, at a rate equal to the hourly rate 

plus 15%, inclusive of benefits.

OVERTIME:

- All hours in excess of 8 per day, or before of after the regular workday that are not shift work, Monday through Friday , 

and all hours on Saturday, shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday 

and holidays, shall be paid at double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a 
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

day lost due to inclement weather.  If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half, 

inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election 

Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Sunday holidays will be observed the following Monday.
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Roofer PREVAILING WAGE RATE

06/07/18

Foreman W39.52

B26.28

T65.80

Journeyman W37.52

B26.28

T63.80

Craft:   Roofer APPRENTICE RATE SCHEDULE

6 Months

Benefits

15.00 18.76 22.51 26.26 30.01 33.77

0.00 0.00 21.40 21.40 21.40 21.40

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - *

* [A] For roofing jobs that are of the 1 or single ply nature: 1:2 or fraction thereof

  [B] For roofing jobs on new built up roofs: 1:3 or fraction thereof

  [C] For roofing jobs that are of tear-off nature: 1:2 or fraction thereof

  [D] For re-roofing jobs {nor requiring complete removal of existing systems; installation done over existing roof}: 1:3 or 

fraction thereof

Craft:   Roofer COMMENTS/NOTES

APPRENTICE RATE SCHEDULE FOR THOSE APPRENTICES ENTERING PROGRAM AFTER 4-1-17:

INTERVAL                 PERIOD AND RATES

6 Months       15.00      18.76      22.51      24.38      26.26      28.14      30.01      33.77

Benefits         0.00         0.00        21.40     21.40      21.40       21.40      21.40      21.40

Pitch: +.50 per hour

Mop Man: +.30 per hour

The regular workday consists of 8 hours between 8:00 AM and 4:30 PM.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday, Monday  through Friday, and all hours on Saturdays , 

Sundays, and holidays shall be paid at time and one-half the regular rate.

RECOGNIZED HOLIDAYS: New Year's Day, Good Friday, Memorial Day, July 4th, Labor Day, Presidential Election Day, 

Veterans' Day, Thanksgiving Day, Christmas Day.
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PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Sheet Metal Sign Installation PREVAILING WAGE RATE

04/03/19

Foreman W36.79

B34.37

T71.16

Journeyman W35.54

B34.37

T69.91

Craft:   Sheet Metal Sign Installation APPRENTICE RATE SCHEDULE

1000 hours

Benefits

35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

11.63 13.26 14.88 16.52 18.57 20.23 21.90 23.56 25.23 26.90

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:3

Craft:   Sheet Metal Sign Installation COMMENTS/NOTES

FOREMAN REQUIREMENT:

When there are 6 or more Sheet Metal Sign Installers on a job, 1 shall be designated a Foreman.

The regular workday consists of 8 hours, between 7:00 AM and 3:30 PM.

OVERTIME:

Hours before or after the regular workday, Monday though Friday, and all hours worked on Saturday shall be paid at time 

and one-half the hourly rate.  All hours on Sunday and holidays shall be paid at double the hourly rate.

Four(4) 10 hour days may be worked, Monday through Friday, at straight time, for projects lasting at least one week in 

duration. The fifth day may be used as a make-up day at straight time for a day lost due to inclement weather. However, if 

the fifth day is not a make-up day, all hours worked will be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Veterans' 

Day, Thanksgiving Day and the day after, Christmas Day.  Saturday holidays observed the preceding Friday, Sunday 

holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Sheet Metal Worker PREVAILING WAGE RATE

10/17/18 06/01/19 06/01/20

Foreman W51.29

B42.93

T94.22

W0.00  

B0.00  

T97.22

W0.00  

B0.00  

T100.47

General Foreman W52.29

B42.93

T95.22

W0.00  

B0.00  

T98.22

W0.00  

B0.00  

T101.47

Journeyman W47.79

B42.93

T90.72

W0.00  

B0.00  

T93.72

W0.00  

B0.00  

T96.97

Craft:   Sheet Metal Worker APPRENTICE RATE SCHEDULE

Yearly

Benefit

35% 45% 55% 65% of Journey man Wage Rate

35% 45% 55% 65% of Journey man Benefit Rate

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Sheet Metal Worker COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- When there are 2 or more Sheet Metal Workers on a project, 1 must be designated a Foreman.

- When there are 17 or more Sheet Metal Workers on a project, 1 must be designated a General Foreman.

- When there is only 1 Sheet Metal Worker (1 Journeyman) on a project, he/she shall receive $1.00 more than the regular 

Journeyman's rate.

The regular workday is 8 hours between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIAL:

- 2nd Shift (3:30 PM - 12:00 AM) : +17% of regular hourly rate

- Shift work must run for a minimum of 5 consecutive workdays.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday, that are not shift work, and the first 10 hours on 

Saturdays shall be paid at time and one-half of the regular rate, inclusive of benefits. Hours in excess of 10 per day on 

Saturday, and all hours on Sundays and holidays shall be at double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Friday, at straight time, with hours in excess of 10 per day, and 

hours in excess of 40 per week paid at the overtime rates listed above.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, 

Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Sunday holidays will be observed the 

following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Sprinkler Fitter PREVAILING WAGE RATE

04/04/19

Foreman W53.00

B26.26

T79.26

General Foreman W55.25

B26.26

T81.51

Journeyman W50.25

B26.26

T76.51

Craft:   Sprinkler Fitter APPRENTICE RATE SCHEDULE

1000 Hours

Benefits

45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

8.52 8.52 18.29 18.29 18.54 18.54 18.54 18.54 18.54 18.54

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:1

Craft:   Sprinkler Fitter COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- There must be a Foreman on all projects. If there is only 1 Sprinkler Fitter on the project, he/she shall be designated a 

Foreman.

- On any job with 22 or more Sprinkler Fitters 1 shall be designated a General  Foreman.

The regular workday consists of 8 hours, between 6:00 AM and 6:00 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- 2nd and/or 3rd shift shall receive an additional 15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday that are not shift work, Monday through Friday, and 

all hours on Saturdays shall be paid at time and one-half the hourly rate.  All hours on Sundays and holidays shall be paid 

at double the hourly rate.

- Four 10-hour days may be worked at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day.  

Saturday holidays will be observed the preceding Friday, Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Tile Finisher-Marble PREVAILING WAGE RATE

01/01/19

Finisher W47.07

B34.58

T81.65

Craft:   Tile Finisher-Marble APPRENTICE RATE SCHEDULE

750 Hours 40% 45% 50% 55% 60% 65% 70% 75% 85% 95%

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Tile Finisher-Marble COMMENTS/NOTES

OVERTIME:

Hours in excess of 7 per day, Monday through Friday, and the first 7 hours on Saturdays shall be paid at time and one half 

the regular rate, inclusive of benefits. Hours in excess of 7 on Saturdays and all hours on Sundays and holidays shall be 

paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Columbus 

Day, Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Tile Setter - Ceramic PREVAILING WAGE RATE

12/03/18

Finisher W45.08

B30.27

T75.35

Setter W58.37

B33.69

T92.06

Craft:   Tile Setter - Ceramic APPRENTICE RATE SCHEDULE

750 Hours 35% 40% 50% 55% 60% 65% 70% 75% 80% 90%

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Tile Setter - Ceramic COMMENTS/NOTES

OVERTIME:

Hours in excess of 7 per day, and the first 10 hours on Saturdays shall be paid at time and one -half the hourly rate. All 

hours on Saturdays after 10 hours shall be paid double the hourly rate.  All hours on Sundays and holidays shall be paid at 

double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Tile Setter - Marble PREVAILING WAGE RATE

01/01/19

Tile Setter W59.03

B36.82

T95.85

Craft:   Tile Setter - Marble APPRENTICE RATE SCHEDULE

750 Hours 40% 45% 50% 55% 60% 65% 70% 75% 85% 95%

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:4

Craft:   Tile Setter - Marble COMMENTS/NOTES

OVERTIME:

Hours in excess of 7 per day, Monday through Friday, and the first 7 hours on Saturdays shall be paid at time and one -half 

the regular rate, inclusive of  benefits.  Hours in excess of 7 on Saturdays, and all hours on Sundays and  holidays shall be 

paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday,  Memorial Day, July 4th, Labor Day, Columbus 

Day, Veterans' Day,   Thanksgiving Day and the day after, Christmas Day.  Sunday holidays  observed the following 

Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Tile Setter - Mosaic & Terrazzo PREVAILING WAGE RATE

01/01/19

Grinder or Assistant W54.24

B36.03

T90.27

Mechanic W55.84

B36.05

T91.89

Terrazzo Resinous 

Worker

W46.57

B29.20

T75.77

Craft:   Tile Setter - Mosaic & Terrazzo APPRENTICE RATE SCHEDULE

750 Hours 50% 55% 60% 65% 70% 75% 85% 95% 100%

PERIOD AND RATESINTERVAL

Ratio of Apprentices to Journeymen - 1:5

Craft:   Tile Setter - Mosaic & Terrazzo COMMENTS/NOTES

APPRENTICE RATE SCHEDULE FOR THOSE APPRENTICES ENTERING PROGRAM AFTER 7-1-17:

INTERVAL                          PERIOD AND RATES

1500 Hours     35%    45%    60%    70%    80%    90%    100%

The regular workday consists of 7 hours, between 8:00 AM and 3:30 PM.

OVERTIME:

- Hours in excess of 7 per day, or before or after the regular workday, Monday

  through Friday, and all hours on Saturdays shall be paid at time and one-half 

  the hourly rate.  All hours on Sundays and holidays shall be paid at double 

  the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, 

  Monday after Easter, Memorial Day, July 4th, Labor Day, Columbus Day, 

  Veterans' Day, Thanksgiving Day and the day after, Christmas Day.  Sunday

  holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Truck Driver PREVAILING WAGE RATE

11/01/18

Bucket, Utility,

Pick-up, Fuel

Delivery trucks

W37.66

B35.80

T73.46

Dump truck, Asphalt

Distributor, Tack

Spreader

W37.66

B35.80

T73.46

Euclid-type vehicles

(large, off-road

equipment)

W37.81

B35.80

T73.61

Helper on Asphalt

Distributor truck

W37.66

B35.80

T73.46

Slurry Seal,

Seeding/Fertilizing/

Mulching truck

W37.66

B35.80

T73.46

Straight 3-axle truck W37.71

B35.80

T73.51

Tractor Trailer

(all types)

W37.81

B35.80

T73.61

Vacuum or Vac-All

truck (entire unit)

W37.66

B35.80

T73.46

Winch Trailer W37.91

B35.80

T73.71

Craft:   Truck Driver COMMENTS/NOTES

BLENDED RATE: 

When a truck driver is performing work on the site and also serving as a material delivery driver, the driver shall be paid a 

"blended rate" which shall be 80% of the above-listed wage rates, plus the full benefit rate.  This rate shall be used when 

the driver "round robins" for a minimum of 6 hours during the work day.

HAZARDOUS WASTE REMOVAL:

- On hazardous waste removal work on a State designated hazardous waste site where the driver is in direct contact with 

hazardous materials and when personal protective equipment is required for respiratory, skin, and eye protection, the 

driver shall receive an additional $3.00 per hour (with or without protective gear).

- A hazardous waste related certified worker at a designated hazardous waste site who is not working in a zone requiring 

level A, B or C personal protection shall receive an additional $1.00 per hour.

TRUCK FOREMAN: $.75 cents per hour above regular rate.  Overtime shall be increased accordingly.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

The regular workday shall be 8 hours, starting between 6:00 AM and 8:00 AM.

 

SHIFT DIFFERENTIAL:

- Shifts starting at 4:00 PM (2nd Shift): + $2.50 per hour.

- Shifts starting at 12:00 AM (midnight/3rd Shift): time and one-half the hourly rate.

- Shifts starting at a time other than from 6:00 AM to 8:00 AM, when such hours are mandated by the project owner: + 

$2.50 per hour.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, that are not shift work, and 

all hours on Saturdays shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid 

at double the hourly rate.

- Employees may work four 10-hour days at straight time, Monday through Thursday, with Friday used as a make -up day 

for a lost day. If Friday is not a make-up day, then all hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day (Decoration Day), July 4th, Labor Day, 

Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day.  Sunday holidays will be observed the 

following Monday.  The day after Thanksgiving may be substituted for Veterans ' Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Truck Driver-Material Delivery Driver PREVAILING WAGE RATE

04/01/19 04/01/20

Driver W25.10

B15.25

T40.35

W25.60

B15.71

T41.31

Craft:   Truck Driver-Material Delivery Driver COMMENTS/NOTES

BLENDED RATE: 

When a truck driver is performing work on the site and also serving as a material delivery driver, the driver shall be paid a 

"blended rate".  See the "Truck Driver" craft for the blended rates.

Truck Foreman/Shop Steward: +$0.25 per hour

SHIFT DIFFERENTIALS:

- 2nd Shift shall receive an additional $0.50 per hour

- 3rd Shift shall receive time and one-half the hourly rate.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday that are not shift work,  Monday through Friday, and 

all hours on Saturday shall be paid at time and one-half the hourly rate. All hours on Sunday and holidays shall be paid at 

double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day (Decoration Day), July 4th, Labor Day, 

Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the 

following Monday. The day after Thanksgiving may be substituted for Veterans ' Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County  -  SUSSEX

Craft:   Welder PREVAILING WAGE RATE

Welder

Craft:   Welder COMMENTS/NOTES

Welders rate is the same as the craft to which the welding is incidental .
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

{For apprentice rates refer to "Operating Engineers" apprentice rates in any county rate package}

The regular workday consists of 8 hours, Monday to Friday, between 6:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for 5 consecutive workdays.

- When 2 shifts are worked, the second shift shall receive an additional 10% of the regular rate inclusive of benefits, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, plus an additional 10% of the regular rate 

inclusive of benefits, per hour.  The third shift shall receive 8 hours pay for 7 hours of work, plus an additional 15% of the regular rate 

inclusive of benefits, per hour.

- When such hours are mandated by the project owner, a shift that starts between 8:00 PM and midnight and ends by 6:00 AM Saturday, 

or that starts after 8:00 PM on Sunday, provided there are consecutive hours of work within the shift, shall receive an additional 15% of 

the regular rate, inclusive of benefits.  

- On Highway, Road, Street, and Sewer projects  irregular shifts starting between 5:00 PM and 12:00 AM may be worked Monday 

through Friday, and shall receive an additional 15% of the regular rate, inclusive of benefits.  When working with other trades that receive 

a higher irregular shift rate, the Operating Engineer shall also receive the higher irregular shift rate.

OVERTIME:

- Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, that are not shift work, and all hours on 

Saturdays shall be paid at time and one-half the regular rate, inclusive of benefits.  All hours on Sundays and holidays shall be paid at 

double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with all hours on Friday paid at time and one-half the 

regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans 

Day, Thanksgiving Day, Christmas Day.  Sunday holidays observed the following Monday. When all trades on a particular job site agree, 

the day after Thanksgiving may be substituted for Veteran's Day.

On hazardous waste removal work or asbestos removal work, on a state or federally designated hazardous waste site, where the operating 

engineer is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin, and eye 

protection, the operating engineer shall receive an additional 20% of the hourly wage, per hour.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 50.18  32.85  83.03  85.38

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

A-Frame

Backhoe (combination)

Boom Attachment on loaders (Except pipehook)

Boring & Drilling Machine

Brush Chopper, Brush Shredder, Tree Shredder, Tree Shearer

Bulldozer, finish grade

Cableway

Carryall

Concrete Pump

Concrete Pumping System (Pumpcrete & similar types)

Conveyor, 125 feet or longer

Drill Doctor (Duties include dust collector and maintenance)

Front End Loader (2 cu. yds. but less than 5 cu. yds.)

Grader, finish

Groove Cutting Machine (ride-on type)

Heater Planer

Hoist: Outside Material Tower Hoist  (all types including steam, gas, diesel, electric, air 

  hydraulic, single and double drum, concrete, brick shaft caisson,

  snorkle roof, and other similar types, Except Chicago-boom type) * receives an addtional $1.00 per hour on 100 ft. up to 199 ft. total 

height, and an additional $2.00 per hour on 200 ft. and over total height.

Hydraulic Crane (10 tons & under)

Hydraulic Dredge

Hydro-Axe

Hydro-Blaster
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 50.18  32.85  83.03  85.38

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 
Jack (screw, air hydraulic, power-operated unit, or 

  console type, Except hand jack or pile load test type)

Log Skidder

Pan

Paver, concrete

Plate & Frame Filter Press

Pumpcrete (unit type)

Pumpcrete, Squeezecrete, or Concrete Pumping machine

  (regardless of size)

Scraper

Side Boom

Straddle Carrier (Ross and similar types)

Whiphammer

Winch Truck (hoisting)
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 48.27  32.85  81.12  83.47

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Asphalt Curbing Machine

Asphalt Plant Engineer

Asphalt Spreader

Autograde Curb Trimmer & Sidewalk Shoulder Slipform (CMI & similar types)

Autograde Curecrete Machine (CMI & similar types)

Autograde Tube Finisher & Texturing Machine (CMI & similar types)

Bar Bending Machines (Power)

Batcher, Batching Plant, & Crusher [On Site]

Belt Conveyor System

Boom-Type Skimmer Machine

Bridge Deck Finisher

Bulldozer (all sizes)

Captain (Power Boats)

Car Dumper (railroad)

Compressor & Blower unit for loading/unloading of concrete,

  cement, fly ash, or similar type materials (used independently 

  or truck-mounted)

Compressor (2 or 3 battery)

Concrete Breaking Machine

Concrete Cleaning/Decontamination Machine

Concrete Finishing Machine

Concrete Saw or Cutter (ride-on type)

Concrete Spreader (Hetzel, Rexomatic & similar types)

Concrete Vibrator
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 48.27  32.85  81.12  83.47

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Conveyors - under 125 feet

Crane Signalman

Crushing Machine

Directional Boring Machine

Ditching Machine - Small (Ditchwitch, Vermeer or similar types)

Dope Pot - Mechanical (with or without pump)

Dumpster

Elevator

Fireman

Fork Lift (Economobile, Lull & similar types)

Front End Loader (1 cu. yd. and over but less than 2 cu. yds.)

Generator (2 or 3 battery)

Giraffe Grinder

Goldhofer/Hydraulic Jacking Trailer

Grader & Motor Patrols

Grout Pump

Gunnite Machine (Excluding nozzle)

Hammer - Vibratory (in conjunction with generator)

Heavy Equipment Robotics - Operator/Technician

Hoist (roof, tugger, aerial platform hoist, house car)

Hopper

Hopper Doors (power operated)

Ladder (motorized)
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 48.27  32.85  81.12  83.47

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Laddervator

Locomotive (Dinky-type)

Maintenance Utility Man

Master Environmental Maintenance Technician

Mechanic

Mixer (Except paving mixers)

Pavement Breaker (truck-mounted or small self-propelled 

  ride-on type)

Pavement Breaker - maintenance of compressor or hydraulic unit

Pipe Bending Machine (power)

Pitch Pump

Plaster Pump (regardless of size)

Post Hole Digger (post pounder, auger)

Rod Bending Machines

Roller (black top)

Scale (power)

Seamen Pulverizing Mixer

Shoulder Widener

Silo

Skimmmer Machine (boom type)

Steel Cutting Machine (service & maintenance)

Tamrock Drill

Tractor

Transfer Machines
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 48.27  32.85  81.12  83.47

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Tug Captains

Tug Master (Power Boats)

Ultra High Pressure Waterjet Cutting Tool System - 

  Operator/Maintenance Technician

Vacuum Blasting Machine - Operator/Maintenance Technician

Vibrating Plant (used with unloading)

Welder & Repair Mechanic

Effective Dates:

01/01/2019

 44.93  32.85  77.78  80.13

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Assistant Engineer/Oiler

Driller's Helper

Field Engineer - Transit man or Instrument man

Maintenance Apprentice (Deckhand)

Maintenance Apprentice (Oiler)

Mechanic's Helper

Off Road Back Dump

Tire Repair & Maintenance

Effective Dates:

01/01/2019

 42.35  32.85  75.20  77.55

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Field Engineer - Rodman or Chainman
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 52.51  32.85  85.36  87.71

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Lead Engineer, Foreman Engineer, Safety Engineer (minimum)
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 51.77  32.85  84.62  86.97

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Autograde Pavement Profiler (CMI & similar types)

Autograde Pavement Profiler - Recycle Type (CMI & similar 

  types)

Autograde Placer/Trimmer/Spreader Combination (CMI & 

  similar types)

Autograde Slipform Paver (CMI & similar types)

Backhoe (Excavator)

Central Power Plant

Concrete Paving Machine

Cranes, Derricks, Pile Drivers (all types), under 100 tons with a boom (including jib and/or leads) under 100 ft.

Draglines

Drill, Bauer, AMI and similar types

Drillmaster, Quarrymaster

Drillmaster/Quarrymaster (down-the-hole drill), rotary drill,

  self-propelled hydraulic drill, self-powered drill

Elevator Grader

Field Engineer-Chief of Party

Front End Loader (5 cu. yards or larger)

Gradall

Grader, Rago

Helicoptor Co-Pilot

Helicoptor Communications Engineer

Juntann Pile Driver

Locomotive (large)

Mucking Machine
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 51.77  32.85  84.62  86.97

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Pavement & Concrete Breaker (Superhammer & Hoe Ram)

Pile Driver

Prentice Truck

Roadway Surface Grinder

Scooper (loader & shovel)

Shovel (Excavator)

Trackhoe (Excavator)

Tree Chopper with boom

Trenching Machine (cable plow)

Tunnel Boring Machine

Vacuum Truck
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 46.64  32.85  79.49  81.84

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Chipper

Compressor (single)

Concrete Spreader (small type)

Conveyor Loader (Except elevator graders)

Engines, Large Diesel (1620 HP) & Staging Pump

Farm Tractor

Fertilizing Equipment (operation & maintenance)

Fine Grade Machine (small type)

Form Line Grader (small type)

Front End Loader (under 1 cubic yard)

Generator (single)

Grease, Gas, Fuel, & Oil Supply Trucks

Heaters (Nelson or other type)

Lights - portable generating light plant

Mixer, Concrete (small)

Mulching Equipment (operation & maintenance)

Power Broom or Sweeper

Pump (diesel engine & hydraulic - regardless of power)

Pump (larger than 2 inch suction, including submersible pumps)

Road Finishing Machine (small type)

Roller - grade, fill, or stone base

Seeding Equipment (operation & maintenance)

Sprinkler & Water Pump Trucks
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 46.64  32.85  79.49  81.84

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Steam Generator or Boiler

Stone Spreader

Tamping Machine (vibrating ride-on type)

Temporary Heating Plant (Nelson or other type, including 

  proprane, natural gas, and flow-type units)

Water or Sprinkler Truck

Welding Machine (gas, diesel, or electric convertor, of any type)

Welding System - Multiple (rectifier transformer type)

Wellpoint Systems (including installation by bull gang and

  maintenance)

Effective Dates:

01/01/2019

 53.59  32.85  86.44  88.79

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Helicoptor Pilot/Engineer

Effective Dates:

01/01/2019

 58.27  32.85  91.12  93.47

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes, Derricks, Pile Driver (all types), 100 tons and over and TOWER CRANE with boom (including jib and/or leads) 140 ft. and over

Effective Dates:

01/01/2019

 57.27  32.85  90.12  92.47

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes, Derricks, Pile Driver (all types), 100 tons and over and TOWER CRANE with boom (including jib and/or leads) from 100 ft. to 

139 ft.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS      Rates Expiration Date :   

Effective Dates:

01/01/2019

 53.77  32.85  86.62  88.97

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes, Derricks, Pile Driver (all types) , under 100 tons with a boom  (including jib and/or leads) 140 ft. and over

Effective Dates:

01/01/2019

 56.27  32.85  89.12  91.47

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes, Derricks, Pile Driver (all types), 100 tons and over and TOWER CRANE with a boom (including jib and/or leads) under 100 ft.

Effective Dates:

01/01/2019

 52.77  32.85  85.62  87.97

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes, Derricks, Pile Driver (all types), under 100 tons with a boom (including jib and/or leads) from 100 ft.  to 139 ft.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

STRUCTURAL STEEL ERECTION      Rates Expiration Date :   

{For apprentice rates refer to "Operating Engineers" apprentice rates in any county rate package}

The regular workday consists of 8 hours, Monday to Friday, between 6:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for 5 consecutive workdays.

- When 2 shifts are worked, the second shift shall receive an additional 10% of the regular rate inclusive of benefits, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, plus an additional 10% of the regular rate 

inclusive of benefits, per hour.  The third shift shall receive 8 hours pay for 7 hours of work, plus an additional 15% of the regular rate 

inclusive of benefits, per hour.

- When such hours are mandated by the project owner, a shift that starts between 8:00 PM and midnight and ends by 6:00 AM Saturday, 

or that starts after 8:00 PM on Sunday, provided there are consecutive hours of work within the shift, shall receive an additional 15% of 

the regular rate, inclusive of benefits.  

- On Highway, Road, Street, and Sewer projects  irregular shifts starting between 5:00 PM and 12:00 AM may be worked Monday 

through Friday, and shall receive an additional 15% of the regular rate, inclusive of benefits.  When working with other trades that receive 

a higher irregular shift rate, the Operating Engineer shall also receive the higher irregular shift rate.

OVERTIME:

- Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, that are not shift work, and all hours on 

Saturdays shall be paid at time and one-half the regular rate, inclusive of benefits.  All hours on Sundays and holidays shall be paid at 

double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with all hours on Friday paid at time and one-half the 

regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans 

Day, Thanksgiving Day, Christmas Day.  Sunday holidays observed the following Monday. When all trades on a particular job site agree, 

the day after Thanksgiving may be substituted for Veteran's Day.

On hazardous waste removal work or asbestos removal work, on a state or federally designated hazardous waste site, where the operating 

engineer is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin, and eye 

protection, the operating engineer shall receive an additional 20% of the hourly wage, per hour.

Effective Dates:

01/01/2019

 55.40  32.85  88.25  90.60

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Helicopter Co-Pilot  & Communications Engineer
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

STRUCTURAL STEEL ERECTION      Rates Expiration Date :   

Effective Dates:

01/01/2019

 51.34  32.85  84.19  86.54

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

A-Frame

Cherry Picker -10 tons or less (Over 10 tons use crane rate)

Hoist (all types Except Chicago-boom)

Jack (screw, air hydraulic, power-operated unit or console 

  type, Except hand jack or pile load test type)

Side Boom

Straddle Carrier
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

STRUCTURAL STEEL ERECTION      Rates Expiration Date :   

Effective Dates:

01/01/2019

 48.68  32.85  81.53  83.88

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Aerial Platform Used On Hoists

Apprentice Engineer/Oiler with Compressor or Welding Machine

Captain (Power Boats)

Compressor (2 or 3 in battery)

Concrete Cleaning/Decontamination Machine Operator

Conveyor or Tugger Hoist

Directional Boring Machine

Elevator or House Car

Fireman

Forklift

Generator (2 or 3)

Heavy Equipment Robotics, Operator/Technician

Maintenance Utility Man

Master Environmental Maintenance Technician

Tug Master (Power Boats)

Ultra High Pressure Waterjet Cutting Tool System Operator/Maintenance Technician

Vacuum Blasting Machine Operator/Maintenance Technician

Welding Machines, Gas or Electric Converters on any type-2 or 3 in battery including diesels

Page 16 of 5204/17/2019



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

STRUCTURAL STEEL ERECTION      Rates Expiration Date :   

Effective Dates:

01/01/2019

 47.15  32.85  80.00  82.35

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Compressor (Single)

Generators

Welding Machines, Gas, Diesel, Or Electric Converters of any type-single

Welding System, Multiple (Rectifier Transformer Type)

Effective Dates:

01/01/2019

 45.39  32.85  78.24  80.59

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Assistant Engineer/Oiler

Drillers Helper

Field Engineer - Transit/Instrument Man

Maintenance Apprentice (Deckhand)

Maintenance Apprentice (Oiler)

Off Road Back Dump

Effective Dates:

01/01/2019

 52.96  32.85  85.81  88.16

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Lead Engineer, Foreman Engineer, Safety Engineer (Minimum)

Effective Dates:

01/01/2019

 42.35  32.85  75.20  77.55

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Field Engineer - Rodman or Chainman
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

STRUCTURAL STEEL ERECTION      Rates Expiration Date :   

Effective Dates:

01/01/2019

 52.10  32.85  84.95  87.30

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Field Engineer-Chief of Party

Vacuum Truck

Effective Dates:

01/01/2019

 60.29  32.85  93.14  95.49

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes (all cranes, land or floating with booms, including  jib, 140 ft. and over, above ground). Derricks (all derricks, land, floating or 

Chicago Boom type with booms including jib, 140 ft. and over, above ground), and Pile  Drivers (all types) 100 tons and over and Tower 

Cranes.

Effective Dates:

01/01/2019

 58.63  32.85  91.48  93.83

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes (all cranes, land or floating with booms including jib, less than 140 ft. abovr ground), Derricks (all derricks. land, floating or 

Chicago Boom type with booms including jib, less than 140 ft. above ground), Pile Drivers (all types), 100 tons and over and Tower 

Crane.

Effective Dates:

01/01/2019

 55.79  32.85  88.64  90.99

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes (all cranes, land or floating with booms including jib, 140 ft. and over, above ground), Derricks (all derricks, land, floating or 

Chicago Boom type with booms including jib, 140 ft. and over, above ground), Pile Drivers (all types), under 100 tons.

Effective Dates:

01/01/2019

 54.13  32.85  86.98  89.33

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Cranes (all cranes, land or floating with booms including jib, less than 140 ft. above ground), Derricks (all derricks, land, floating or 

Chicago Boom type with booms including jib, less than 140 ft. above ground), Pile Drivers (all types), under 100 tons.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

STRUCTURAL STEEL ERECTION      Rates Expiration Date :   

Effective Dates:

01/01/2019

 55.79  32.85  88.64  90.99

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Helicopter Pilot & Engineer
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

TEST BORING PRELIMINARY TO CONSTRUCTION-SOUTH/WEST      Rates Expiration Date :   

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:

Atlantic, Burlington, Camden, Cape May, Cumberland, Gloucester, Hunterdon, Mercer, Monmouth, Ocean, Salem,

Sussex, Warren

The regular workday consists of 8 hours, Monday to Friday, between 6:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for 5 consecutive workdays.

- When 2 shifts are worked, the second shift shall receive an additional 10% of the regular rate inclusive of benefits, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, plus an additional 10% of the regular rate 

inclusive of benefits, per hour.  The third shift shall receive 8 hours pay for 7 hours of work, plus an additional 15% of the regular rate 

inclusive of benefits, per hour.

- When such hours are mandated by the project owner, a shift that starts between 8:00 PM and midnight and ends by 6:00 AM Saturday, 

or that starts after 8:00 PM on Sunday, provided there are consecutive hours of work within the shift, shall receive an additional 15% of 

the regular rate, inclusive of benefits.  

- On Highway, Road, Street, and Sewer projects  irregular shifts starting between 5:00 PM and 12:00 AM may be worked Monday 

through Friday, and shall receive an additional 15% of the regular rate, inclusive of benefits.  When working with other trades that receive 

a higher irregular shift rate, the Operating Engineer shall also receive the higher irregular shift rate.

OVERTIME:

- Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, that are not shift work, and all hours on 

Saturdays shall be paid at time and one-half the regular rate, inclusive of benefits.  All hours on Sundays and holidays shall be paid at 

double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with all hours on Friday paid at time and one-half the 

regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans 

Day, Thanksgiving Day, Christmas Day.  Sunday holidays observed the following Monday. When all trades on a particular job site agree, 

the day after Thanksgiving may be substituted for Veteran's Day.

On hazardous waste removal work or asbestos removal work, on a state or federally designated hazardous waste site, where the operating 

engineer is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin, and eye 

protection, the operating engineer shall receive an additional 20% of the hourly wage, per hour.

Effective Dates:

01/01/2019

 51.77  32.85  84.62  86.97

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Driller

Effective Dates:

01/01/2019

 44.93  32.85  77.78  80.13

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Driller's Helper
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

FREE AIR TUNNEL JOBS      Rates Expiration Date :   

{For apprentice rates refer to "Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project owner mandates 

special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday morning, or 

that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential rate.

- Shifts shall receive an additional $3.00 per hour.  

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all hours on 

Saturdays, shall be paid at time and one-half the hourly rate.  All hours on Sundays and holidays shall be paid at double the hourly rate.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a day lost to 

inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' 

Day, Thanksgiving Day, Christmas Day.  Sunday holidays observed the following Monday.  Veterans Day may be substituted for the day 

after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is worked on Veterans Day, it 

shall be paid at double the hourly rate.

Hazardous Waste Work:

 -where Level A, B, or C protection is required: + $3.00/hr

 -other Hazardous Waste site: + $1.00/hr

.

Effective Dates:

03/01/2019

 44.25  31.53  75.78  78.28

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Walking Boss & Superintendent

Effective Dates:

03/01/2019

 43.95  31.53  75.48  77.98

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Heading Foreman, Shaft Foreman, Rod Foreman, Electrician Foreman, Rigging Foreman
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

FREE AIR TUNNEL JOBS      Rates Expiration Date :   

Effective Dates:

03/01/2019

 43.45  31.53  74.98  77.48

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Iron Foreman, Caulking Foreman, Form Foreman, Cement Finishing Foreman, Concrete Foreman, Track Foreman, Cleanup Foreman, 

Grout Foreman

Effective Dates:

03/01/2019

 45.95  31.53  77.48  79.98

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Blaster

Effective Dates:

03/01/2019

 42.90  31.53  74.43  76.93

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Top Labor Foreman

Effective Dates:

03/01/2019

 42.55  31.53  74.08  76.58

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Skilled Men (including Caulker, Powder Carrier, all other skilled men)

Skilled Men (including Miner, Drill Runner, Iron Man, Conveyor Man, Manitenance Man, Safety Miner, Rigger, Block Layer, Cement 

Finisher, Tod Man)

Effective Dates:

03/01/2019

 42.40  31.53  73.93  76.43

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Semi-Skilled Men (including Bell or Signal Man Top or Bottom, Form Worker & Mover, Concrete Worker, Shaft Man, Tunnel Laborer, 

Caulker's Helper, all other semi-skilled)

Semi-Skilled Men (including Miner's Helper, Chuck Tender, Track Man, Nipper, Brake Man, Derail Man, Cable Man, Hose Man, Gravel 

Man, Form Man)
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

FREE AIR TUNNEL JOBS      Rates Expiration Date :   

Effective Dates:

03/01/2019

 42.00  31.53  73.53  76.03

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

All Others (including Powder Watchman, Change House Attendant, Top Laborer)
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

DRILL FOR GROUND WATER SUPPLY      Rates Expiration Date :   

The well driller and/or helper may perform all work relative to the construction, finishing, and servicing of wells, pumps and borings for 

ground water supply. The present methods of well drilling entailing as they do, many diverse job operations calling for drilling, pump 

discharge, piping, and the operation of various types of related power equipment, shall all be within the job duties and functions of the 

well driller and/or helper. In the event that an extension of work should occur beyond water well drilling functions, into the field of 

general construction work, such extension of work would come under the appropriate rates listed elsewhere in this wage determination.

- For Work Hours, Shift Differentials, Overtime Rates, and Recognized Holidays see the "Operating Engineers" section 

  of this wage determination.

Effective Dates:

01/01/2019

 50.52  32.85  83.37  85.72

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Driller

Effective Dates:

01/01/2019

 43.68  32.85  76.53  78.88

07/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Driller's Helper
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS MARINE-DREDGING      Rates Expiration Date :   

NOTE: These wage rates only apply to dredging and other marine construction activities occurring in navigable waters and their 

tributaries.

Boat crews carrying explosive material  (dynamite, pourfex, and other similar materials) shall be paid at 120% of the hourly wage rate for 

hours engaged in handling of said materials. Employees required to possess a Hazardous Material Certification as a condition of 

employment shall be compensated at 120% of the hourly wage rate. 

OVERTIME:

Hours in excess of 40 per week, and all hours on Saturdays and Sundays, shall be paid at time and one-half the hourly rate.  All hours on 

holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Martin Luther King Day, Good Friday, Memorial Day, July 4th, Labor Day, Veterans' 

Day, Thanksgiving Day, Christmas Day.  Sunday holidays observed the following Monday.

Effective Dates:

04/17/2019

 39.23  14.17  53.40  54.91  56.71

10/01/2019 10/01/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Lead Dredgerman, Operator, Leverman

Licensed Tug Operator (over 1000 HP)

Effective Dates:

04/17/2019

 33.93  13.77  47.70  49.05  50.66

10/01/2019 10/01/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

 Derrick Operator, Spider/Spill Barge Operator

Engineer, Electrician, Chief Welder, Chief Mate

Fill Placer, Operator II

Licensed Boat Operator

Maintenance Engineer

Effective Dates:

04/17/2019

 31.94  13.62  45.56  46.86  48.39

10/01/2019 10/01/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

 Certified Welder
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

OPERATING ENGINEERS MARINE-DREDGING      Rates Expiration Date :   

Effective Dates:

04/17/2019

 31.07  13.26  44.33  45.59  47.10

10/01/2019 10/01/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Mate, Drag Barge Operator, Steward, Assistant Fill Placer

Welder

Effective Dates:

04/17/2019

 30.06  13.18  43.24  44.48  45.95

10/01/2019 10/01/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Boat Operator

Effective Dates:

04/17/2019

 24.97  12.50  37.47  38.56  39.85

10/01/2019 10/01/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Shoreman, Deckhand, Rodman, Scowman

Effective Dates:

04/17/2019

 34.96  13.85  48.81  50.19  51.84

10/01/2019 10/01/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Crane Operator
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

MICROSURFACING/SLURRY SEAL      Rates Expiration Date :   

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:

  Atlantic, Burlington, Camden, Cape May, Cumberland, Gloucester, Mercer, Ocean, Salem

***IN ALL OTHER COUNTIES use the Heavy and General Laborers - North "Slurry Seal Laborer" rates.***

SHIFT DIFFERENTIALS: 

 Any shift starting at 3:30 PM or later shall receive an additional $0.35/hr

OVERTIME:

 Hours in excess of 8 per day or 40 per week shall be paid at time and one-half the hourly rate.  All hours on holidays shall be paid at 

double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Memorial Day, July 4th, Labor Day, Presidential Election Day, 

Veterans' Day, Thanksgiving Day, Christmas Day.

Effective Dates:

03/01/2017

 36.50  21.27  57.77

Rate Fringe Total

CLASSIFICATIONS: 

Foreman

Effective Dates:

03/01/2017

 33.80  21.27  55.07

Rate Fringe Total

CLASSIFICATIONS: 

Box man

Effective Dates:

03/01/2017

 31.75  21.27  53.02

Rate Fringe Total

CLASSIFICATIONS: 

Microsurface/Slurry Preparation

Effective Dates:

03/01/2017

 31.75  21.27  53.02

Rate Fringe Total

CLASSIFICATIONS: 

Squeegee man
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

MICROSURFACING/SLURRY SEAL      Rates Expiration Date :   

Effective Dates:

03/01/2017

 30.30  21.27  51.57

Rate Fringe Total

CLASSIFICATIONS: 

Cleaner, Taper
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

ASPHALT LABORERS - SOUTH      Rates Expiration Date :   

"THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY: Atlantic, Burlington, Camden, Cape May, Cumberland, 

Gloucester, Mercer, Ocean, Salem

{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project

owner mandates special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday

morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential

rate.

- Shifts shall receive an additional $3.00 per hour. 

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all

hours on Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at

double the hourly rate.  

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a

day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the

hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential

Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.  Veterans Day may be 

substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is worked 

on Veterans Day, it shall be paid at double the hourly rate.

Hazardous Waste Work:

-where Level A, B, or C protection is required: + $3.00/hr

-other Hazardous Waste site: + $1.00/hr

Effective Dates:

03/01/2019

 43.75  31.53  75.28  77.78

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Paving Foreman

Effective Dates:

03/01/2019

 42.30  31.53  73.83  76.33

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Head Raker

Effective Dates:

03/01/2019

 42.15  31.53  73.68  76.18

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Raker, Screedman, Luteman
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

ASPHALT LABORERS - SOUTH      Rates Expiration Date :   

Effective Dates:

03/01/2019

 41.90  31.53  73.43  75.93

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Tampers, Smoothers, Kettlemen,

Painters, Shovelers, Roller Boys

Effective Dates:

03/01/2019

 42.00  31.53  73.53  76.03

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Milling Controller

Effective Dates:

03/01/2019

 42.20  31.53  73.73  76.23

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Traffic Control Coordinator
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

TEST BORING PRELIMINARY TO CONSTRUCTION-NORTH      Rates Expiration Date :   

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:

Bergen, Essex, Hudson, Middlesex, Morris, Passaic, Somerset, Union

SHIFT DIFFERENTIAL:

Employees on a shift other than between the hours of 8:00 AM and 5:00 PM shall receive an additional $1.00 per hour.

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturday shall be paid at time and one-half the regular rate.  All 

hours on Sundays and holidays shall be paid at double the regular rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day.  Sunday 

holidays observed the following Monday.

Hazardous Waste Pay (for Levels A, B, and C): an additional 10% of the hourly rate, per hour.

A newly hired Helper with no experience in the industry shall be paid as follows:

   1st year on the job - 70% of Helper wage rate

   2nd year on the job - 80% of Helper wage rate

   3rd year on the job - 90% of Helper wage rate 

   All helpers receive full fringe benefit rate.

Effective Dates:

10/17/2017

 31.62  25.55  57.17

Rate Fringe Total

CLASSIFICATIONS: 

Helper (4th year helper)

Effective Dates:

10/17/2017

 39.69  25.55  65.24

Rate Fringe Total

CLASSIFICATIONS: 

Driller

Effective Dates:

10/17/2017

 45.73  25.55  71.28

Rate Fringe Total

CLASSIFICATIONS: 

Foreman
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

HEAVY & GENERAL LABORERS - NORTH      Rates Expiration Date :   

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:

Bergen, Essex, Hudson, Hunterdon, Middlesex, Monmouth, Morris, Passaic, Somerset, Sussex, Union, Warren

{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project owner mandates 

special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday morning, or 

that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential rate.

- Shifts shall receive an additional $3.00 per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all hours on 

Saturdays, shall be paid at time and one-half the hourly rate.  All hours on Sundays and holidays shall be paid at double the hourly rate.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a day lost to 

inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' 

Day, Thanksgiving Day, Christmas Day.  Sunday holidays observed the following Monday.  Veterans Day may be substituted for the day 

after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is worked on Veterans Day, it 

shall be paid at double the hourly rate.

Hazardous Waste Work:

 -where Level A, B, or C protection is required: + $3.00/hr

 -other Hazardous Waste site: + $1.00/hr

Effective Dates:

03/01/2019

 41.50  31.53  73.03  75.53

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

"D" Rate:

basic, landscape, asphalt, slurry seal, or railroad track laborer; utility meter installer; flagman; salamander tender; pitman; dumpman; 

rakers or tampers on cold patch work; wrappers or coaters of pipe; waterproofer; timberman; wagon drill or drill master helper; powder 

carrier; magazine tender; signal man; power buggy operator; tree cutter; operator of basic power tools

Effective Dates:

03/01/2019

 42.20  31.53  73.73  76.23

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

"C" Rate:

pipe layer; laser man; conduit or duct line layer; operator of jack hammer, chipping hammer, pavement breaker, concrete cutter, asphalt 

cutter, sheet hammer, or walk-behind saw cutter; sandblaster; acetylene cutting or burning; wagon drill, directional drill, or hydraulic drill 

operator; drill master; core driller; traffic control coordinator; asphalt raker or lute man
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

HEAVY & GENERAL LABORERS - NORTH      Rates Expiration Date :   

Effective Dates:

03/01/2019

 42.45  31.53  73.98  76.48

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

"B" Rate:

concrete finisher; setter of brick or stone pavers; stone cutter; form setter; manhole, catch basin, or inlet builder; asphalt screedman; 

rammer; hardscaping; gunite nozzle man

Effective Dates:

03/01/2019

 46.00  31.53  77.53  80.03

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

"A" Rate:

blaster

Effective Dates:

03/01/2019

 43.75  31.53  75.28  77.78

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

"FOREMAN" Rate:

labor foreman, asphalt foreman, drill foreman, pipe foreman, grade foreman, finisher foreman, concrete foreman

Effective Dates:

03/01/2019

 44.75  31.53  76.28  78.78

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

"GENERAL FOREMAN" Rate
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

HEAVY & GENERAL LABORERS - SOUTH      Rates Expiration Date :   

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:

Atlantic, Burlington, Camden, Cape May, Cumberland, Gloucester, Mercer, Ocean, Salem

{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project owner mandates 

special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday morning, or 

that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential rate.

- Shifts shall receive an additional $3.00 per hour.  

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all hours on 

Saturdays, shall be paid at time and one-half the hourly rate.  All hours on Sundays and holidays shall be paid at double the hourly rate.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a day lost to 

inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' 

Day, Thanksgiving Day, Christmas Day.  Sunday holidays observed the following Monday.  Veterans Day may be substituted for the day 

after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is worked on Veterans Day, it 

shall be paid at double the hourly rate.

Hazardous Waste Work:

 -where Level A, B, or C protection is required: + $3.00/hr

 -other Hazardous Waste site: + $1.00/hr

Effective Dates:

03/01/2019

 41.50  31.53  73.03  75.53

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

basic, landscape, or railroad track laborer; utility meter installer; flagman; salamander tender; pitman; dumpman; rakers or tampers on 

cold patch work; wrappers or coaters of pipe; waterproofers; tree cutter, timberman

Effective Dates:

03/01/2019

 41.50  31.53  73.03  75.53

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

wagon drill or drill master helper; powder carrier; magazine tender; signal man

Page 34 of 5204/17/2019



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

HEAVY & GENERAL LABORERS - SOUTH      Rates Expiration Date :   

Effective Dates:

03/01/2019

 42.20  31.53  73.73  76.23

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

pipe layer; laser man; conduit or duct line layer; operator of jack hammer, chipping hammer, pavement breaker, concrete cutter, asphalt 

cutter, sheet hammer, or walk-behind saw cutter; sandblaster; acetylene cutting or burning

Effective Dates:

03/01/2019

 42.20  31.53  73.73  76.23

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

wagon or directional drill operator; drill master

Effective Dates:

03/01/2019

 46.00  31.53  77.53  80.03

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

blaster

Effective Dates:

03/01/2019

 43.75  31.53  75.28  77.78

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

labor foreman, drill foreman, pipe foreman, grade foreman, finisher foreman, concrete foreman

Effective Dates:

03/01/2019

 44.75  31.53  76.28  78.78

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

general foreman
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

HEAVY & GENERAL LABORERS - SOUTH      Rates Expiration Date :   

Effective Dates:

03/01/2019

 42.45  31.53  73.98  76.48

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

concrete finisher; setter of brick or stone pavers; stone cutter; form setter; manhole, catch basin, or inlet builder; rammer; gunite nozzle 

man
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

PIPELINE - MAINLINE TRANSMISSION      Rates Expiration Date :   

These rates apply to the following: welding on Transportation Mainline pipe lines (cross-country pipe lines, or any segments thereof, 

transporting coal, gas, oil, water or other transportable materials, vapors or liquids, including portions of such pipe lines within private 

property boundaries up to the final metering station or connection - the point where a valve, consumer connection, or town border station 

divides mainline transmission lines or higher pressure lateral and branch lines from lower pressure distribution systems). 

PER DIEM PAYMENT:

In addition to the total wage rate paid for each craft, the following per diem (per day) amounts must also be paid - Pipeline Journeyman: 

$42.50; Pipeline Journeyman Welder: $102.50; and Pipeline Helper: $42.50.  Note: in order to receive the per diem payment an employee 

must work a minimum of 8 hours in a 24 hour period.

NOTES:  

- Journeymen employed as "stringer bead" welders and journeymen who are regularly employed as "hot-pass" welders shall receive $1.00 

per hour more than other journeymen. 

- Welders running "stringer bead" or "hot-pass" on "cutouts" or "tie-ins" on a production basis shall be paid $1.00 per hour above the 

journeymen rate.

- Whenever a welder helper is employed using a power buffer or power grinder immediately behind the stringer bead and/or hot-pass 

welders, and the pipe gang is set on a production basis, the helper shall be paid $2.00 per hour above the helper rate.

- If back welding is performed inside a pipe under either or both of the following conditions, the welder engaged in the welding will 

receive $3.00 per hour above the regular rate for the job only for the days on which such back welding is performed:

       - The employer elects, as a regular procedure, to back weld each line-up.  This condition is

          not intended to apply to occasional back welding performed by the pipe gang to repair a 

          bead, to rectify a "high-lo" condition or wall thickness, etc. 

       - A welder is required to back weld a completed weld behind the firing line.

- If the welder helper is required to go inside the pipe for the purpose of brushing, buffing and grinding the weld, they shall receive a wage 

rate $1.00 per hour above the regular 

helper rate for the days involved.

- Welders working on "hot work" shall be paid $2.00 per hour above the regular rate for each day engaged in such work. "Hot work' is 

defined as work on lines in service where there is the danger of fire or explosion.

The regular workday shall be 8 hours, between 8:00 AM and 4:30 PM.

OVERTIME:

Hours in excess of 8 per day, and all hours on Sundays shall be paid at time and one-half the regular rate, inclusive of benefits. All hours 

on holidays shall be paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day.  Sunday holidays observed 

the following Monday.

Effective Dates:

06/08/2018

 54.61  29.59  84.20

Rate Fringe Total

CLASSIFICATIONS: 

Pipeline Journeyman Welder
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

PIPELINE - MAINLINE TRANSMISSION      Rates Expiration Date :   

Effective Dates:

06/08/2018

 54.61  29.59  84.20

Rate Fringe Total

CLASSIFICATIONS: 

Pipeline Journeyman

Effective Dates:

06/08/2018

 33.55  20.42  53.97

Rate Fringe Total

CLASSIFICATIONS: 

Pipeline Helper
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PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

PIPELINE - GAS DISTRIBUTION      Rates Expiration Date :   

These rates apply to the following: welding on gas line distribution systems (that portion of the gas distribution system placed in streets, 

roads, subways, tunnels, viaducts, highways and easements which serves the users of gas).

SHIFT DIFFERENTIALS:

An "irregular" shift may start any time from 5:00 PM to 12:00 AM, Monday through Friday, and shall receive an additional 15% of the 

regular rate per hour, inclusive of benefits. 

OVERTIME:

Hours in excess of forty per week, and all hours on Saturdays shall be paid at time and one-half the regular rate, inclusive of benefits. All 

hours on Sundays and holidays shall be paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day.  Sunday 

holidays observed the following Monday.

Effective Dates:

11/01/2018

 60.00  23.73  83.73  86.23

11/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Pipeline Journeyman Welder

Effective Dates:

11/01/2018

 60.00  23.73  83.73  86.23

11/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Pipeline Journeyman

Effective Dates:

11/01/2018

 38.46  17.54  56.00  57.67

11/01/2019

Rate Fringe Total Total

CLASSIFICATIONS: 

Pipeline Helper
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

ASPHALT LABORERS- NORTH      Rates Expiration Date :   

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:

Bergen, Essex, Hudson, Hunterdon, Middlesex, Monmouth, Morris, Passaic, Somerset, Sussex, Union, Warren

{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project

owner mandates special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday

morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential

rate.

- Shifts shall receive an additional $3.00 per hour. 

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all

hours on Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at

double the hourly rate. 

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a

day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the

hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential

Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.  Veterans Day may be 

substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is worked 

on Veterans Day, it shall be paid at double the hourly rate.

Hazardous Waste Work:

-where Level A, B, or C protection is required: + $3.00/hr

-other Hazardous Waste site: + $1.00/hr

Effective Dates:

03/01/2019

 43.75  31.53  75.28  77.78

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Asphalt Foreman

Effective Dates:

03/01/2019

 42.45  31.53  73.98  76.48

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Asphalt Screedman

Effective Dates:

03/01/2019

 42.20  31.53  73.73  76.23

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Asphalt Raker or Lute Man
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PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

ASPHALT LABORERS- NORTH      Rates Expiration Date :   

Effective Dates:

03/01/2019

 41.50  31.53  73.03  75.53

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Asphalt Laborer
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PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

ELECTRICIAN- UTILITY WORK (NORTH)      Rates Expiration Date :   

Electrician-Utility Work (North)

(For apprentice rates refer to Electrician-Utility Work (North) in any county rate package).

These rates apply to work contracted for by the following utility companies:

Public Service Electric & Gas Co. of NJ, GPU Energy, Borough of Madison Electric Department, Sussex Rural

Electric Cooperative, Rockland Utilities, and Butler Municipal Electric Co.

These rates do not apply to work on substations or switching stations.

For Utility work contracted for by a utility company other than those listed above or those listed under "Electrician-

Utility Work (South), see the "Outside Commercial Rates" for the county in which the jobsite is located.

* FOR OUTSIDE COMMERCIAL RATES PLEASE SEE COUNTY RATES

The regular workday is 8 hours, between 6:00 AM and 6:00 PM.

FOR EMERGENCY WORK ONLY: (emergency work is defined  as work caused by storm, catastrophe, act of god, and circumstances 

beyond the control of the employer)-all hours of work shall be paid at double the hourly rate.

SHIFT DIFFERENTIALS:

 Shift work must run for a minimum of 5 consecutive workdays.

 2nd shift (between the hours of 4:30 PM and 1:00 AM): 8 hours of work + 17.3% of the regular rate, inclusive of benefits.

 3rd shift (between the hours of 12:30 AM and 9:00 AM): 8 hours of work + 31.4% of the regular rate per hour, inclusive of benefits.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular wokday Monday through Friday, that is not shift work, and all hours on 

Saturday shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at 

double the hourly rate, inclusive of benefits.

Four 10-hour days may worked, at straight time, between 7:00 AM and 6:30 PM, Monday through Thursday.

RECOGNIZED HOLIDAYS:

New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day, Thanksgiving Day and 

Christmas Day, or day on which they are legally observed.

Effective Dates:

12/02/2018

 55.13  36.93  92.06  94.45  96.84

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Chief Lineman

Effective Dates:

12/02/2018

 52.01  34.84  86.85  89.11  91.36

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Journeyman Lineman
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

TERRITORY

ENTIRE STATE

ELECTRICIAN- UTILITY WORK (NORTH)      Rates Expiration Date :   

Effective Dates:

12/02/2018

 52.01  34.84  86.85  89.11  91.36

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Special License Operator

Effective Dates:

12/02/2018

 51.49  34.49  85.98  88.22  90.44

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Transit Man

Effective Dates:

12/02/2018

 49.93  33.45  83.38  85.53  87.70

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Line Equipment Operator

Effective Dates:

12/02/2018

 43.69  29.27  72.96  74.84  76.73

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Dynamite Man

Effective Dates:

12/02/2018

 65.01  43.55  108.56  111.38  114.19

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

General Foreman

Effective Dates:

12/02/2018

 59.81  40.07  99.88  102.47  105.05

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Assistant General Foreman
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Effective Dates:

12/02/2018

 58.25  39.02  97.27  99.79  102.32

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Line Foreman

Effective Dates:

12/02/2018

 42.13  28.22  70.35  72.17  73.99

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Street Light Mechanical Leader

Effective Dates:

12/02/2018

 40.05  26.83  66.88  68.62  70.34

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Groundman Winch Operator

Effective Dates:

12/02/2018

 40.05  26.83  66.88  68.62  70.34

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Groundman Truck Operator

Effective Dates:

12/02/2018

 39.53  26.48  66.01  67.71  69.43

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Street Light Mechanic

Effective Dates:

12/02/2018

 39.53  26.48  66.01  67.71  69.43

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Line Equipment Mechanic
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Effective Dates:

12/02/2018

 33.81  22.65  56.46  57.91  59.38

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Groundman 2nd Year

Effective Dates:

12/02/2018

 31.21  20.91  52.12  53.47  54.80

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Groundman 1st Year

Effective Dates:

12/02/2018

 51.49  34.49  85.98  88.22  90.44

12/01/2019 11/29/2020

Rate Fringe Total Total Total

CLASSIFICATIONS: 

Line Equipment Foreman
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Electrician-Utility Work (South)

(For apprentice rates refer to Electrician-Utility Work (South) in any county rate package).

These rates apply to work contracted for by the following utility company:

Atlantic City Electric.

These rates do not apply to work on substations or switching stations.

For utility work contracted for by a utility company other than the one listed above or those listed under "Electrician-

Utility Work (North), see the "Outside Commercial Rates" for the county in which the jobsite is located.

* FOR OUTSIDE COMMERCIAL RATES PLEASE SEE COUNTY RATES

The regular workday is 8 hours, between 7:00 AM and 4:30 PM.

FOR EMERGENCY WORK ONLY: (emergency work is defined as work caused by storm, catastrophe, act of god, and circumstances 

beyond the control of the employer)- all hours of work shall be paid at double the hourly rate.

SHIFT DIFFERENTIALS:

 Shift work must run for a minimum of 5 consecutive workdays.

 When two (2) or three (3) shifts are worked the following shall apply:

 1st shift (between the hours of 8:00 AM and 4:30 PM)

 2nd shift (between the hours of 4:30 PM and 12:30 AM): 8 hours of work + 10% of the regular rate of pay for 7.5 hours worked.

 3rd shift (between the hours of 12:30 AM and 8:00 AM): 8 hours of work + 15% of the regular rate of pay for 7 hours worked.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular wokday Monday through Friday, that is not shift work,

and all hours on Saturday shall be paid at time and one-half the regular rate. All hours on Sundays and Holidays

shall be paid double the hourly rate.

Four 10-hour days may be worked, at straight time, between 6:00 AM and 6:00 PM, Monday through Thursday with Friday used as a 

make-up day.

RECOGNIZED HOLIDAYS:

New Year's Day, Memorial Day, July 4th, Labor Day, Veterans' Day, Thanksgiving Day and Christmas Day or on days celebrated.

WORKING RULES:

There shall be a Foreman in charge of each work crew. No crews are to exceed twelve (12) men, including Foremen.

There shall be a General Foreman designated for transmission work when three (3) or more crews are on the same job and for distribution 

work where there are are more than twenty (20) employees on site.

A small job crew shall consist of five (5) or less employees, one (1) of the Journeyman Linemen in the crew shall be  designated as a 

Small Job Foreman.

Work performed from ladders and/or mechanical lift equipment shall be the work of Linemen and/or Apprentices.

On new construction, fitting and framing poles, towers or structures may be done by Journeymen and/or  Apprentices. Groundmen may 

assist, but may not perform any work which would be performed by Linemen if assembled in the air.

There shall be a Journeyman Lineman in each pole setting, erection, grounding, wire and cable-pulling crew of more than three (3) men.

Effective Dates:

12/02/2018

 60.86  48.05  108.91

Rate Fringe Total

CLASSIFICATIONS: 

General Foreman
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Effective Dates:

12/02/2018

 54.21  44.12  98.33

Rate Fringe Total

CLASSIFICATIONS: 

Foreman

Effective Dates:

12/02/2018

 51.35  42.44  93.79

Rate Fringe Total

CLASSIFICATIONS: 

Small Job Foreman

Effective Dates:

12/02/2018

 47.55  40.18  87.73

Rate Fringe Total

CLASSIFICATIONS: 

Heavy Equipment Operator

Effective Dates:

12/02/2018

 47.55  40.18  87.73

Rate Fringe Total

CLASSIFICATIONS: 

Cable Splicer

Effective Dates:

12/02/2018

 47.55  40.18  87.73

Rate Fringe Total

CLASSIFICATIONS: 

Journeyman Lineman

Effective Dates:

12/02/2018

 47.55  40.18  87.73

Rate Fringe Total

CLASSIFICATIONS: 

Journeyman Welder
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Effective Dates:

12/02/2018

 47.55  40.18  87.73

Rate Fringe Total

CLASSIFICATIONS: 

Journeyman Painter

Effective Dates:

12/02/2018

 38.04  34.55  72.59

Rate Fringe Total

CLASSIFICATIONS: 

Light Equipment Operator

Effective Dates:

12/02/2018

 33.29  31.73  65.02

Rate Fringe Total

CLASSIFICATIONS: 

Groundman Truck Driver

Effective Dates:

12/02/2018

 30.91  30.31  61.22

Rate Fringe Total

CLASSIFICATIONS: 

Groundman 3rd Year

Effective Dates:

12/02/2018

 28.53  28.91  57.44

Rate Fringe Total

CLASSIFICATIONS: 

Groundman 2nd Year

Effective Dates:

12/02/2018

 26.15  27.51  53.66

Rate Fringe Total

CLASSIFICATIONS: 

Groundman 1st Year
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Effective Dates:

12/02/2018

 20.92  24.41  45.33

Rate Fringe Total

CLASSIFICATIONS: 

Flagman
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**THESE RATES APPLY TO  CONSTRUCTION ON NEW TRANS HUDSON TUNNELS ONLY**

{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project

owner mandates special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday

morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential

rate.

- Shifts shall receive an additional $3.00 per hour. 

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all

hours on Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at

double the hourly rate.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a

day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the

hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential

Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.  Veterans Day may be 

substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is worked 

on Veterans Day, it shall be paid at double the hourly rate.

Hazardous Waste Work:

-where Level A, B, or C protection is required: + $3.00/hr

-other Hazardous Waste site: + $1.00/hr

Effective Dates:

03/01/2019

 66.38  31.53  97.91  101.16

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Walking Boss & Superintendent

Effective Dates:

03/01/2019

 65.93  31.53  97.46  100.71

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Heading Foreman, Shaft Foreman, Rod Foreman, Electrical Foreman, Rigging Foreman
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Effective Dates:

03/01/2019

 65.18  31.53  96.71  99.96

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Iron Foreman, Caulking Foreman, Form Foreman, Cement Finishing Foreman, Concrete Foreman, Track Foreman, Clean-up Foreman, 

Grout Foreman

Effective Dates:

03/01/2019

 68.93  31.53  100.46  103.71

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Blaster

Effective Dates:

03/01/2019

 64.35  31.53  95.88  99.13

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Top Labor Foreman

Effective Dates:

03/01/2019

 63.83  31.53  95.36  98.61

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Skilled Men (including Caulker, Powder Carrier, all other skilled men)

Skilled Men (including Miner, Drill Runner, Iron Man, Conveyor Man, Maintenance Man, Safety Miner, Rigger, Block Layer, Cement 

Finisher, Rod Man)

Effective Dates:

03/01/2019

 63.60  31.53  95.13  98.38

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

Semi-Skilled Men (including Bell or Signal Man top or bottom, Form Worker & Mover, Concrete Worker, Shaft Man, Tunnel Laborer, 

Caulker's Helper, all other semi-skilled)

Semi-Skilled Men (including Miner's Helper, Chuck Tender, Track Man, Nipper, Brake Man, Derail Man, Cable Man, Hose Man,

Gravel Man, Form Man)
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Effective Dates:

03/01/2019

 63.00  31.53  94.53  97.78

03/01/2020

Rate Fringe Total Total

CLASSIFICATIONS: 

All others (including Powder Watchman, Change House Attendant, Top Laborer, Job Steward)
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